Addendum No. 1

ITB No. 21-20
GEES MILL HYPOCHLORITE GENERATION AND BRINE STORAGE MODIFICATIONS

August 31, 2021

ITB #21-20 is hereby amended as follows:

1. BELOW ARE CHANGES MADE TO THIS ITB THAT WERE DISCUSSED AT THE MANDATORY PRE-BID MEETING.

   A. The contract term is hereby changed from 180 days to 300 days.

   B. Regarding the contractor question about the shutdown duration of the existing hypochlorite generator for construction of proposed equipment: The contractor shall try to minimize the disruption of the current generation of sodium hypochlorite although shutdown of this equipment is expected for short periods. We ask that the contractor plan on installing the new brine tank prior to the replacement of the existing tank to help minimize down time. In addition, RWR can accept and use commercial grade sodium hypochlorite and dilute it for use during shutdown of existing sodium hypochlorite production. The contractor will need to provide two weeks’ notice to RWR in advance of shutdown of the existing sodium hypochlorite production to allow time for RWR to order commercial grade sodium hypochlorite.

2. All other conditions remain in full force and effect.

3. If a Bid has been submitted and anything in this Addendum causes the bidder to change the item offered or to increase or decrease the Bid price, the new price and/or changes will be inserted below:

   ____________________________________________________________
4. All bidders under this Invitation to Bid are kindly requested to acknowledge receipt of this Addendum on page 15 of the Bid Form.

Tina Malone
Tina Malone, CPPB CPPO
Procurement Manager
Department of Finance, Purchasing Division