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INVITATION TO BID #24-04 

ROCKDALE COUNTY, GEORGIA 

The Rockdale County Board of Commissioners is soliciting sealed bids to furnish all labor, 
material, and equipment for 6 Miles of Roadway Rehabilitation, including Full Depth 
Reclamation, Resurfacing, and Striping on Numerous Roadways in Rockdale County. 

Bids will be accepted until the bid opening date and time on September 5, 2024 at 2:00 p.m. in 
the Department of Finance, 958 Milstead Avenue, Conyers, Georgia 30012.  The bid package and 
specifications are available at www.rockdalecountyga.gov, Doing Business Here, Current Bids.   

The 2023 SPLOST rehabilitation contracts goals include several objectives from the Rockdale 
County Board of Commission, their selected Road Committee members and RDOT engineering 
staff that will enhance the safety, ride, longevity and drainage of our network of roadways in the 
County.  One of the prime objectives of this contract is to reestablish the correct cross slopes and 
drainage patterns by utilizing variable depth milling (VDM) open graded interlayer (OGI) and 
leveling where directed in this resurfacing contract.  Special attention should therefore be given 
to the entirety of the scope of the enclosed ITB during the bidding stages of this project.  Further 
note that all variable depth milling to be performed in advance of any and all patching operations 
in areas where both are required.  The contractors bidding this ITB are encouraged to visit the 
individual sites prior to submittal of their bid.   

A Mandatory Pre-Bid Conference will be held on August 20, 2024, at 10:00 a.m. at The 
Rockdale County Department of Transportation, 2570 Old Covington Highway SW, Conyers, Ga. 
30012. Submit questions and/or requests for clarifications regarding this bid no later than August 
29, 2024, by 2:00 p.m. Written responses from the County to the questions it receives will be 
issued in an addendum.  Any questions and/or misunderstandings that may arise from this BID 
must be submitted in writing and emailed to the Department of Finance at 
Adrienne.m.brown@rockdalecountyga.gov. Prime bidders who arrive more than 5 minutes after 
start of time of the meeting (as stated in the solicitation and by the Procurement representative’s 
watch) or after the discussion portion of the meeting (whichever comes first) may not be permitted 
to submit a bid on the project. It shall be the Bidders responsibility to seek clarification as early as 
possible prior to the due date and time. A 5% Bid Bond will be required.  A Payment and 
Performance Bond in the amount of 100% will be required from the awarded vendor. 

EQUAL BUSINESS OPPORTUNITY POLICY: 
This RFP qualifies for Rockdale County Government EBO program.  For questions regarding the 
EBO program, please contact Stacey Bonner Lewis at stacey.lewis@rockdalecountyga.gov or 770-
278-7543.

http://www.rockdalecountyga.gov/
mailto:Adrienne.m.brown@rockdalecountyga.gov
mailto:stacey.lewis@rockdalecountyga.gov
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NOTICE: LIQUIDATED DAMAGES 

Per GDOT Definition 101.35 Liquidated Damages: 

The fixed charges assessed against the successful Bidder or the Contractor for failure to execute the 
Contract or to complete the Contract within the Contract Time. 

As such please note the following two types of Liquidated Damages for this ITB and subsequent 
contract: 

A. Since time is an essential element of the Contract and delay in the prosecution of the Work may
inconvenience the public, obstruct traffic or interfere with business, charges shall be assessed as
liquidated damages not as a penalty, to the Contractor in the amount of $500.00 per available day
for failure to pave (typically OGI) any reclaimed (FDR) road within a maximum of 7 days of its
accepted cure date.  The accepted cure date shall be the date when the geotechnical engineering
consultant has confirmed an average compressive strength of 300 PSI or as directed by the
Engineer, at which point, the road will be ready to pave.  Rain days shall not be counted as part of
the 7 - day window for paving.

B. For each day after the allotted time frame in the contract that the work is not competed in full with
the punch list finished to the satisfaction of the RDOT Director and the County (i.e. 196 days from
Notice to Proceed) a per calendar day penalty will be deducted from the payment to the Contractor
per GDOT Current edition of the Standard Specifications.  Please refer to Section 108 In the GDOT
Specifications for further details.
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NOTICE TO CONTRACTORS 

Sealed proposals will be received by the Rockdale County Board of Commissioners until September 5, 
2024, at 2:00 PM, at the Rockdale County Department of Finance, located at 958 Milstead Avenue, 
Conyers, Georgia 30012. The Bids will be publicly opened and read aloud.  No submitted Bid may be 
withdrawn after the scheduled closing time or receipt of Bids for a period of ninety (120) days.   

The Work to be done consists of the following: 

6 Miles of Roadway Rehabilitation, including Full Depth 
Reclamation, Resurfacing, and Striping on Numerous Roadways in 

Rockdale County 

The Bidder is required to submit only the Bid Proposal with each part signed accordingly, which includes: 

1. Completed Bid Proposal Form Page
2. Bid Bond or Certified Check
3. Certification by Contractor Regarding Non-Segregated Facilities
4. Non-collusion Affidavit of Prime Bidder
5. Non-collusion Affidavit of Subcontractor
6. Affidavit Verifying Status for County Public Benefit Application
7. Certifications
8. Contractor Affidavit under O.C.G.A. §13-10-91(b) (1)
9. Subcontractor Affidavit under O.C.G.A. §13-10-91(b) (3) S
10. Subcontractor Affidavit under O.C.G.A. §13-10-91(b) (4)
11. Subcontractor Notification List
12. Completed Bid Schedule of Items

Four (4) hard copies and one (1) USB Flash Drive with a copy of the Bid in Adobe PDF format will 
be required for review purposes.  

All Work performed for this project will be in accordance with the Georgia Department of Transportation 
Standard Specifications for Construction of Transportation Systems, 2013 Edition, and any modifications 
identified in the Bid documents. 

The Bidder shall be responsible for performing with his own organization at least fifty percent (50%) of 
the Work in this contract.  The Bidder shall not subcontract, transfer, assign, or otherwise dispose of the 
contract or any portion thereof, without the written consent of the County. 

The successful Bidder shall secure and pay for necessary approvals, permits, assessments, and changes 
required for the construction and installation of this project as required by local, state, and federal 
regulations. 

Bidders must comply with Title VI of the Civil Rights Act of 1964, the Anti-Kickback Act, the Contract 
Work Hour Standard Act, and the National Occupational Safety and Health Act of 1970. 

BD.3
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Bidders must certify that they do not and will not maintain or provide for their employees any facilities 
that are segregated on a basis of race, color, creed, or national origin. 

The Rockdale County Board of Commissioners reserves the right to reject all Bids and to waive formalities. 
Any claims for cost incurred by any Bidder in preparation of any part of or total package for this project 
will not be considered for reimbursement by Rockdale County. 

The Construction Documents consist of the following, including all addenda issued therewith and forms 
referenced therein: 

Bidding Documents, Sample Contract Agreement, General Conditions, Special Provisions, 
Appendices. 

As part of the Construction Documents, Appendices are provided for the Bidder’s use, which consist of 
an individual roadway bid schedules indicating estimated quantities for each road segment and typical 
details.  These are for bidding purposes only and do not have to be filled out and submitted.  Only the two-
page Bid Schedule on pages BD.20 are required for submittal with this ITB package.  The Bidder is 
responsible for locating the various project sites based on the termini provided for each roadway in 
Appendix A.  The individual itemized quantity sheets in Appendix A are not, nor are intended to be, an 
exact measurement of each quantity for each roadway of the Work, rather, they are merely included as 
information to assist the Bidder in understanding the probable estimated quantities used to determine the 
pay quantities for the Bid Schedule of Items (BD.20).  The County may decrease or increase the 
quantities of work based on the unit prices in the awarded contract and the allocated SPLOST budget 
for funding this project. 

All questions concerning this invitation and all questions arising subsequent to award are to be emailed to 
the Procurement Officer at the following email address: 

Rockdale County Finance Department Purchasing Division 
Attn:  Adrienne Brown, Buyer 

958 Milstead Avenue 
Conyers, GA 30012 

Phone: (770) 278-7557, Fax (770) 278-8910 
E-mail: adrienne.m.brown@rockdalecountyga.gov

TORT IMMUNITY: 
No officer, employee, or agent of the County acting within the scope of his/her employment or function 
shall be held personally liable in tort or named as a defendant in any action for injury or damage suffered 
because of any act, event, or failure to act. 

SILENCE OF SPECIFICATIONS 
The apparent silence of these specifications and any supplemental specifications as to any details, or the 
omission from it of a detailed description concerning any point, shall be regarded as meaning that only the 
best commercial practices are to prevail and that only materials of first quality and correct type, size and 
design are to be used. All workmanship is to be first quality. All interpretations of this specification shall 
be made upon the basis of this statement, with County interpretation to prevail. 

OPTION TO AUDIT 
Successful bidder will be required to maintain complete records during the life of the contract and for a 
period of one year after completion of the contract. Such records are to be made available to the County if 
officially requested, to be audited by a designated County auditing staff. In such audits reveal overcharges 
and/or undercharges, such will be adjusted and compensation made by either party to correct charges. 

mailto:adrienne.m.brown@rockdalecountyga.gov
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BID PROPOSAL, page 1 of 3

Proposal of _______________________________________________ (hereinafter called "Bidder"), a 

contractor organized and existing under the laws of the State of Georgia, *an individual, a corporation, a 

partnership doing business as:           . 

TO:  Rockdale County 
(Hereinafter called "County") 

Gentlemen:  

The Bidder in compliance with your Notice to Contractors and all Bidding Documents for the following 
work: 

6 Miles of Roadway Rehabilitation, including Full Depth Reclamation, Resurfacing, and 
Striping on Numerous Roadways in Rockdale County. 

Having examined the plans and specifications with related documents and the site of the proposed Work, 
and being familiar with all of the conditions surrounding the construction of the proposed projects, 
including the availability of materials and supplies to construct the projects in accordance with the contract 
documents, within the time set forth herein, and at the prices stated below, proposes to enter into a Contract 
with Rockdale County to provide the necessary machinery, tools, apparatus, all materials and labor, and 
other means of construction necessary to complete the Work.  The undersigned proposes to furnish and 
construct the items listed in the attached Schedule of Items for the unit prices stated.   

Bidder agrees that the cost of any Work performed, materials furnished, services provided, or expenses 
incurred, which are not specifically delineated in the Contract Documents, but which are incidental to the 
scope, intent, and completion of the Contract, shall be deemed to have been included in the prices Bid for 
the various items scheduled. 

Bidder further proposes and agrees hereby to promptly commence the Work with adequate force 
and equipment within ten (10) calendar days from receipt of Notice to Proceed, or as may be 
specified by Special Provision, and to complete the Work in 196 days from Notice to Proceed, or as 
may be specified by Special Provisions. 

Any millings are to be considered the property of Rockdale County and are to be returned by Contractor 
to Rockdale County Department of Transportation, located at 2570 Old Covington Hwy, SW, Conyers, 
GA 30012.
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BID PROPOSAL, page 2 of 3

Bidder assumes the responsibility to download all addenda published on the Rockdale County website 
prior to submittal of his Bid and accepts that failure to acknowledge receipt of each and every addendum 
individually is grounds for finding the Bid non-responsive.  Bidder hereby acknowledges receipt of the 
following addenda:  

The undersigned further agrees that in case of failure on his part to execute said contract and bond, or 
provide satisfactory proof of carriage of the insurance required, within ten (10) calendar days after the 
award thereof, the Bid Bond or certified check accompanying his Bid and the money payable thereon shall 
be forfeited to the County as liquidated damages; otherwise, the check or Bond accompanying this proposal 
shall be returned to the Bidder. 

The Bidder declares that he understands that the quantities shown on the proposal are subject to adjustment 
by either increase or decrease, and that should the quantities of any of the items of Work be increased, the 
undersigned proposes to do the additional Work at the unit prices stated herein; and should the quantities 
be decreased, he also understands that payment will be made on actual quantities at the unit price Bid and 
will make no claim for anticipated profits for any decrease in the quantities, and that actual completed,  final 
quantities will be determined upon completion of Work and acceptance by the County, at which time 
adjustment will be made to the Contract amount by direct increase or decrease. 

Attached hereto is a Bid bond or certified check on the (Bank)                  in the  

amount of  , (Five percent (5%) 
of 

Total Amount Bid). 

The full name and residence of persons or parties interested in the foregoing Bid as contractors are named 
as follows: 

_______________________________________________________________________________ 

_______________________________________________________________________________ 

_______________________________________________________________________________ 

_______________________________________________________________________________ 
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BID PROPOSAL, page 3 of 3

Rockdale County, Georgia 

Signed, sealed, and dated this _____ day of             , 2024. 

Bidder: _______________________________ (SEAL) 

(Company Name) 

By:  _____________________________________ 

Title: _____________________________________ 

Mailing Address: 
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BID BOND, page 1 of 2

Five Percent (5%) of Bid 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned 

__________________________________________________, as Contractor, and 

__________________________________________________, as Surety, are  

hereby held and firmly bound unto ROCKDALE COUNTY, GEORGIA, as County, in the penal sum of    
 Dollars 

($ _________________________) for the payment of which, well and truly to be made, we hereby jointly 
and severally bind ourselves, our heirs, executors, administrators, successors, and assigns. 

Signed this ______ day of _____________________________, 2024. 

The condition of the above obligation is such that whereas the Contractor has submitted to ROCKDALE 
COUNTY, GEORGIA a certain Bid attached hereto and hereby made a part hereof to enter into a contract 
in writing for the following work: 

Furnish all labor, materials, and equipment for 6 Miles of Roadway Rehabilitation, 
including Full Depth Reclamation, Resurfacing, and Striping on Numerous Roadways in 
Rockdale County. 

NOW, THEREFORE, 

(a) If said Bid shall be rejected or in the alternate,

(b) If said Bid shall be accepted and the Contractor shall execute and deliver a Contract in the Form
of Contract attached hereto (properly complete in accordance with said Bid) and shall furnish a
bond for his faithful performance of said Contract and for the payment of all persons performing
labor or furnishing material in connection therewith, and shall in all other respects perform the
agreement created by the acceptance of said Bid, then this obligation shall be void, otherwise the
same shall remain in force and effect; it being expressly understood and agreed that the liability of
the Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this
obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its bond 
shall be in no way impaired or affected by any extension of the time within which the County may accept 
such Bids, and said Surety does hereby waive notice of any such extension. 
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BID BOND, page 2 of 2

IN WITNESS WHEREOF, the Contractor and the Surety have hereunto set their hands and seals, and 
such of them as are corporations have caused their corporate seals to be hereto affixed and these presents 
to be signed by their proper officers, the day and year first set forth above. 

___________________________ (SEAL) 
Contractor 

By: ___________________________________ 

___________________________ (SEAL) 
Surety 

By: ___________________________________ 
Georgia Representative 
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CERTIFICATION BY CONTRACTOR 
Regarding 

NON-SEGREGATED FACILITIES 

The Bidder certifies that he does not, and will not, provide and maintain segregated facilities for his 
employees at his establishments and, further that he does not, and will not, permit his employees to perform 
their services at those locations, under his control, where segregated facilities are provided and maintained. 
Segregated facilities include, but are not necessarily limited to, drinking fountains, transportation, parking, 
entertainment, recreation, and housing facilities; waiting, rest, wash, dressing, and locker rooms, and time 
clock, Work, storage, restaurant, and other eating areas which are set apart in fact, or by explicit directive, 
habit, local custom, or otherwise, on the basis of color, creed, national origin, and race.  The Bidder agrees 
that, except where he has obtained identical certifications from proposed subcontractors for specific time 
periods, he will obtain identical certifications from proposed subcontractors prior to the award of 
subcontracts exceeding $10,000.00 which are not exempt from the provisions of the Equal Opportunity 
clause, and that he will retain such certifications in his files. 

The Bidder agrees that a breach of this certification is a violation of the Equal Opportunity clause in this 
Contract.  The penalty for making false statements is prescribed in 18 U.S.C. 1001. 

____________________________________ 
Bidder (Print) 

____________________________________ 
(Signature) 

____________________________________ 
Name of Signer (Print) 

____________________________________ 
Title of Signer 

____________________________________ 
Date 
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ROCKDALE COUNTY BOARD OF COMMISSIONERS 
NON-COLLUSION AFFIDAVIT OF VENDOR 

State of     ____________________)      

County of ____________________) 

 ___________________________________________, being first duly sworn, deposes and says that: 

(1) He/She is____________________________________ (owner, partner officer, representative, or

agent) of ___________________________, the Vendor that has submitted the attached ITB; 

(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all pertinent
circumstances respecting such ITB;

(3) Such ITB is genuine and is not a collusive or sham ITB;

(4) Neither the said Vendor nor any of its officers, partners, owners, agents, representatives, employees or
parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed, directly
or indirectly with any other Vendor, firm or person to submit a collusive or sham ITB in connection with
the Contract for which the attached ITB has been submitted or refrain from proposing in connection with
such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Vendor, firm or person to fix the price or prices in the attached
ITB or of any other Vendor, or to fix any overhead, profit or cost element of the proposing price or the
proposing price of any other Vendor, or to secure through any collusion, conspiracy, connivance or
unlawful agreement any advantage against Rockdale County or any person interested in the proposed
Contract; and

(5) The price or prices quoted in the attached ITB are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of the Vendor or any of its agents,
representatives, owners, employees, or parties in interest, including this affidavit.

__________________________________________________ 
(Signed)  

__________________________________________________ 
(Title)        

Subscribed and Sworn to before me this ___________ day of _____________, 202__ 

Name__________________________________________________ 

Title__________________________________________________ 
My commission expires (Date) 
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ROCKDALE COUNTY BOARD OF COMMISSIONERS 
NON-COLLUSION AFFIDAVIT OF SUB-CONTRACTOR 

State of     ____________________)    

County of ____________________) 

 ___________________________________________, being first duly sworn, deposes and says that: 

(1) He/She is____________________________________ (owner, partner officer, representative, or

agent) of ___________________________, the sub-contractor that has submitted the attached ITB; 

(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all
pertinent circumstances respecting such ITB;

(3) Such ITB is genuine and is not a collusive or sham ITB;

(4) Neither the said sub-contractor nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affidavit, has in any way colluded, conspired, connived or
agreed, directly or indirectly with any other Vendor, firm or person to submit a collusive or sham ITB in
connection with the Contract for which the attached ITB has been submitted or refrain from proposing in
connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or
collusion or communication or conference with any other Vendor, firm or person to fix the price or prices
in the attached ITB or of any other Vendor, or to fix any overhead, profit or cost element of the proposing
price or the proposing price of any other Vendor, or to secure through any collusion, conspiracy, connivance
or unlawful agreement any advantage against Rockdale County or any person interested in the proposed
Contract; and

(5) The price or prices quoted in the attached ITB are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or unlawful agreement on the part of the sub-contractor or any of its agents,
representatives, owners, employees, or parties in interest, including this affidavit.

__________________________________________________ 
(Signed)  

__________________________________________________ 
(Title)        

Subscribed and Sworn to before me this ___________ day of _____________, 202___. 

Name_________________________________________________ 

Title_________________________________________________ 
My commission expires (Date)  
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Affidavit Verifying Status 
for County Public Benefit Application 

By executing this affidavit under oath, as an applicant for the award of a contract with Rockdale, 
County Georgia, I __________________________.  [Name of natural person applying on behalf 
of individual, business, corporation, partnership, or other private entity] am stating the following 
as required by O.C.G.A. Section 50-36-1: 

1) ______ I am a United States citizen

OR 

2) ______ I am a legal permanent resident 18 years of age or older or I am an otherwise
qualified alien or non-immigrant under the Federal Immigration and Nationality Act 18
years of age or older and lawfully present in the United States.*

In making the above representation under oath, I understand that any person who knowingly and 
willfully makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be 
guilty of a violation of Code Section 16-10-20 of the Official Code of Georgia. 

Signature of Applicant: 
Date 

Printed Name: 

* 
Alien Registration number for non-citizens 

SUBSCRIBED AND SWORN 
BEFORE ME ON THIS THE  

 DAY OF , 20 . 

Notary Public 
My commission Expires: 

*Note:  O.C.G.A. § 50-36-1(e)(2) requires that aliens under the federal Immigration and Nationality Act, Title 8
U.S.C., as amended, provide their registration number.  Because legal permanent residents are included in the federal
definition of “alien”, legal permanent residents must also provide their alien registration number.  Qualified aliens that
do not have an alien registration number may supply another identifying number below.
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CERTIFICATIONS 
Page 1 of 2 

Failure to complete appropriate certification requirements identified below or submission of a false 

certification shall render the Bid non-responsive.  

EXAMINATION OF PLANS AND SPECIFICATIONS 

I certify that I have carefully examined the Construction Documents for this project and the Georgia 

Department of Transportation Standard Specifications, 2021 Edition, and the Supplemental 

Specifications and Special Provisions included in and made a part of this Proposal and have also 

personally examined the sites of the Work.  On the basis of the said Specifications and Documents, I 

proposed to furnish all necessary labor, machinery, tools, apparatus and other means of construction, 

and do all the Work and furnish all the materials in the manner specified.  

I understand that any quantities mentioned or provided are approximate only and are subject to either 

increase or decrease and hereby propose to perform any increased or decreased quantities of Work or 

extra Work on the basis provided for in the specifications.  

I also hereby agree that Rockdale County would suffer damages in a sum equal to at least the amount 

of the enclosed Proposal Guaranty, in the event my Proposal should be accepted and a Contract tendered 

me thereunder and I should refuse to execute same and furnish bond as herein required, in consideration 

of which I hereby agree that, in the event of such failure on my part to execute said Contract and furnish 

bond within ten (10) days after the date of the letter transmitting the Contract to me, the amount of said 

Proposal Guaranty shall be and is hereby, forfeited to Rockdale County as liquidated damages as the 

result of such failure on my part. 

I further propose to execute the Contract agreement described in the Specifications as soon as the Work 

is awarded to me, and to begin and complete the Work within the time limit provided.  I also propose 

to furnish a Contract Bond, approved by the Rockdale County Board of Commissioners as required by 

the laws of the State of Georgia.  This bond shall not only service to guarantee the excellence of both 

workmanship and materials until the Work is finally accepted, as well as to fully comply with all the 

laws of the State of Georgia.  

BD.14
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CERTIFICATIONS 
page 2 of 2 

CONFLICT OF INTEREST 

By signing and submitting this Contract I hereby certify that employees of this company or employees 

of any company supplying material or subcontracting to do Work on this Contract will not engage in 

business ventures with employees of Rockdale County or Consulting Engineers nor shall they provide 

gifts, gratuities, favors, entertainment, loans or other items of value to employees of this Department.  

Also, by signing and submitting this Contract, I hereby certify that I will notify Rockdale County of 

through its Director of Transportation of any business ventures entered into between employees of this 

company or employees of any company supplying material or subcontracting to do Work on this 

Contract with a family member of Rockdale County employees.  

____________________________________ 
Contractor 

____________________________________ 
(Signature) 

____________________________________ 
Name of Signer 

____________________________________ 
Title of Signer 

____________________________________ 
Date 
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Contractor Affidavit under O.C.G.A. § 13-10-91(b)(l) 

The undersigned contractor ("Contractor") executes this Affidavit to comply with O.C.G.A § 13-10-91 
related to any contract to which Contractor is a party that is subject to O.C.G.A. § 13-10-91 and hereby 
verifies its compliance with O.C.G.A. § 13-10-91, attesting as follows: 

a) The Contractor has registered with, is authorized to use and uses the federal work
authorization program commonly known as E-Verify, or any subsequent replacement
program;

b) The Contractor will continue to use the federal work authorization program throughout
the contract period, including any renewal or extension thereof;

c) The Contractor will notify the public employer in the event the Contractor ceases to
utilize the federal work authorization program during the contract period, including
renewals or extensions thereof;

d) The Contractor understands that ceasing to utilize the federal work authorization
program constitutes a material  breach of Contract;

e) The Contractor will contract for the performance of services in satisfaction of such
contract only with subcontractors who present an affidavit to the Contractor with the
information required by O.C.G.A. § 13-10-91(a), (b), and (c);

f) The Contractor acknowledges and agrees that this Affidavit shall be incorporated into
any contract(s) subject to the provisions of O.C.G.A. § 13-10- 91 for the project listed
below to which Contractor is a party after the date hereof without further action or
consent by Contractor; and

g) Contractor acknowledges its responsibility to submit copies of any affidavits, drivers'
licenses, and identification cards required pursuant to O.C.G.A. § 13-10-91 to the public
employer within five business days of receipt.

_____________________________________________ ________________________________ 
Federal Work Authorization User Identification Number Date of Authorization 

_____________________________________________ _________________________________ 
Name of Contractor Name of Project 

_____________________________________________ 
Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on _________, _____, 20_____ in _______________ (city), __________ (state). 

_____________________________________________ 
Signature of Authorized Officer or Agent 

_____________________________________________ 
Printed Name and Title of Authorized Officer or Agent 

SUBSCRIBED AND SWORN BEFORE ME 
ON THIS THE _______ DAY OF _____________, 20______. 

__________________________________________________ 
NOTARY PUBLIC 

  My Commission Expires: _____________________________ 
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Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3) 

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. 
§ 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in the
physical performance of services under a contract with (name of contractor) on behalf of (name of
public employer) has registered with, is authorized to use and uses the federal work authorization
program commonly known as E-Verify, or any subsequent replacement program, in accordance with the
applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned
subcontractor will continue to use the federal work authorization program throughout the contract
period and the undersigned subcontractor will contract for the physical performance of services in
satisfaction of such contract only with sub-subcontractors who present an affidavit to the subcontractor
with the information required by O.C.G.A. § 13-10-91(b).  Additionally, the undersigned subcontractor
will forward notice of the receipt of an affidavit from a sub-subcontractor to the contractor within five
business days of receipt.  If the undersigned subcontractor receives notice that a sub-subcontractor has
received an affidavit from any other contracted sub-subcontractor, the undersigned subcontractor must
forward, within five business days of receipt, a copy of the notice to the contractor.  Subcontractor
hereby attests that its federal work authorization user identification number and date of authorization are
as follows:
_________________________________
Federal Work Authorization User Identification Number
_________________________________
Date of Authorization
_________________________________
Name of Subcontractor
_________________________________
Name of Project
_________________________________
Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______, ___, 202__ in _____(city), ______(state). 
_________________________________ 
Signature of Authorized Officer or Agent 
_______________________________ 
Printed Name and Title of Authorized Officer or Agent  

SUBSCRIBED AND SWORN BEFORE ME  
ON THIS THE ______ DAY OF ______________,202__. 
_________________________________ 
NOTARY PUBLIC 

My Commission Expires: 
_________________________________ 
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Sub-subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(4) 

By executing this affidavit, the undersigned sub-subcontractor verifies its compliance with 
O.C.G.A. § 13-10-91, stating affirmatively that the individual, firm or corporation which is engaged in
the physical performance of services under a contract for (name of subcontractor or sub-subcontractor
with whom such sub-subcontractor has privity of contract) and (name of contractor) on behalf of (name
of public employer) has registered with, is authorized to use and uses the federal work authorization
program commonly known as E-Verify, or any subsequent replacement program, in accordance with the
applicable provisions and deadlines established in O.C.G.A. § 13-10-91.  Furthermore, the undersigned
sub-subcontractor will continue to use the federal work authorization program throughout the contract
period and the undersigned sub-subcontractor will contract for the physical performance of services in
satisfaction of such contract only with sub-subcontractors who present an affidavit to the sub-
subcontractor with the information required by O.C.G.A. § 13-10-91(b).  The undersigned sub-
subcontractor shall submit, at the time of such contract, this affidavit to (name of subcontractor or sub-
subcontractor with whom such sub-subcontractor has privity of contract).  Additionally, the undersigned
sub-subcontractor will forward notice of the receipt of any affidavit from a sub-subcontractor to (name
of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract).  Sub-
subcontractor hereby attests that its federal work authorization user identification number and date of
authorization are as follows:
_________________________________
Federal Work Authorization User Identification Number
_________________________________
Date of Authorization
_________________________________
Name of Sub-subcontractor
_________________________________
Name of Project
_________________________________
Name of Public Employer

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______, ___, 202__ in _____(city), ______(state). 
_________________________________ 
Signature of Authorized Officer or Agent 
_______________________________ 
Printed Name and Title of Authorized Officer or Agent  

SUBSCRIBED AND SWORN BEFORE ME  
ON THIS THE ______ DAY OF ______________,202__. 
_________________________________ 
NOTARY PUBLIC 
My Commission Expires: 
_________________________________ 
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SUBCONTRACTOR NOTIFICATION LIST 

Required information on Subcontractors doing work in Rockdale County: 

Please list any Subcontractors, their address, Business License number, scope of work and start date, and 
percent of work assigned for each Subcontractor who may be doing work in the County. 

General Contractor/Developer: _________________ 

License Number:   

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

cc: Rockdale County Department of Transportation 
Rockdale County Department of Finance 
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INVITATION TO BID #24-04 
SPLOST #5A ROADWAY REHABILITATION – FDR 

Contract Scope:  Furnish all labor, materials and equipment necessary for 6 miles 
of roadway rehabilitation.  All surplus material gets delivered to RDOT at 2570 Old 
Covington Hwy SW, Conyers, GA.

Vendor: ______________________________________________ 

Signature:  ____________________________________________ 

BID SCHEDULE OF ITEMS (rounded to zero on each quantity 
except grading) 

Line 
No. 

Pay Item 
No. 

Item Approx 
QTY 

Unit Unit Price Amount 

5 150-1000
TRAFFIC CONTROL - INCL TEMP 
STRIPING LS 1 

10 210-0200
GRADING PER MILE - DIRT 
SHOULDER LM 6 

15 315-1000 PORTLAND CEMENT -FDR TN 1770 

20 310-1080
10" CEMENT STABLIZED 
RECLAIMED BASE SY 70710 

25 310-1000
GRADED AGGR BASE CRS - 
PLACED AT MAILBOXES TN 50 

30 310-1000 GRADED AGGR BASE CRS TN 2450 

35 402-3121

RECYCLED ASPH CONC 25 MM 
SUPERPAVE, GP 1 OR 2, INCL 
BITUM MATL & H LIME TN 1010 

40 402-3130

RECYCLED ASPH CONC 12.5 MM 
SUPERPAVE, INCL BITUM MATL 
& H LIME TN 8159 

45 402-3190

RECYCLED ASPH CONC 19 MM 
SUPERPAVE, GP 1 OR 2 ONLY, 
INCL BITUM MATL & H LIME TN 510 

50 413-1000 BITUM TACK COAT GL 2250 

55 653-1502
THERMOPLASTIC SOLID 
TRAFFIC STRIPE, 5 IN, YELLOW LF 42100 

60 653-1501
THERMOPLASTIC SOLID 
TRAFFIC STRIPE, 5 IN, WHITE LF 42100 

65 653-1704
THERMOPLASTIC SOLID 
TRAFFIC STRIPE, 24 IN, WHITE LF 260 

70 654-1003 RAISED PVMT MARKERS TP 3 EA 620 

75 700 

PERMANANET GRASSING - 
HYDROSEEDING INCL 
FERTIZILERS & LIME 
APPLICATION AC 6 

Signature/Firm Date 
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ROCKDALE COUNTY GOVERNMENT 
EQUAL BUSINESS OPPORTUNITY PROGAM 

Rockdale County Government Equal Business Opportunity 
(“EBO”) Program ordinance promotes opportunities for 
Historically Underutilized Businesses (“HUBs”) and Small 
Business Enterprises (“SBEs”) and protects all contracting 
applicants from unlawful discrimination.  Under the EBO 
ordinance, bids for any project totaling $100,000 or more in 
value must demonstrate good faith efforts to make work 
available to HUBs and SBEs.  The ordinance is aspirational 
and seeks to maximize contracting opportunities for HUBs 
and SBEs.  Specific outreach and reporting requirements are 
detailed in the EBO Ordinance and accompanying EBO 
policy document adopted by the Rockdale County Board of 
Commissioners, both of which are attached here.   

In accordance with the terms of the EBO ordinance, all 
contracting shall be awarded without regard to race, religion, 
color, creed, national origin, sex, age, or handicapping 
condition.  No portion of the EBO ordinance requires 
contractors or subcontractors to make purchases of 
materials or equipment from HUBs who do not submit the 
lowest responsible, responsive bid.  

Please refer to the attached EBO ordinance and EBO policy 
document for further details.  
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ROCKDALE COUNTY GOVERNMENT 
EBO PROGRAM 

 CONTRACT COMPLIANCE REQUIREMENTS 

AFFIDAVIT – SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION PLAN 
(UTILIZATION PLAN)    

The Utilization Plan is designed to enhance the utilization of a Historically Underutilized 
Business (HUB) or a Small Business Enterprise (SBE) by a bidder/proposer, contractor, or 
vendor.  The bidder/proposer must outline a plan of action to encourage and achieve diversity 
and equality in the available procurement and contracting opportunities with bid/proposal.    

DETERMINATION OF GOOD FAITH 

The Prime Contractor must demonstrate that they have made reasonable, good faith efforts to 
ensure that certified firms have had a full and fair opportunity to compete and win subcontracts 
on this project.  The Prime Contractor is required to include all outreach attempts that would 
demonstrate a “Good Faith Effort” in the solicitation of sub-consultants/subcontractors.  

Documentation of efforts made by the Prime Contractor regarding this project should be 
documented using the Subcontractor Contact Form.   

AFFIDAVIT – CONTRACTOR ONLY USAGE 

A contractor that performs all the work under a contract with its own workforce may submit an 
affidavit. 

UTILIZATION REPORTING (Post Award) 

The successful bidder/proposer will be required to report all payments to subcontractors, sub-
consultants, and suppliers (if applicable) by the 15th day of the month to the EBO Administrator.   



ROCKDALE COUNTY GOVERNMENT 
AFFIDAVIT - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 

This form must be completed and submitted with the bid/proposal.   All prime 
bidders/proposers must submit this form which lists all intended subcontractors/suppliers who 
will be utilized under the scope of work/services.  

Prime Bidder/Proposer Company Name 

ITB/RFP Name & Number:  

1. My firm, as Prime Bidder/Proposer on this scope of work/service(s) is NOT□, is□ a
Historically Underutilized Business or Small Business Enterprise.

Indicate below the portion of work, including, percentage of bid/proposal amount that 
your firm will carry out directly as the Prime Contractor: 
$                                                  Or                                                   %  

2. This information below must be completed and submitted with the bid/proposal if a joint
venture (JV) approach is to be undertaken. Please provide JV breakdown information
below and attach a copy of the executed Joint Venture Agreement.

JV Partner(s) information: 

Business Name Business Name 

(a.) (b.) 

% of JV % of JV  

HUB or SBE 
Certified (Y 
or N) 

HUB or 
SBE 
Certified 
(Y or N) 

Certified 
Agency 

Certified 
Agency 

Date 
Certified 

Date 
Certified 

3. Lists all Sub-Contractor/suppliers participating on the project and provide a description of
the work to be executed.

Total Dollar Value of Certified Subcontractors: ($) 

Total Percentage of Certified Subcontractors: (%) 



AFFIDAVIT - SCHEDULE OF INTENDED SUBCONTRACTOR UTILIZATION 
(continued) 

CERTIFICATION:  The undersigned certifies that he/she has read, understands, and agrees to 
be bound by the Bid/Proposer provisions.  The undersigned further certifies that he/she is 
legally authorized by the Bidder/Proposer to make the statement and representation and that 
said statements and representations are true and correct to the best of his/her knowledge and 
belief.  The undersigned understands and agrees that if any of the statements and 
representations are made by the Bidder/Proposer knowing them to be false, or if there is a 
failure of the intentions, objectives and commitments set forth herein, then in any such event the 
Contractor’s acts or failure to act, as the case may be, shall constitute a material breach of the 
contract, entitling the County to terminate the Contract for default.  The right to so terminate 
shall be in addition to, and in lieu of, any other rights and remedies the County may have for 
other defaults under the contract. 

By submitting this form, it is understood that every firm listed as a subcontractor has been 
properly notified and will participate.  

Signature: Title: 

Business or Corporate Name: 

Address: 

Telephone: (      ) 

Fax Number: (    ) 

Email Address: 



ROCKDALE COUNTY GOVERNMENT 
UTILIZATION REPORT – Post Award 

The awarded vendor(s) are required to report all payments to the prime contractor, 
subcontractors, and sub-consultants (if applicable) during the project by the 15th day of the 
month to the EBO Administrator.  

Subcontractor or Supplier information 

ITB or RFP # Name  Contact Name 
Contact 
Email 

Address 

Contact 
Phone 

Payment 
amount 

Date of 
payment 

Payment 
Method 

Issues: 

Vendor Name: __________________________________ 

Printed Signature: 
_________________________________ Date: 

___________________________ 

Title___________________________________ 

INTERNAL USE ONLY 

 Verified ________________________ 

Any Issues ________________________ 

Verified by ________________________ 



Subcontractor/Supplier Business Address Contact Name Contact Email Address Contact Phone
Scope of Work Solicited 

for Project

HUB or SBE 

Certification 

Designation

Result of 

Contact

Date of 

Contact

Company Name: __________________________________ Project # & Title: ___________________________

Printed Signature: _________________________________ Date: ___________________________

Title___________________________________

INTERNAL USE ONLY

Date information verified ________________________

Any Issues ________________________

Verified by ________________________

ROCKDALE COUNTY GOVERNMENT      

Subcontractor Contact Form      

Good Faith Effort - Must also include evidence of all good faith efforts that were implemented, including any advertisements, solicitations, and evidence of other specific actions demonstrating recruitment 

and selection of Historically Underutilized Businesses or Small Business Enterprises.





















ITB #24-04 07/2024 

ROCKDALE COUNTY, GEORGIA 

INVITATION TO BID #24-04 

SPLOST #5A ROADWAY REHABILITATION – FDR  
6 Miles of Roadway Rehabilitation, including Full Depth 

Reclamation, Resurfacing, and Striping on Numerous Roadways in 
Rockdale County 

CONTRACT AGREEMENT 

For 

Rockdale County Department of Transportation (RDOT) 

CONTRACT # C-2024 - _________ 

CONTRACT AGREEMENT 



ITB #24-04 07/2024 

THIS AGREEMENT made by and between ROCKDALE COUNTY, GEORGIA, hereinafter 
called "County", and ______________________ a contractor doing business as a corporation of 
the City of ________, County of ____________, and State of ______, hereinafter called 
"Contractor". 

WITNESSETH:  that for and in consideration of the payments and agreements hereinafter 
mentioned, to be made and performed by the County, the Contractor hereby agrees to commence 
and complete the construction described as follows: 

6 Miles of Roadway Rehabilitation, including Full Depth Reclamation, Resurfacing, and 
Striping on Numerous Roadways in Rockdale County 

hereinafter called the "Project", for the sum of  $XXX,XXX.XX ( XXX, XX, and XX Cents) and 
all extra work in connection therewith, under the terms as stated in the General Conditions, Special 
Provisions, Appendices and Detailed Specifications of the Contract, and at Contractor's own cost 
and expense necessary to furnish all materials, supplies, machinery, equipment, tools, 
superintendence, labor, insurance, and other accessories and services to complete the said project 
in accordance with the conditions and prices stated in the proposal, the General Conditions, Special 
Provisions, Appendices, and Detailed Specifications of the Contract, the plans, which include all 
explanatory matter thereof, as prepared by Rockdale County, the specifications and contract 
documents as enumerated in Section 105.04 of the General Conditions, hereinafter called the 
"Work", all of which are made a part hereof and collectively constitute the Contract.   

The Contractor shall promptly commence the Work with adequate force and equipment within 
ten (10) calendar days from receipt of Notice to Proceed, or as may be specified by Special 
Provision, and to complete the Work by 196 Days from Notice to Proceed or as may be specified 
by Special Provision. 

The County agrees to pay the Contractor in current funds for the performance of the Contract 
subject to additions and deductions as provided in the General Conditions of the Contract, and to 
make payments on account thereof as provided in Section 109 of the Specifications, as modified 
in the General Conditions and Special Provisions. 

Any millings are to be considered the property of Rockdale County and are to be returned by 
Contractor to Rockdale County Department of Transportation, located at 2570 Old Covington 
Hwy, SW, Conyers, GA 30012.

CA.1



ITB #24-04 07/2024 

CONTRACT 
page 2 of 2 

IN WITNESS WHEREOF, the parties to those presents have executed this Contract in two (2) 
counterparts, each of which shall be deemed an original. 

Executed this  day of , 202__. 

ROCKDALE COUNTY, GEORGIA 

ATTEST: By: (Seal) 
Ex-Officio Clerk Osborn Nesbitt, Sr. 

Chairman, Board of Commissioners 

CONTRACTOR 

ATTEST: By: (Seal) 
Secretary or Assistant 

(Print) 
President or Vice President 

Approved as to Form: 

County Attorney 



ITB #24-04 07/2024 

100% PERFORMANCE BOND 
page 1 of 2 

KNOW ALL MEN BY THESE PRESENTS: that, _____________________, as Principal, hereinafter 
called Contractor, and ______________________________________, a corporation organized and 
existing under the laws of the State of _________, hereinafter called Surety,  are held and firmly bound 
unto ROCKDALE COUNTY, GEORGIA, as obligee, hereinafter called County, in the amount of 
$XXX,XXX.XX (XXX, XXX, XXX and XX Cents) for the payment whereof Contractor and Surety 
bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly 
by these presents. 

WHEREAS, Contractor has by written agreement dated   , 202__, entered into a contract 
with the County to: 

Furnish all labor, materials, and equipment for 6 Miles of Roadway Rehabilitation, including Full 
Depth Reclamation, Resurfacing & Striping on Numerous Roadways in Rockdale County. 

in accordance with drawings and specifications prepared by Rockdale County, which contract is by 
reference made a part hereof, and is hereinafter referred to as the Contract. 

NOW, THEREFORE, the condition of this obligation is such that, if Contractor shall promptly and 
faithfully perform said Contract, then this obligation shall be null and void, otherwise it will remain in full 
force and effect. 

The Surety hereby waives notice of any alteration or extension of time made by the County. 

Whenever Contractor shall be, and declared by County to be, in default under the Contract, the County 
having performed County's obligation thereunder, the Surety may promptly remedy the default, or shall 
promptly:  

1. Complete the Contract in accordance with its terms and conditions; or,

2. Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and
upon determination by Surety of the lowest bidder, or, if the County elects, upon determination
by the County and Surety jointly of the lowest responsible bidder, arrange for a Contract between
such Bidder and the County, and make available as work progresses (even though there should be
a default or a succession of defaults under the Contract or Contract of Completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the balance of the Contract price;
but not exceeding, including other costs and damages for which the Surety may be liable hereunder, 
the amount set forth in the first paragraph hereof.  The term "Balance of the Contract Price", as
used in this paragraph shall mean the total amount payable by County to Contractor under the
Contract and any amendments hereto, less the amount properly paid by County to Contractor.
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100% PERFORMANCE BOND 
page 2 of 2 

No action can be instituted on this bond after one year from the completion of the Contract and the 
acceptance by the County of the work thereunder. 

Signed and sealed this  day of           , 202__. 

in the presence of: 

Contractor 

By: (SEAL) 
Witness 

Surety 

By: (SEAL) 
Witness



ITB #24-04 07/2024 

100% LABOR AND MATERIAL PAYMENT BOND 
page 1 of 2 

KNOW ALL MEN BY THESE PRESENTS: that, _________________________, as Principal, 
hereinafter called Contractor, and __________________________ , a corporation organized and existing 
under the laws of the State of _______________, hereinafter called Surety,  are held and firmly bound unto 
ROCKDALE COUNTY, GEORGIA, as obligee, hereinafter called County, in the amount of 
$XXX,XXX.XX (XXX, XXX, XXX, XXX, and XX cents)  for the payment whereof Contractor 
and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 
severally, firmly by these presents. 

WHEREAS, Contractor as by written agreement dated  , 202__, entered into a Contract 
with County to: 

6 Miles of Roadway Rehabilitation, including Full Depth Reclamation, Resurfacing, and 
Striping on Numerous Roadways in Rockdale County 

in accordance with drawings and specifications prepared by Rockdale County, which contract is by 
reference made a part hereof, and is hereafter referred to as the Contract. 

NOW, THEREFORE, the condition of this obligation is such that if the Contractor shall promptly make 
payment to all claimants as is herein below defined, for all labor and materials used or reasonably required 
for use in the performance of the Contract, this obligation shall be null and void; otherwise, it shall remain 
in full force and effect subject, however, to the following conditions: 

1. A claimant is defined as one having a direct contract with the Contractor or with a Subcontractor
of the Contractor for labor, material, or both, used or reasonably required for use in the performance
of the Contract; labor and material being construed to include that part of water, gas, power, light,
heating oil, gasoline, telephone service, rental of equipment, or repair of equipment directly
applicable to the Contract.

2. The above-named Contractor and Surety hereby jointly and severally agree with the County that
every claimant as herein defined, who has not been paid in full before the expiration of a period of
ninety (90) days after the date on which the last of such claimant's work or labor was done or
performed, or materials were furnished by such claimant, may sue on this bond for the use of such
claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant,
and have execution thereon.  The County shall not be liable for the payment of any costs or expenses
of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

A. Unless claimant, other than one having a direct contract with the Contractor, shall have given
written notice to any two of the following:  the Contractor, the County, or the Surety above-
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100% LABOR AND MATERIAL PAYMENT BOND 
page 2 of 2 

named, within ninety (90) days after such claimant did or performed the last of the work or 
labor, or furnished the last of the materials for which said claim is made, stating with substantial 
accuracy the amount claimed and the name of the party to whom the materials were furnished, 
or for whom the work or labor was done or performed.  Such notice shall be served by mailing 
the same by registered mail or certified mail, postage prepaid, in an envelope addressed to the 
Contractor, the County, or the Surety, at any place where an office is regularly maintained for 
the transaction of business, or served in any manner in which legal process may be served in 
the State in which the aforesaid project is located, save that such service need not be made by 
a public officer. 

B. After one year from the completion of the Contract and the acceptance by County of the Work
thereunder; it being understood, however, that if any limitation embodied in this bond is
prohibited by any law controlling the construction hereof, such limitation shall be deemed to
be amended so as to be equal to the minimum period of limitation permitted by such law.

C. Other than in a state court of competent jurisdiction in and for the County or other political
subdivision of the State in which the Project, or any part thereof, is situated, or in the United
States District Court for the district in which the Project, or any part thereof, is situated and not
elsewhere.

4. The amount of this bond shall be reduced by and to the extent of any payment or payments made
in good faith hereunder, inclusive of the payment by Surety for mechanics' liens which may be filed
on record against improvement, whether or not claim for the amount of such lien be presented under 
and against this bond.

Signed and sealed this  day of   , 202__. 

Contractor 

By: (Seal) 
Witness  

Surety 

By:  (Seal) 

Witness  Georgia Representative 

This bond is issued simultaneously with Performance Bond in favor of the County. 



ITB #24-04 07/2024 

SUBCONTRACTOR NOTIFICATION LIST 

Required information on Subcontractors doing work in Rockdale County: 

Please list any Subcontractors, the address, Business License number, scope of work and start date, and 
percent of work assigned for each Subcontractor who may be doing work in the County. 

General Contractor/Developer: _________________ 

License Number:   

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

Subcontractor:   

License Number: Start Date: 

Scope of Work:  Percent of Work: 

cc: Rockdale County Department of Transportation 
Rockdale County Department of Finance 
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ROCKDALE COUNTY BOARD OF COMMISSIONERS 
NON-COLLUSION AFFIDAVIT OF SUB-CONTRACTOR 

State of     ____________________)    

County of ____________________) 

 ___________________________________________, being first duly sworn, deposes and says that: 

(1) He/She is____________________________________ (owner, partner officer, representative, or

agent) of ___________________________, the sub-contractor that has submitted the attached ITB; 

(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all
pertinent circumstances respecting such ITB;

(3) Such ITB is genuine and is not a collusive or sham ITB;

(4) Neither the said sub-contractor nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affidavit, has in any way colluded, conspired, connived or
agreed, directly or indirectly with any other Vendor, firm or person to submit a collusive or sham ITB in
connection with the Contract for which the attached ITB has been submitted or refrain from proposing in
connection with such Contract, or has in any manner, directly or indirectly, sought by agreement or
collusion or communication or conference with any other Vendor, firm or person to fix the price or prices
in the attached ITB or of any other Vendor, or to fix any overhead, profit or cost element of the proposing
price or the proposing price of any other Vendor, or to secure through any collusion, conspiracy, connivance
or unlawful agreement any advantage against Rockdale County or any person interested in the proposed
Contract; and

(5) The price or prices quoted in the attached ITB are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or unlawful agreement on the part of the sub-contractor or any of its agents,
representatives, owners, employees, or parties in interest, including this affidavit.

__________________________________________________ 
(Signed)  

__________________________________________________ 
(Title)        

Subscribed and Sworn to before me this ___________ day of _____________, 202___. 

Name_________________________________________________ 

Title_________________________________________________ 
My commission expires (Date)  
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FINAL AFFIDAVIT 

TO:  ROCKDALE COUNTY, GEORGIA 

I, , hereby certify that all suppliers of materials, equipment and service, 
Subcontractors, mechanics, and laborers employed by  or any of his Subcontractors 
in connection with the construction of 

6 Miles of Roadway Rehabilitation, including Full Depth Reclamation, Resurfacing, and 
Striping on Numerous Roadways in Rockdale County 

in ROCKDALE COUNTY have been paid and satisfied in full as of                        , 202__,  and that there 
are no outstanding obligations or claims of any kind for the payment of which Rockdale County on the 
above named project might be liable, or subject to, in any lawful proceeding at law or in equity. 

Signature  

Title  

Personally appeared before me this  day of  , 202__. 

, who under oath deposes and says that he is of the firm of 
that he has read the above statement and that to the best of his knowledge and belief same is an exact true 
statement. 

Notary Public  

My Commission Expires 

Date 
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SPLOST #5A ROADWAY REHABILITATION – FDR 

CONTRACT SCHEDULE OF ITEMS 

Contract Scope: 

6 Miles of Roadway Rehabilitation, including Full Depth Reclamation, Resurfacing, 
and Striping on Numerous Roadways in Rockdale County 

Vendor: 

Signature: 

A COPY OF THE BID SCHEDULE WILL BE DUPLICATED AS PART OF 
THE CONTRACT. 

END OF SECTION 
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ROCKDALE COUNTY, GEORGIA 

INVITATION TO BID #24-04 

  
SPLOST #5A ROADWAY REHABILITATION – FDR 

6 Miles of Roadway Rehabilitation, including Full Depth 
Reclamation, Resurfacing, and Striping on Numerous Roadways in 

Rockdale County 

GENERAL CONDITIONS 

For 

Rockdale County Department of Transportation (RDOT) 

CONTRACT # C-2024-_________ 
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GENERAL CONDITIONS 

Unless otherwise directed, all work performed under contract shall be in accordance with the Georgia 

Department of Transportation Standard Specifications, Construction of Roads and Bridges, Current  

Edition, and any supplemental specification modifying them except as noted below and in the special  

provisions.   

MODIFICATIONS OF STANDARD SPECIFICATIONS: 
SECTION 101 - DEFINITION AND TERMS 

Section 101.10 BOARD 

Delete as written and substitute the following: 

"BOARD OF COMMISSIONERS OF ROCKDALE COUNTY, GEORGIA"; 

Section 101.13 CHIEF ENGINEER 

Delete as written and substitute the following:  

“THE ROCKDALE COUNTY DIRECTOR OF TRANSPORTATION” 

Section 101.14 COMMISSIONER 

Delete as written and substitute the following:  

"THE CHAIRMAN OF THE BOARD OF COMMISSIONERS OF ROCKDALE COUNTY" 

Section 101.16 CONTRACT 

Delete the second paragraph and substitute the following: 

"The Contract Documents shall be composed of the Advertisement for Bid; Notice to Contractors; Form of Bid 
Proposal; General Conditions; Special Provisions; Detail Specifications, as identified in Section 105.04; Form 
of Contract; Form of Bond(s); Addenda; the drawings, including all changes incorporated herein before their 
execution; and also any Change Orders and Supplemental Agreements that are required to complete the 
construction of The Work in an acceptable manner, including authorized extensions thereof, all of which 
constitute one instrument.  No oral agreement or orders are to be considered as valid or as a part of the Contract." 

Section 101.22 DEPARTMENT 

Delete as written and substitute the following: 

 "THE ROCKDALE COUNTY DEPARTMENT OF TRANSPORTATION" 

Section 101.24 ENGINEER 

Delete as written and substitute the following: 

"THE ROCKDALE COUNTY DIRECTOR OF TRANSPORTATION, ACTING DIRECTLY OR THROUGH HIS 
DULY AUTHORIZED REPRESENTATIVES." 

Section 101.62 STATE HIGHWAY ENGINEER 

Delete as written and substitute the following: 
GC.1
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"THE ROCKDALE COUNTY DIRECTOR OF TRANSPORTATION, ACTING DIRECTLY OR THROUGH HIS 
DULY AUTHORIZED REPRESENTATIVES." 

Section 101.74 SUPPLEMENTAL AGREEMENT 

Retain as written and add the following: 

"Any Supplemental Agreement that has a dollar value amount that is less than $25,000.00 shall not require the assent 
of the Surety." 

Section 101.81 TREASURER 

Delete as written and substitute the following:  

 "THE ROCKDALE COUNTY DIRECTOR OF FINANCE" 

Add Section 101.84:  

Section 101.84 "COUNTY: THE ROCKDALE COUNTY BOARD OF COMMISSIONERS" 

SPECIFICATIONS INCLUDE, BUT ARE NOT LIMITED TO: 

Section 101 Definition and Terms 

Section 106 Control of Material 

Section 108 Prosecution and Progress 

Section 150 Traffic Control 

Section 205 Roadway Excavation 

Section 315 Cement Stabilized Reclaimed Base Construction (CSRB) 

Section 325 Stabilized Base Material for Patching 

Section 400 Hot Mix Asphaltic Concrete Construction 

Section 402 Hot Mix Asphaltic Concrete 

Section 412 Bituminous Prime 

Section 413 Bituminous Tack Coat 

Section 415 Asphaltic Concrete Open Graded Crack Relief Interlayer 

Section 432 Mill Asphaltic Concrete Pavement 

Section 611 Relaying, Reconstructing, or Adjusting to Grade of Miscellaneous Roadway Structures 

Section 653 Thermoplastic Traffic Stripe 

Section 654 Raised Pavement Markers 

Section 828 Hot Mix Asphaltic Concrete Mixtures 
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SCOPE OF WORK 
ROADWAYS: 

The loop and pulse detectors specified in the Bid Schedule will be replaced as necessary. While the plan is not to mill 
thru the existing loops and replace all, but should a loop need to be replaced due to construction operations, it will be as 
directed by Engineer or Inspector. 

The specific typical sections to be used on each roadway segment can be discussed at the Mandatory Pre-Bid Meeting. 
The individual sheets in Appendix Section depict estimated quantities for the project. The overarching goal of this 
resurfacing contract is to provide smooth, safe, well-draining roadways for the County. As such special emphasis will 
be placed on brining the in situ grade back to a 2% cross slope with center crown wherever possible. The successful 
bidder of this contract will always be required to have a 4-foot digital smart level on the project to ensure that the 
variable depth milling, leveling and final riding surface are performed in a consistent manner to achieve this 
overarching goal for the County and its ratepayers. All variable depth milling shall occur in advance of the deep 
patching operations in all areas where both treatments are required.  

Georgia Department of Transportation standard details are to be used as applicable, or as directed by Engineer. Milling 
and paving crew shall always have a fully functional calibrated 4-foot digital smart level on the project to rehabilitate 
the roadway sections to the proper cross slope and super elevation. Please refer to the Appendix Section for additional 
specification information on the treatments called out in this ITB. 

A complete listing of the road segments to be repaved or reconstructed under this Contract can be found in the 
Appendix. The list, in spreadsheet format, includes the road number designation; the name of the roadway; the 
subdivision, if any, it is in; and the approximate termini of the segment to be rehabilitated. Total quantities of each pay 
item have been included for information only and require that the Contractor verify the quantities. 

The Contractor is responsible for visiting the actual proposed construction sites where the roadways are to be 
rehabilitated and or preserved in advance of this ITB to familiarize themselves with the logistics that will be required to 
perform this subsequent contract. 

The Contractor is responsible for building at minimum 2-foot-wide shoulders and clipping high shoulders up to 4-foot-
wide or more to allow positive drainage off the new roadway. Complete earth and shoulder filling work within thirty 
(30) days, after completion of the final roadway.

All shoulder building and clipping operations must be completed prior to the thermoplastic striping operations. 

FDR operations must utilize the entire in situ pavement structure, no pre-milling will be allowed in advance of FDR 
operations. The surplus mixture shall be loaded and trucked at the Contractor's expense to an acceptable offsite 
location. Only clean asphalt millings will be received at the RDOT yard.  Dirty millings if any from patching 
operations are to be trucked to an appropriate offsite location at the Contractor's expense. 

FDR to be completed per the enclosed SP 316 in the Appendices section. The Contractor will submit their proposed job 
mix formula for the FDR projects. 

Depth of FDR shall be 10" and will be tested for conformance. 

Contractor will sweep and paint any adjoining bridge decks during striping operations. 
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Temporary striping is required in accordance with section 150.04 of the GDOT specifications. Placement of permanent 
pavement markings shall not begin until final surface course has been completed for more than fifteen (15) days and 
will be completed within forty-five (45) calendar days after the final surface course has been completed. 

Notify utility companies a minimum of 60 days in advance of any proposed work for utility companies to begin 
clearing conflicts with scheduled work. 

The Contractor shall be responsible for all erosion control measures to ensure all compliance with all state and federal 
laws and guidelines, the cost to be considered incidental and be included in the overall bid price. No additional 
payments shall be made to the contractor for erosion control. 

The Contractor shall be responsible for removing, relocating, and maintaining the property owner's mailbox to an area 
outside the construction limits during the life of the contract where necessary. The location should be convenient to 
both the mail carrier and the resident or business owner. The move should not interfere with the proposed work. It may 
be necessary for the Contractor to confer with the post office serving the area. All costs incurred for the compliance to 
these requirements shall be incidental to the work being bid on. 

All primary entrances into properties will always be maintained as accessible. 

SEQUENCE OF OPERATIONS 
GENERAL: 

The purpose of this Special Provision is to provide a Sequence of Operations for construction of this project. This 
Special Provision also provides specific procedures that will permit vehicular and pedestrian traffic to pass area safely 
and with minimum inconvenience. 

This Special Provision sets forth specific procedures and does not relieve the Contractor of any responsibilities required 
by Specification Section 150, other Specifications, Plans, or the MUTCD. 

Planned off-site detours are not required for this Project. 

Where traffic is permitted through the work area under stage construction, the Contractor may choose to construct, at no 
additional expense to the County, temporary on-site bypasses, or detours in order to expedite the Work. Plans for such 
temporary bypasses or detours shall be submitted to the Engineer for approval a minimum of at least fourteen (14) 
calendar days prior to proposed construction. Such bypasses or detours shall be removed promptly when in the opinion 
of the Engineer are no longer necessary for the satisfactory progress of the Work. 

The Contractor's trucks and other vehicles shall travel in the direction of normal roadway traffic unless separated from 
the through traffic by positive construction barriers approved by the Engineer. 

When construction operations necessitate an existing traffic signal to be out of service, the Contractor shall furnish off-
duty police officers to regulate and maintain traffic control at the site. 

There shall be no reduction in the total number of available traffic lanes except as specifically allowed by the Contract 
and as approved by the Engineer. The Contractor shall not perform work or move equipment or materials on the 
traveled way that visibly interferes with traffic flow on the roadways listed below between the hours of 6:00 to 8:30 
AM and 4:00 to 6:00 PM, Monday through Friday unless authorized by the Engineer prior to Work being performed. 
Equipment or materials moved on or across the traveled way at other times shall be done in a manner as not to unduly 
interfere with traffic.  Be aware that if ROOT receives numerous complaints about early work in subdivisions 
interfering with the school bus traffic an 8:00 am start date may be imposed for that area of   work. 

The Contractor shall schedule and arrange the Work to ensure the least inconvenience and the utmost in safety for the 
traveling public and to the Contractor's and the Department's forces. The Engineer shall have discretion to further limit 
the hours of construction activities within or near school zones or residences in order to provide the safest possible 
facilities for the traveling public. The Contractor shall not Work in residential areas from dusk to dawn. 

The Contractor shall submit to the Engineer at the preconstruction meeting a list identifying the priority order in which 
the project will be completed. A schedule shall be submitted to the Engineer every week thereafter showing which 
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roads will be completed for that week. Every effort to complete the roads/streets in the order of the list should be made. 
The Engineer shall be notified immediately if the order of the roads/streets changes.  The Engineer will be notified 24 
hours in advance when the Contractor moves to a road/street to Work     The schedule as-a minimum show the-time-
line for milling, pulverizing, mixing, paving, grading of shoulders and striping operations as these items may relate to 
the respective roadway. Please refer to Section 108.11 for more information regarding scheduling and cancelations. 

In the prosecution of the Work, if it becomes necessary to remove any existing signs, markers, guardrail, etc. not 
covered by a specific pay item, they shall be removed, stored, and reinstalled, when directed by the Engineer, to line 
and grade, and in the same condition as when removed. Separate payment will not be made for this Work. All costs 
associated with the removal and resetting of incidental items shall be included in the overall price bid. 

The Contractor shall develop a detailed staging and traffic control plan, if deemed necessary, for performing Work in 
specific areas of the Work, including but not limited to all traffic shifts, detours, pacing, lane closures or other activities 
that disrupt traffic flow. When required by the Engineer, the Contractor shall submit his staging and traffic control plan 
to the Department at least seven (7) business days prior to commencing Work in a specific area so that a decision on its 
acceptability can be made. The Department shall review and issue its decision within three (3) business days of receipt 
and, if approved, shall give the Contractor a written Notice to Proceed (NTP) for that portion of the Work. The 
Contractor shall not commence Work prior to issuance of the NTP. 

Contractor shall construct a 30 or 45 degree safety wedge, as required by GDOT, at the edge of all new asphalt 
overlays. This is to ensure that vehicular traffic will have a traversable edge that will allow for a smooth transition if the 
vehicle should leave the road unexpectedly and over-correct. See Section 400 for more details. 

ORDER OF WORK: 

Non-Interstate Divided Highways 

The Contractor shall not simultaneously perform Work on both the inside shoulder and outside shoulder on either 
direction of traffic flow when the Work is within 12 feet of the traveled way, unless such areas are separated by at least 
3000 feet of distance in rural areas or at least 500 feet of distance in urban areas. 

Non-Divided Highways 

The Contractor shall not simultaneously perform Work on opposite sides of the roadway when the Work is within 12 
feet of the traveled way, unless such areas are separated by at least 3000 feet of distance in rural areas or at least 500 
feet of distance in urban areas. 

Pilot vehicles will be required during foaming operations, placement of bituminous surface treatment or asphaltic 
concrete on two-lane roadways unless otherwise specified. 

On two-lane projects where full-width sections of the existing subgrade, base or surfacing are to be removed, and new 
base subgrade or surfacing is to be constructed, the Contractor shall maintain one lane traffic through the construction 
areas by removing and replacing the undesirable material for half the width of the existing roadway at a time. 
Replacement shall be made such that paving is completed to the level of the existing pavement in the adjacent lane by 
the end of the Workday. 

Excavation 

All areas within the limits of the Project, which are determined by the Engineer to be damaged, due either directly or 
indirectly to the process of construction, shall be cleaned up, redressed, and grassed. All surplus materials shall be 
removed and disposed of as required. Materials to be wasted shall be disposed of in accordance with Subsection 
201.3.05.E of the current Specifications. 

When trenching is required for minor roadway or shoulder widening, all operations at one site shall be completed to the 
level of the existing pavement in the same Workday. 

SP.38



ITB #24-04 07/2024 

SPECIAL CONDITIONS 

The special conditions contained herein are Project Specific. When there is a conflict between the General Conditions 
of the Contract Documents and these Special Conditions, the Special Conditions will govern the Work. 

The roads and streets impacted by this construction may require restriction to one-lane traffic and/or temporary closure. 
The Department prior to start of construction for such restriction MUST approve all restrictions to normal traffic flow 
patterns. 

The Contractor shall provide off-road parking areas within the construction area and away from the intersecting streets 
or roads. The unauthorized parking of employees' vehicles and/or equipment will not be permitted along the shoulders 
or adjacent to the active traffic on any road or street in Rockdale County. It will be the Contractor's responsibility to 
prevent the violation of this provision. Failure to comply with the terms of this provision will result in the suspension of 
the Work. 

The Contractor shall provide staging areas for equipment, materials and personnel which do not hinder public access or 
traffic movements. Debris and trash will be cleaned up in these areas to the acceptance of the inspector prior to vacating 
the area. Any soil contaminated by fuel or oil spills will be excavated and disposed of in accordance with EPA and 
State requirements for hazardous materials. The Contractor shall make every effort to prevent fuel and oil spills. 

The Contractor shall notify the County three business days prior to beginning Work and 24 hours in advance when 
moving resurfacing/repaving operations from one location to another. 

When construction begins on this project, the Contractor will be required to continuously pursue the Work without 
interruption to the completion of each stage of Work. The time duration between reconstruction of the base and paving 
operation shall be kept a minimum to maintain a safe surface for motorists and shall be at the direction of the Engineer. 
Shoulder rehabilitation, including seeding of grass, shall be completed within two (2) weeks of main line paving. 
Cessation of Work without authorization will be considered as justification to deny the Contractor's request for an 
extension of time. Payment of asphalt will be authorized when all Work is complete on a section of roadway. 

Wherever the proposed Work calls for excavation of portions of the existing graded aggregate base (GAB), soil cement, 
and or soil, the material that is retained shall be compacted to meet the requirements set forth in the Construction and 
Preparation subsections of the applicable section of the Standard Specifications relating to the particular material, 
and/or structure, to be implemented immediately upon the retained material 

The Contract completion date shall be 196 Days from Notice to Proceed, or as approved by Rockdale County 
Department of Transportation. If additional streets or emergency work is added to the contract the Contractor will be 
granted an additional time extension. 

The Work performed under Pay Item 210-0020: GRADING - ADJUST SHOULDER TO GRADE shall cover only that 
Work required to add and grade any additional material required to bring the shoulder up to the finished grade at the 
edge of pavement and includes the material. By definition, this Work will apply only to those rural-section roadways 
where the proposed grade at the edge of pavement is higher than that of the existing roadway or as directed by the 
Inspector or Engineer. This item also includes CUTTING BERMS DOWN to proper elevation to allow surface water 
on road to drain to ditches. Contractor is responsible for utility locates. 

As no roadway grade is expected to be raised in excess of approximately 3 inches, the intent of this Work is not to 
rehabilitate the shoulders; rather the intent is simply to fill and feather the shoulder at the edge of pavement to tie as 
quickly to the existing as possible. The feathering could extend horizontally up to 48 inches, but not past the existing 
shoulder break point. Measurement for payment will be measured by the lane mile. Any areas contiguous with the 
pavement where there is a drop-off will require shoulder grading. This will be as directed by the Inspector. This Work 
shall also include the establishment of permanent grassing on the newly placed material (sod where sodded). Payment 
for sodding, seeding/grassing, mulching, etc.  is considered subsidiary to the grading. 

At times the Contractor may have to cut the high shoulders down to allow water to move off the roadway and up to four 
(4) feet out on the shoulder. There may be limited occasions where the motor grader will have to extend their
moldboard out past four feet in order to provide positive drainage across the profile of the in situ roadway. Care must
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also be exercised to avoid damage to the new pavement edges with heavy equipment. If new roadway edge is damaged 
to due heavy equipment the Contractor will be required to cut and patch and restripe any of these areas. 

In conjunction with the grading operations, any erosion control devices or measures that need to be installed to protect 
adjacent properties is the responsibility of the Contractor and is considered subsidiary to the cost of the grading. Special 
care shall be taken to prevent the edge of pavement from breaking while shouldering. 

This work shall also include the establishment of permanent grassing on the newly placed material. Payment for in-kind 
seeding/grassing, mulching, etc. is considered subsidiary to the grading. In conjunction with the grading operations, any 
erosion control devices or measures that need to be installed to protect adjacent properties is the responsibility of the 
Contractor and is considered incidental to the cost of grading. 

Where directed by the Engineer, transitions for driveways will be constructed to improve the driveway slope and break-
over. The cost of this Work will be measured and paid for based on the top course of asphaltic concrete pavement per 
ton. Where complete removal and replacement of driveways in-kind is required, it will be paid for under that line item 
in the contract. 

Along rural areas where mailboxes have been setback from the edge of pavement and the mail truck is required to pull 
off the pavement to deposit mail, these areas shall be covered with the respective surface and base course depths of new 
pavement in order to prevent the edge of pavement to ravel off by the mail truck. This additional pavement shall be 
included in the pay items for asphaltic concrete. 

The Contractor shall notify the Engineer 48 hours in advance if the Contractor intends to Work on the Saturday or 
Sunday so that the Engineer can provide adequate inspection staff to oversee the Work. Failure to provide notice as 
required may result in denial of weekend work. 

The Contractor shall notify the Engineer 72 hours in advance regarding the roadway project on which resurfacing 
and/or reconstruction will occur so that the Engineer in writing can notify occupants. 

EQUIPMENT NOISE AND OPERATION: 

All equipment used on the Work shall come equipped with factory installed mufflers or manufacturer's recommended 
equivalent in good condition. These mufflers shall be maintained in good condition throughout the life of the Contract. 
The equipment should be in good Working order without fuel leaks, damages, worn parts or broken parts which might 
create a hazard to the environment or personnel. Any equipment noted by the Inspector to the Contractor shall be fixed 
or removed immediately and any spills should be dealt with in accordance to EPA standards 

UTILITY CONFLICTS 

Utility companies having known facilities that conflict with the construction of this project will be directed by the 
County to adjust or relocate their facilities and will be notified of the Contract award. It is the Contractor's duty to 
notify the County of known conflicts. 

It will be the Contractor's responsibility to conform with all the requirements of the Specifications as they relate to 
cooperation with utility owners and the protection of utility installations that exist on the Project. The Contractor's 
attention is directed to the requirement of Section 107, LEGAL REGULATIONS AND RESPONSIBILITY TO THE 
PUBLIC, with particular attention to Article 107.21.F 

It shall be the responsibility of the Contractor to coordinate his Work with any Work to be performed by others in a 
Right-of-Way clearance and arrange a schedule of operations that will allow for completion of the Project without 
undue delay. Where stage construction is required, it shall be the Contractor's responsibility to notify the utility owner 
when each stage of Work is completed, and the site is available for utility Work to proceed. 

It shall be the responsibility of the Contractor to determine the estimated time for relocation and adjustment of facilities 
of all utility companies and to consider in his bid all such relocations and adjustments. 
In accordance with Article l 05.6 of the specifications, the County shall not be liable for payment of any costs due to 
utility delays, inconvenience or damage sustained by the Contractor due to interference of any utilities or 
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appurtenances, or the operation of moving them. Delays by utilities will continue to be considered by the County in 
charging Contract time in accordance with Article 107.21.G. 

The Contractor will not be paid for any delays or extra expense caused by utility facilities, obstructions, or any other 
items not being removed or relocated to clear construction in advance of his Work. 

Georgia law requires that a telephone call or adequate notice must be given to the Utilities Protection Center (UPC) 
at 770-623-4344 a minimum of three (3) days before Work is to begin. The notice will remain in effect for 10 
Working days from the date the Utilities Protection Center is notified. Any milling. pulverizing, or excavation Work 
on the roadways requires that UPC be notified prior to Work being performed. If emergencies occur it is the 
responsibility of the Contractor to notify the respective utility company immediately and then the inspector. 

ADDENDA 

The contents of Addenda will be incorporated into the respective sections of the final CONTRACT AGREEMENT, 
GENERAL CONDITIONS, and/or SPECIAL PROVISIONS. The Contractor's submitted Bid Proposal at the time 
of bid opening will also be incorporated into the Special Provisions as Appendix C, which will be part of the 
Contract. The Contractor shall include as part of his/her Bid Proposal the completed form on page BD.6 of the Bid 
Documents verifying that he/she has included all addenda as part of the Bid Proposal. 
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ITB #24-04
SPLOST #5A ROADWAY REHABILITATION – FDR 

APPENDIX A 

ROADWAY NAMES 

Bethel Rd 
Daniels Bridge Rd 

Hull Rd SE 
Walker Rd 

Old Parker Road 
Frontier Drive 

Old Covington Road 
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ITB #24-04
SPLOST #5A ROADWAY REHABILITATION – FDR 

APPENDIX B 

ITEMIZED QUANTITIES 
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Road Name From To
Length 
(FT)

Width 
(FT) SY

Portland 
Cement 
FDR (TN)

10" Cement 
Stabalized 
Reclaimed 
Base (SY)

220 LB/SY 
12.5 MM 
SP (TN)

165 LB/SY 
12.5 MM 
SP (TN)

220 LB/SY 
19 MM SP 

(TN)

440 LB/SY 
25 MM SP 

(TN)
GAB 10" 
(TN)

Bethel Rd NE Field Rd NE  Black Shoals Rd NE 4786 22 11699 292 11699 1287
Daniels Bridge Rd SW Westwood Dr SW Oneal RD SW 6283 21 14660 367 14660 1613
Hull Rd SE Birch Lane SE Hwy 212 1957 28 6088 152 6088 670
Hull Rd SE Oglesby Bridge Rd SE Birch Lane SE 1568 20 3484 87 3484 383
Walker Rd SW Hwy 138 Ebenezer Rd 4795 21 11188 280 11188 1231
Old Parker Road SR 138 Parker Rd 1185 22 2897 72 2897 319
Frontier Drive Lake Rockaway Rd Lake 2751 24 7336 183 7336 807
Old Covington Road Geez Mill Road  First Shady Grove Park 3750 22 9167 229 9167 1008

Concrete Turn Lane 3201 12 4268 352 469 939 2347
AS DIRECTED 105 4181 460 30 40 70 100

TOTALS 30276 44429 1768 70701 7777 382 509 1009 2447
5.73 Miles

Summary Report FDR



Road Name Length Required Striping:
Thermo Solid 5" 

Yellow (LF)

Thermo 
Solid 5" 
White 
(LF)

Thermo 
Solid 
24" 

White 
(LF)

RPM's 
TP 3 
(EA)

Bethel Road NE 4786 Edge, stop bar, crosswalk, center 9572 9572 22 120
Hull Rd SE 1568 Edge, stop bar, crosswalk, center 3136 3136 22 39
Hull Rd SE 1957 Edge, stop bar, crosswalk, center 3914 3914 22 49
Walker Rd 4795 Edge, stop bar, crosswalk, center 9590 9590 22 120
Frontier Rd 2751 Edge, stop bar, crosswalk, center 5502 5502 22 69
Old Parker Rd 1185 Edge, stop bar, crosswalk, center 2370 2370 22 30
Old Covington Road 3750 Edge, stop bar, crosswalk, center 7500 7500 22 94
As Directed 500 500 100 100
Totals 42084 42084 254 620

Crosswalk installation to be AS DIRECTED

Summary Report Stripping FDR
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ITB #24-04
SPLOST #5A ROADWAY REHABILITATION – FDR 

APPENDIX C 

AWARDED CONTRACTOR’S BID PROPOSAL 
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ITB #24-04
SPLOST #5A ROADWAY REHABILITATION – FDR 

APPENDIX D 

ADDITIONAL SPECIAL PROVISIONS, TYPICAL 
SECTIONS & LOCATION MAPS 
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ITB #24-04
SPLOST #5A ROADWAY REHABILITATION - FDR

APPENDIX D 

ADDITIONAL SPECIAL PROVISIONS, TYPICAL 
SECTIONS & LOCATION MAPS 
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ITB #24-04
SPLOST #5A ROADWAY REHABILITATION - FDR

APPENDIX E 

PAVEMENT EVALUATION REPORT 
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Prepared for: 

Mr. William Brown III 

Deputy Director 

Rockdale County Department of Transportation 

2570 Old Covington Highway 

Conyers, Georgia 30012 6/20/2023 

REPORT OF PAVEMENT EVALUATION 

SPLOST 5A Roadway Rehabilitation 

Rockdale County, Georgia 

WSP Project No. 6162232479 



6/20/2023 

Mr. William Brown III 

Deputy Director 

Rockdale County Department of Transportation 

2570 Old Covington Highway 

Conyers, Georgia 30012 

Subject:  Report of Pavement Evaluation 

SPLOST 5A Roadway Rehabilitation

Rockdale County, Georgia 

WSP Project No. 6162232479    

Dear Mr. Brown: 

WSP USA Environment & Infrastructure Inc. (WSP) is pleased to submit this pavement evaluation report for 

the above-referenced subject property located in Rockdale County, Georgia. This evaluation was conducted 

in general accordance with our proposal dated May 10, 2023. This report briefly discusses our understanding 

of the project, describes our evaluation procedures, and results, and presents our conclusions and findings 

related to the project. 

We appreciate the opportunity of working with you on this project and look forward to our continued 

association during the final geotechnical exploration and construction phases of the project.  Please contact 

us if you have any questions about this report or if we may be of further service. 

Sincerely, 

WSP USA Environment & Infrastructure Inc. 

Eric M. Rogers, E.I.T. 

Geotechnical Project Engineer 

Richard Douds 

Construction Manager 

2677 Buford Hwy NE 
Atlanta, Georgia 30324 
+1 (404) 873-4761

wsp.com 
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Copyright and non-disclosure notice 

The contents and layout of this report are subject to copyright owned by WSP (© WSP USA Environment & Infrastructure Inc.), save 

to the extent that copyright has been legally assigned by us to another party or is used by WSP under license.  To the extent that we 

own the copyright in this report, it may not be copied or used without our prior written agreement for any purpose other than the 

purpose indicated in this report. The methodology (if any) contained in this report is provided to you in confidence and must not be 

disclosed or copied to third parties without the prior written agreement of WSP.  Disclosure of that information may constitute an 

actionable breach of confidence or may otherwise prejudice our commercial interests.  Any third party who obtains access to this 

report by any means will, in any event, be subject to the Third-Party Disclaimer set out below. 

Third-party disclaimer 

Any disclosure of this report to a third party is subject to this disclaimer.  The report was prepared by WSP at the instruction of, and 

for use by, our client named on the front of the report.  It does not in any way constitute advice to any third party who is able to 

access it by any means.  WSP excludes to the fullest extent lawfully permitted all liability whatsoever for any loss or damage 

howsoever arising from reliance on the contents of this report.  We do not however exclude our liability (if any) for personal injury or 

death resulting from our negligence, for fraud or any other matter in relation to which we cannot legally exclude liability.   
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1.0 Introduction 

WSP has completed a pavement evaluation for the proposed Roadway Rehabilitation project in Rockdale 

County, Georgia. The objective of this study was to explore the general pavement conditions and subgrade 

material by coring the existing pavement along the requested roadways to analyze the conditions as they 

relate to future rehabilitation. This report briefly discusses our understanding of the project, describes our 

exploratory procedures, and presents our conclusions and pavement core results. 

2.0 Project Information 

WSP understands the following based on correspondence with the Rockdale County Department of 

Transportation (RDOT). Thirty-four (34) roads throughout Rockdale County totaling 31.3 miles are being 

prepared for the SPLOST 5A Roadway Rehabilitation project. To determine the rehabilitation/repair needs 

for these roadways, coring of the existing pavement was performed at approximate spacing of 1,500 feet. 

3.0 Field Exploration 

In order to explore the existing pavement conditions of the roadways, a 4-inch core was taken at 

approximate frequency of every 1,500 feet per 2 lanes of roadway, alternating lanes. Each core was 

performed using a standard work truck with a core rig attached to the bumper. Depth of asphalt was 

measured and the subgrade type and thickness was documented. After sampling of the asphalt core the 

hole was then filled with asphalt patch.  

The asphalt core locations were marked in the field by a technician using a measuring wheel, truck 

odometer, and existing landmarks. The locations of the roadways can be found in the Appendix. The asphalt 

cores were labeled, placed in bags, and brought back to our Atlanta office for further documentation. Each 

asphalt core was measured and photographed for reporting. Core photographs can be found in the 

Appendix. A table is also presented in the Appendix describing each core in detail (roadway, asphalt depth, 

depth of subbase material and type). 

A total of 117 cores were taken and below is a summary table provided to show an average depth of 

pavement and subgrade. A more detailed table can be found attached in the Appendix along with core 

photographs and a roadway plan. This table also includes streets in the community of Milstead where six 

asphalt paved streets were three inches or less above the concrete gutter.  The remaining roads inspected 

by WSP were either flush with the concrete gutter or did not have concrete curb and gutter. 
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4.0 Site and Pavement Conditions 

4.1  SPLOST 5A Roadways 

Table – Roadway Segment Asphalt and Base Summary 

Roadway Segment Average Asphalt 

Thickness (in) 

Average Base 

Thickness 

Subgrade Type 

Black Shoals Road NE 1.9 7.8 GAB 

Blacklawn Rd SW (plus 
added section) 

3.9 6.9 GAB/Soil Aggregate 

Ebenezer RD SE 3.7 7.2 GAB 

Farmer Rd NW 5.3 -- Soil 

Goode Rd 3.4 2.2 GAB/Soil 

Honey Creek (excluding 
Rowan to Forest Edge) 

4.5 9 GAB/Stabilized Base 

Hurst Rd SW 4.1 8.7 GAB 

Kings Row NW 
(subdivision street) 

2 6 GAB 

Kinmor Industrial Pkwy 1.5 10.5 GAB 

Klondike Rd SW 4.5 -- Soil 

Lester Court NW 1.3 3 GAB 

McCart Rd NE 1.8 6 Soil Aggregate 

McDaniel Mill Rd SW 
4.7 8.1 GAB/Soil Cement/Soil 

Aggregate 

Sigman Industrial Court 
NW 

3 6 GAB 

Smyrna Rd SW 5.9 7.4 GAB/Soil Cement/Soil 

Troupe Smith Rd 2.8 2.4 Soil/Soil Cement 

Tucker Mill RD SW-1 4.8 5.9 GAB/Soil Aggregate 

Zingara Dr 3.7 5.7 GAB/Soil Cement/Soil 
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Roadway Segment Average Asphalt 

Thickness (in) 

Average Base 

Thickness 

Subgrade Type 

Bethel Rd NE 4.2 2 Soil Aggregate/Soil 

Daniels Bridge Rd SW 3.1 8.3 GAB/Soil Aggregate 

Hull Rd SE 4.9 -- Soil 

Old Covington Road 5.4 2 Soil Cement/Soil 

Tatum Road NE (water 
treatment plant) 

1.3 5.8 GAB 

Walker Rd SW 5.3 10 Soil/GAB 

Broad Street #12 5.8 -- Soil 

Church Street #14 2 -- Soil 

Cross Street NE #6 2 -- Soil 

Elm Street #13 3.3 2 Soil Cement 

Earnest Street #7 1 -- Soil 

Green Street #1 3 -- Soil 

Hill Street #5 2.9 -- Soil 

Main Street #9 4.5 -- Soil 

New Street #2 2.3 -- Soil 

Oak Street #8 2 -- Soil 

Park Street #10 7.8 -- Soil 

River Street #11 4 -- Soil 

Spring Street #3 3.3 -- Soil 

Stonecliff Road #1 0 All GAB All GAB 

Rockdale Industrial Blvd 6.5 10 GAB 

Plunkett Road NW 6 -- Soil 
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5.0 Closing 

We appreciate the opportunity of working with you on this project and look forward to our continued 

association during the construction phase of the project. Please contact us if you have any questions 

about this report or if we may be of further service. 

Appendix 

Figure 1 – Roadway Location Plan 

Table 1 – Core Summary 

Core Photographs 
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Asphalt above curb and gutter 
(in) Comment

Surface mix Layer 1 Layer 2 Layer 3 Layer 4 Layer 5 GAB Soil Cement Soil Aggregate Soil

1 1.75 10.50

2 2.00 4.50

3 2.00 8.00

4 1.75 8.00

Blacklawn Rd SW
Dogwood to Old 
Covington Hwy SW

1,786
1 1.00 2.00 3.75

Blacklawn Rd SW (added 
section)

Iris Drive to Klondike 
Rd

1,489
1 1.75 3.00 10.00

1 1.50 2.00 9.00

2 1.00 3.00 6.75

3 1.50 3.00 6.50

4 1.75 2.75 8.00

5 0.75 2.25 5.75

6 1.00 2.75 6.75

7 1.00 2.75 5.75

8 1.50 1.75 8.75

9 1.00 2.00 7.25

10 1.25 2.25 7.00

1 1.00 2.00 2.25 yes

2 1.00 2.00 2.25 yes

1 1.25 1.00 1.50

2 1.25 1.00 3.00

3 1.50 0.50 2.00

4 1.25 1.50 3.25 yes

5 1.50 2.75 yes

1 1.50 2.50 10.00

2 3.75 8.00

3 1.25 2.50 7.5** **Stabilized Base as Subgrade Material (see picture)

4 2.25 1.75 10.5** **Stabilized Base as Subgrade Material (see picture)

5 3.50 8** **Stabilized Base as Subgrade Material (see picture)

6 1.50 2.25 2.75 1.25 10.00

1 2.00 1.25 1.50 8.00 Fabric between lifts

2 3.25 1.50 8.00

3 2.75 10.00
Kings Row NW 
(subdivision street)

Cul de Sac to Lester Rd 
NW

2,388
1 2.00 6.00

Kinmor Industrial Pkwy
Lake Rockaway Road 
to End

1,091
1 1.50 10.50

Table 1 - Core Summary

Road Name Start/Finish Length (FT)

Bethel Road to Park 
Entrance

Black ShoalsRd NE 6,547

Core No.

Type Asphalt (depth/inches) Base Material (depth/inches)

4,826Falls Brooke Dr SW to 
Klondike Rd SW

Hurst Rd SW

10,329

Ebenezer RD SE - 3

Farmer Rd NW

2,904Stanton to Walker RdEbenezer RD SE - 1

11,722Walker Rd SW to 
Honey Creek Rd

2,722General Arts Rd to 
Sigman Rd

Hwy 212 to Ebenezer 
Rd

Honey Creek (excluding 
Rowan to Forest Edge)

7,920Ebenezer Rd SE to 
Stanton Rd SE

Goode Rd



Asphalt above curb and gutter 
(in) Comment

Surface mix Layer 1 Layer 2 Layer 3 Layer 4 Layer 5 GAB Soil Cement Soil Aggregate Soil

Road Name Start/Finish Length (FT)

Core No.

Type Asphalt (depth/inches) Base Material (depth/inches)

1 1.50 3.25 yes

2 1.25 3.00 yes

3 2.25 4.75 yes

Lester Court NW
Lester Rd NW to Cul 
de Sac

956
1 1.25 3.00

McCart Rd NE
Old Covington Rd NE 
to Brynlyn Woods Dr 

4,023
1 1.75 6.00

1 1.25 3.50 2.50 yes

2 1.00 2.25 1.25 1.00 2.00 1.50 yes

3 0.75 3.25 2.00 yes

4 1.00 1.50 6.50

5 1.25 1.75 7.00

6 1.00 1.00 7.50

7 1.50 2.00 4.00 10.00

8 3.50 10.00

9 1.50 2.50 8.00

10 1.00 2.00 7.75

11 1.25 2.75 8.00
Sigman Industrial Court 
NW

Chambers Drive to Cul 
de Sac

943
1 3.00 6.00

1 4.50 8.25

2 1.50 2.25 9.00

3 2.00 2.75 8.00

4 1.50 2.50 6.50

5 2.00 3.00 4.00 10.00

6 2.00 3.25 6.00

7 1.00 1.25 1.25 2.25 3.00

8 2.00 3.00 2.50 7.00

9 1.50 2.50 4.00 8.50

10 5.00 2.25 1.00 yes

11 2.00 1.75 1.50 yes

12 2.00 1.25 1.25 yes

1 0.75 2.50 yes 

2 1.00 2.25 yes

3 3.25 yes

4 1.00 1.00 3.50

5 1.00 1.00 1.25

8,870Flat Shoals to Klondike 
Road

Smyrna Rd SW

11,458McDaniel Mill to Flat 
Shoals Rd SW

Smyrna Rd SW

10,507Smyrna Road to 
Klondike Rd

McDaniel Mill  Rd SW-2

Ruth Ln SW to Dekalb 
County Line

Klondike Rd SW

7,814Klondike Rd to Iris Dr 
SW

McDaniel Mill  Rd SW-1

6,020

Troupe Smith Rd

4,519Ebenezer Rd SE to 
McClane's Court SW

Troupe Smith Rd

2,347Honey Creek Rd SE to 
Ebenezer Rd SE



Asphalt above curb and gutter 
(in) Comment

Surface mix Layer 1 Layer 2 Layer 3 Layer 4 Layer 5 GAB Soil Cement Soil Aggregate Soil

Road Name Start/Finish Length (FT)

Core No.

Type Asphalt (depth/inches) Base Material (depth/inches)

1 1.50 1.25 1.00 1.00 3.00 4.00

2 2.00 1.00 2.00 6.00

3 0.50 3.50 6.00

4 0.75 2.75 6.50

5 1.25 1.25 1.25 7.00

1 3.75 6.25

2 2.75 6.00

3 1.25 1.75 7.50

4 2.50 6.75

5 3.00 6.75

6 2.25 5.50

7 1.25 3.00 4.00

8 1.00 4.00 1.25 yes 300' from Hightower rd

9 2.00 2.00 yes

10 1.50 4.00 3.00 1200' after Hightower and before Chandler

4,786
1 1.25 1.00 3.00 yes

2 2.00 1.50 2.00

3 1.75 2.00 yes

6,283
1 1.25 1.25 3.75

2 1.25 1.50 5.00

3 2.25 1.75 16.00

Hull Rd SE
Birch Lane SE to Hwy 
212

1,957
1 1.75 3.00 yes

Hull Rd SE
Oglesby Bridge Rd SE 
to Birch Lane SE

1,568
2 3.00 2.00 yes

3,840
1 3.25 2.00 2.00

2 5.50 yes
Tatum Road NE (water 
treatment plant)

HWY 138 to End 1,420
1 1.25 5.75

4,795
1 1.25 1.00 1.00 1.75 yes

2 1.75 3.50 yes

3 0.75 1.75 3.00 10.00

Broad Street  #12 SR 20 to Main Street 1,570
1 1.25 1.00 1.75 1.75 yes

Church Street  #14
Main Street to Church 
Street

616
1 1.50 0.50 yes Flush

Cross Street NE #6
Green Street NE to 
Spring Street NE

382
1 1.00 1.00 yes 1.25

Zingara Dr

10,402HWY 212 to HWY 138Tucker Mill RD SW-1

13,973Hi Roc Road to US-20

Field Rd NE  to Black 
Shoals Rd NE

Bethel Rd NE

Daniels Bridge Rd SW
Westwood Dr SW to 
Oneal RD SW

Old Covington Road
Geez Mill Road to First 
Shady Grove Park

Walker Rd SW
Hwy 138 to Ebenezer 
Rd



Asphalt above curb and gutter 
(in) Comment

Surface mix Layer 1 Layer 2 Layer 3 Layer 4 Layer 5 GAB Soil Cement Soil Aggregate Soil

Road Name Start/Finish Length (FT)

Core No.

Type Asphalt (depth/inches) Base Material (depth/inches)

Elm Street #13
Park Street to Main 
Street

1,082
1 1.00 0.75 1.50 2.00 2.50

Earnest Street #7
Hill Street to Oak 
Street

283
1 1.00 yes Flush

Green Street #1 Hill Street to End 1,192
1 2.00 1.00 yes 3.00

1 1.00 1.75 yes 1.75

2 1.50 1.50 yes 2.00

3,640
1 0.75 1.50 yes 1.25

2 1.25 1.00 2.00 2.50 yes 1.25

New Street  #2
Hill Street to Cross 
Street

1,415
1 0.50 1.75 yes Flush

Oak Street  #8 Main Street to End 851
1 2.00 yes Flush

Park Street  #10 Main Street to End 1,800
1 1.25 1.50 5.00 yes 2.25

1 2.50 3.00 yes Flush

2 2.50 yes Flush

Spring Street  #3
Main Street to Hill 
Street

2,110
1 2.25 4.00 yes Flush

Stonecliff Road   #1 New Street to End 486
0

1 1.75 1.75 2.00 yes

2 2.00 2.75 0.75 2.00 yes

1 1.00 1.50 1.75 2.00 10.00

2 2.00 0.75 1.75 1.25 10.00

Rockdale Industrial Blvd

Plunkett Road NW

1961 Rockdale Ind. 
Blvd. to 1705 Ind. 
Blvd.

2369 Convington 
Hwy/Plunkett Rd. NW 
to 2095 Plunkett Rd. 
NW

2,885

3,450

Main Street to Church 
Street

ALL GAB ROAD/NO CORE

Main Street  #9 SR 20 to Oak Street

River Street  #11

2,055Main Street to Spring 
Street

Hill Street  #5

2,683
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Cross St NE Core #1 

Church St Core #1 

Broad St Core #1 

Black Shoals Rd NE Core #4 
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Earnest St Core # 1 

Daniels Bridge Rd SW Core #3 

Daniels Bridge Rd SW Core #2 
Daniels Bridge Rd SW Core #1 
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Ebenezer Rd SE Core #4 
Ebenezer Rd SE Core #3 

Ebenezer Rd SE Core #2 Ebenezer Rd SE Core #1 
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Ebenezer Rd SE Core #8 Ebenezer Rd SE Core #7 

Ebenezer Rd SE Core #6 
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Farmer Road NW Core #1 Elm Street Core #1 

Ebenezer Rd SE Core #10 
Ebenezer Rd SE Core #9 
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Goode Road Core #3 
Goode Road Core #2 

Goode Road Core #1 

Farmers Road NW Core #2 
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Goode Road Core #5 

Hill Road Core #1 
Green Street Core #1 

Goode Road Core #4 



SPLOST 5A Roadway Rehabilitation 
Rockdale County, Georgia 
Core Photos 

Honey Creek Core #3 
Honey Creek Core #2 

Honey Creek Core #1 Hill Road Core #2 
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Honey Creek Core #6 

Hull Road SE Core #1 

Honey Creek Core #5 
Honey Creek Core #4 
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Hull Road SE Core #2 

Hurst Road SW Core #3 Hurst Road SW Core #2 

Hurst Road SW Core #1 
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Klondike Road SW Core #2 Klondike Road SW Core #1 

Kinmar Industrial Pkwy Core #1 Kings Row NW Core #1 
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Klondike Road SW Core #3 

Main Street Core #2 

Main Street Core #1 

Lester Court NW Core #1 
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McCart Road NE Core #1 

McDaniel Mill Road SW Core #3 

McDaniel Mill Road SW Core #2 

McDaniel Mill Road SW Core #1 
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McDaniel Mill Road Core #7 

 

McDaniel Mill Road SW Core #6 

 

McDaniel Mill Road SW Core #5 

 

McDaniel Mill Road SW Core #4 
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McDaniel Mill Road SW Core #11 

 

McDaniel Mill Road SW Core #10 

 

McDaniel Mill Road SW Core #9 

 

McDaniel Mill Road Core #8 
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Old Covington Road Core #2 
Old Covington Road Core #1 

Oak Street Core #1 New Street Core #1 
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Smyrna Road SW Core #1 
Sigman Industrial Court NW Core #1 

River Street Core #2 

River Street Core #1 
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Smyrna Road SW Core #5 

Smyrna Road SW Core #4 

Smyrna Road SW Core #3 Smyrna Road SW Core #2 
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Smyrna Road SW Core #7 

Smyrna Road SW Core #9 Smyrna Road SW Core #8 

Smyrna Road SW Core #6 
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Smyrna Road SW Core #11 

Smyrna Road SW Core #12 
Spring Street Core #1 

Smyrna Road SW Core #10 
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Troupe Smith Road Core #3 Troupe Smith Road Core #2 

Troupe Smith Road Core #1 
Tatum Road NE Core #1 
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Tucker Mill Road Core #2 

Tucker Mill Road Core #1 

Troupe Smith Road Core #5 

Troupe Smith Road Core #4 
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Tucker Mill Road SW Core #5 

Walker Road SW Core #1 

Tucker Mill Road SW Core #4 
Tucker Mill Road SW Core #3 
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Zingara Drive Core #2 Zingara Drive Core #1 

Walker Road SW Core #3 
Walker Road SW Core #2 
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Zingara Drive Core #6 

Zingara Drive Core #3 

Zingara Drive Core #4 

Zingara Drive Core #5 
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Zingara Drive Core 10 
1200’ after Hightower 
Road and before 

Zingara Drive Core 8 
300’ from Hightower 
Road 

Zingara Drive Core #9 

Zingara Drive Core #7 
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Rockdale Industrial Blvd Core #1 

Plunket Road NW Core #1 Plunket Road NW Core #2 

Rockdale Industrial Blvd Core #2 
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