





## Board of Commissioners Agenda Item Transmittal Form

Procurement/Contract Transmittal Form

Type of contract: 1 year ☐ Multi-year ☐	Single Event □ Contract #:
Cubmicaios Information	BOC Approval Date:
☐ Submission Information Contact Name: Brian Kelley	☐ Vendor Information
	Vendor Name: CMES, Inc.
Department: Rockdale County Transportation	TO THE PARTY OF TH
	Address: 3900 Steve Reynolds Blvd.
Project Title: Courtesy Parkway Extension Over I-20	Address: Norcross, GA 30093
from Flat Shoals Road to Old Covington Hwy, ITB	Email: Ramesh.s@cmesinc.net
24-13	samesin.seoctnesinc.net
Funding Account Number: SPLOST	Y .
328-4222-541405-41	Phone #: 470-403-8276
	Contact: Ramesh S. Suhagia
Contract amount: \$31,995,229.51	o ounagia
Contract Type: Goods () Services (X) Grant ()	Term of contract 24.22
Contract Action: New (X) Renewal ( ) Change Order ( )	Term of contract: 24 Months
Original Contract Number:	
Chi fire a loss of	
Chief Financial Officer Signature  I have reviewed the attached contract, and the amount is	Procurement Manager Signature
approved for processing.	I have reviewed the attached contract, and it is in compliance with Purchasing Policies of Rockdale County.
	On a strockdale County.
	(X1001) Glone 11/5/24
Signature: Date:	Signature: Date:
	My frankl
Detailed Summary of Contract:	
This agenda item is for CMFS to provide construction of the C	Ottebas De I
This agenda item is for CMES to provide construction of the C	ourtesy Parkway Corridor as described in ITB #24-15.
Department Head/Elected Official Signature:	
30 /1 11	Date:
- Wallen	11/5/21/
1	
/	2024-569

# AGREEMENT FOR THE COURTESY PARKWAY EXTENSION FROM FLAT SHOALS ROAD TO OLD COVINGTON HWY

This Agreement entered into on this	day of	, 2024, between
ROCKDALE COUNTY, GEORGIA, a political	subdivision (	of the State of Georgia, whose address is 962
Milstead Avenue, Convers, Georgia 30012, (here	einafter refer	red to as the "County") and CMES, Inc., a
Georgia corporation, whose address is 3900 Stev		• • • • • • • • • • • • • • • • • • • •
referred to as "Contractor").	•	, , , , , , , , , , , , , , , , , , , ,

WHEREAS, the County desires to engage the services of Contractor for the Courtesy Parkway Extension from Flat Shoals Road to Old Covington Hwy; and

WHEREAS, Contractor is qualified to perform this service and desires to render this service to the County as provided herein.

NOW THEREFORE, the County engages the services of Contractor for and in consideration of the mutual promises contained in this Agreement and the parties agree as follows:

#### 1. Services Provided by Contractor.

The Contractor will furnish all products, tools, construction equipment, skill and labor of every description necessary to carry out and to complete in a good, firm, substantial workmanlike manner the construction of the Courtesy Parkway Extension from Flat Shoals Road to Old Covington Hwy as described in the County's Invitation to Bid (ITB) No. 24-15, plus Finalized Revised Plans (Parts 1, 2, & 3) dated 8/23/2024, incorporated herein by reference, (hereinafter called "Work"), and Contractor's bid dated October 17, 2024, attached hereto and made a part hereof (hereinafter called "Bid"). Contractor shall provide, at their expense, all vehicles and equipment necessary to provide this Work. The Work shall be performed at the direction of the Director of Rockdale County Transportation Department or his designee and consistent with all Federal, State and Local laws.

Any millings are to be considered the property of Rockdale County and are to be returned by Contractor to Rockdale County Department of Transportation, located at 2570 Old Covington Hwy, SW, Conyers, GA 30012.

The Contract Documents, bid documents, Invitation to Bid, and drawings are considered essential parts of the Agreement, and requirements occurring in one are as binding as though occurring in all. They are intended to define, describe and provide for all labor necessary to complete the Work in an acceptable manner, ready for use, or operation by the County.

#### 2. Fees and Compensation.

(a) Contract Price: The Contract Price shall not exceed \$31,995,229.51 (Thirty One Million, Nine Hundred Ninety-Five Thousand, Two Hundred Twenty Nine Dollars and Fifty One Cents), and shall be the total amount payable by the County to the Contractor for the performance of the Work set forth in the Contract Documents, unless amended as agreed upon by both parties in writing as detailed in this Agreement. The County shall provide payment within thirty (30) days of receiving said invoice.

It is understood that the Contractor shall provide and pay for all products, labor (including labor performed after regular working hours, on Saturdays or Sundays, or on legal holidays), tools,

construction equipment, supervision, and all other services and facilities of any nature whatsoever necessary to execute, complete, place into operation, and deliver the Work.

- (b) Payments Withheld: The County may decline to approve an application for payment, in whole or in part, as may be necessary to protect the County from loss because of:
  - (1) Failure of the Contractor to make payments properly to subcontractors or for labor or products.
  - (2) Unsatisfactory prosecution of the Work by the Contractor either due to quality of the Work or if the Contractor is behind the currently approved construction schedule. When the above reasons for nonpayment are corrected, then payment will be made for amounts withheld because of such reasons, not later than the next payment.

#### 3. Effective Dates of Agreement.

The Contractor shall begin the Work no later than thirty (30) days after issuance of the Notice to Proceed (NTP) and shall complete the Work no later than seven hundred thirty (730) Calendar Days after issuance of the Notice to Proceed, unless a time extension is authorized in writing by the County.

Time is of the essence and is an essential element of this Contract, and the Contractor shall pay to the County, not as a penalty, but as liquidated damages, the sum of \$1,500.00 for each calendar day that there is default of completing the Work within the time limit named herein. If the Contractor abandons the Contract before commencement of the Work or defaults in completion of all the Work after commencement thereof, the Contractor shall be liable for such liquidated damages. These fixed liquidated damages are not established as a penalty but are calculated and agreed upon in advance by the County and the Contractor due to the uncertainty and impossibility of making a determination as to the actual and consequential damages incurred by the County and the general public of Rockdale County, Georgia as a result of the failure on the part of the Contractor to complete the Work on time. Such liquidated damages referred to herein are intended to be and are cumulative and shall be in addition to every other remedy now or hereafter enforceable at law, in equity, by statute, or under the Contract.

#### 4. Rejection of Work and Materials.

All products furnished and all Work completed will be inspected by the County. All products furnished and all Work completed that is not in accordance with the Contract Documents or that is defective will be rejected. All rejected products or Work shall be removed immediately. If rejected products or Work is not removed within 48 hours, the County will have the right and authority to stop the Work immediately and will have the right to arrange for the removal of said rejected products or Work at the cost and expense of the Contractor.

#### 5. Supervision of Work.

The Contractor shall supervise and direct the Work. The Contractor shall be solely responsible for the means, methods, techniques, sequences and procedures of the Work. The Contractor shall employ and maintain on the Work a qualified supervisor or superintendent who shall be designated in writing by the Contractor as the Contractor's representative at the site. The supervisor shall be present on the site at all times as required to perform adequate supervision and coordination of the Work.

The supervisor shall have full authority to act on behalf of the Contractor and to execute the orders or directions of the County without delay. The supervisor shall have full authority to promptly supply products, tools, plant equipment and labor as may be required. The supervisor's authority shall be such that all communication given to the supervisor shall be as binding as if given to the Contractor.

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon demand from the County, immediately remove any superintendent, foreman or workman whom the County may consider incompetent or undesirable.

## 6. Changes in the Contract.

The County may at any time, as the need arises, order changes within the scope of the Work without invalidating the Contract Agreement. If such changes increase or decrease the amount due under the Contract Documents, or in the time required for performance of the Work, an equitable adjustment will be authorized by Change Order.

#### 7. Insurance and Bonds.

The Contractor shall not commence any work under this Contract until all insurance and Bonds, as stipulated in the Invitation to Bid, have been obtained and such insurance and Bonds have been approved by the County, nor shall the Contractor allow any subcontractor to commence any work on subcontractor's contract until all similar insurance and bonds required of the subcontractor have been so obtained and approved by the Contractor.

#### 8. Interruption of Facility Operations.

The Contractor shall provide the County with written notice at least three days prior to any interruption in facility operations required by construction activity. The notice shall include the date and time of the scheduled interruption, the length of time the interruption will be in effect, the procedures to be followed, a complete identification of all those processes, equipment and operations to be affected and all other information the County may require. The Contractor shall provide any equipment, piping, auxiliary power or other means necessary to sustain facility operations.

#### 9. Protection of Work, Property and Persons.

- (a) The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. The Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to all employees on the Work and other persons who may be affected thereby, all the Work and all products to be incorporated therein, whether in storage on or off the site, and other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated for removal, relocation or replacement in the course of construction.
- (b) The Contractor shall comply with the Department of Labor Safety and Health Regulations for construction, promulgated under the Occupational Safety and Health Act of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety Standards Act (PL 91-54) as amended. The Contractor shall erect and maintain, as required by the conditions and progress of the Work, all necessary safeguards for safety and protection.

- (c) The Contractor shall remedy all damage, injury or loss to any property, improvements or facilities caused, directly or indirectly, in whole or in part, by the Contractor or any of the Contractor's subcontractors or anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable. The property, improvements or facilities shall be replaced or restored to a condition as good as when the Contractor entered upon the Work. In case of failure on the part of the Contractor to restore such property, or make good such damages or injury, the County may, after 48 hours written notice, proceed to repair, rebuild, or otherwise restore such property, improvements or facilities as may be deemed necessary. The cost thereof will be deducted from any monies due or which may become due the Contractor under this Contract.
- (d) In emergencies affecting the safety of persons or the Work or property at the site or adjacent thereto, the Contractor, without special instruction or authorization from the County, shall act to prevent threatened damage, injury or loss.
- (e) Completed Work and stored products shall be suitably protected during unseasonable weather, to allow Work to proceed in a timely fashion. Work planned, or in progress, should be performed to minimize impact of adverse weather.

#### 10. Protection of the Environment.

- (a) The Contractor shall be responsible for taking all measures required to minimize all types of pollution associated with the undertaking of the proposed Work, and shall abide by the requirements of all governmental agencies having jurisdiction over the Work or Contractor's Project operations. This shall include but not be limited to air, water & noise pollution during torch cutting, grinding, burning and grading operations.
- (b) Any area used or involved in the Project that is disturbed by the Contractor, shall be restored to original or better condition, even though such area is outside the limits of that specified for grading, grassing or landscaping.
- (c) The Contractor is responsible for maintenance of all erosion control measures, final removal of all temporary BMP's, and irrigation-of-all permanent-vegetative measures until fully established.

#### 11. Protection, Location and Relocation of Utilities.

The Contractor shall notify utility owners of the new work in accordance with Georgia Law by calling the Utilities Protection Center (UPC) at 800-282-7411, 72 hours before work is to begin. The Contractor shall protect from damage all existing improvements or utilities at, or in proximity to, the site of the Work, and shall repair or restore any damage to such facilities resulting from failure to exercise reasonable care in the performance of Work. If the Contractor fails or refuses to repair any such damage promptly, the County may have the Work performed and charge the cost thereof to the Contractor.

Prior to the construction or installation of any new Work, the Contractor shall excavate all existing utilities within the vicinity of the Work to their actual vertical and horizontal location. In order to avoid conflicts between existing and new Work, the Contractor shall either relocate the existing utility on a temporary or permanent basis, or shall take whatever means necessary to protect the existing facilities or utilities during the installation of new Work.

#### 12. Mutual Release/Indemnification.

Each party hereby agrees to indemnify and hold harmless the other party from any form of action, law suitor claim brought by or on behalf of the indemnifying party's employees, agents or invitees and related in any way to Product/Equipment/Services supplied by Contractor under this Agreement. Each party expressly agrees that the obligation of indemnity under this Paragraph extends to an action, lawsuit or claim alleging negligence of the indemnitee.

## 13. Termination of Agreement.

In the event either party elects to terminate this Agreement for whatever reason deemed appropriate, written notice shall be provided and termination shall be effective 15 days from receipt of written notice.

#### 14. Notice.

Any notice or other communication required or permitted to be given under this Agreement must be in writing and must be mailed by overnight delivery or certified mail, postage prepaid, so that the notifying party can prove delivery of notice and the date thereof, and addressed as follows:

To the County:

To the Contractor:

Rockdale County, Georgia

Transportation Department

Attn: Brian Kelley P.O. Box 289

Conyers, Georgia 30012

Brian.Kelley@RockdaleCountyGA.gov

CMES, Inc.

Attn: Ramesh S. Suhagia 3900 Steve Reynolds Blvd.

Norcross, GA 3093

Ramesh.s@cmesinc.net

The addresses stated in this paragraph may be changed by the respective parties upon a documented notice delivered in advance, pursuant to this paragraph.

#### 15. Assignment.

The Contractor shall have no right to transfer or assign its interest in this Agreement without the prior written consent of an authorized representative of the County.

#### 16. Corporate Authority.

Contractor represents to the County that this Agreement, the transaction contemplated in this Agreement, and the execution and delivery hereof, have been duly authorized by all necessary corporate proceedings and actions, including, without limitation, the action on the part of the directors. The individual executing this Agreement on behalf of Contractor warrants that he or she is authorized to do so and that this Agreement constitutes the legally binding obligation of the corporation.

#### 17. Waiver.

No action taken pursuant to this Agreement shall be deemed to constitute a waiver by the party taking such action of compliance with any representation, warranty, covenant or agreement in this Agreement. The waiver by any party of a breach of any provision or condition contained in this Agreement shall not operate or be construed as a waiver of any subsequent breach or of any other conditions.

## 18. Severability.

If any provision of this Agreement or application to any party or circumstances shall be determined by any court of competent jurisdiction to be unenforceable to any extent, the remainder of this Agreement or the application of such provision to such person or circumstances, other than those as to which it is so determined invalid or unenforceable, shall not be affected thereby, and each provision hereof shall be valid and shall be enforced to the fullest extent permitted by law.

#### 19. Interpretation.

Should any provision of this Agreement require a judicial interpretation, the parties agree that the body interpreting or construing this Agreement will not apply the assumption that the terms of this Agreement will be more strictly construed against one party by reason of the rule of legal construction that an instrument is to be construed more strictly against the party which itself or through its agents prepared the Agreement. The parties acknowledge and agree that they and their agents have each participated equally in the negotiation and preparation of this Agreement.

#### 20. Venue & Jurisdiction.

The County and the Contractor, by entering into this Promissory Note, hereby agree that the courts of Rockdale County, Georgia shall have jurisdiction to hear and determine any claims or disputes between them pertaining directly or indirectly to this Agreement. Contractor expressly submits and consents in advance to such jurisdiction in any action or proceeding commenced in said courts. The choice of forum set forth in this section shall not be deemed to preclude the bringing of any action by the County or the enforcement by the County of any judgment obtained in such forum in any other appropriate jurisdiction. Further, the Contractor hereby waives the right to assert the defense of forum non-conveniens and the right to challenge the venue of any court proceeding.

#### 21. Governing Law.

This Agreement shall be construed and interpreted according to the provisions of the laws of the State of Georgia.

#### 22. Binding Effect.

This Agreement shall be binding upon the Contractor and its successors and permitted assigns.

#### 23. Further Assurances.

The Contractor agrees to execute, acknowledge, seal and deliver, after the date of this Agreement, without additional consideration, such further assurances, instruments and documents, and to take such further actions, as the County may reasonably request in order to fulfill the intent of this Agreement and the transactions contemplated by this Agreement.

#### 24. Entire Agreement.


This Agreement, its attachments and essential documents (as provided in ¶ 1 above) represent the entire understanding of the parties with regard to the subject matter of this Agreement. There are no oral agreements, understandings, or representations made by any party to this Agreement that are outside of this Agreement and are not expressly stated in it. No supplement, modification, or amendment of this Agreement will be binding unless executed in writing by all parties.

By signing this Agreement, the parties acknowledge that they have read each and every page of this Agreement before signing same and that they understand and assent to all the terms thereof. In addition, by signing this Agreement, the parties acknowledge that they are entering into this Agreement freely and voluntarily and under no compulsion or duress.

IN WITNESS WHEREOF, the parties have hereunto set their hands and seals on the date and year first above written.

CMES, INC.	ROCKDALE COUNTY, GEORGIA
By:	By:Osborn Nesbitt, Sr., Chairman
Name & Title (Typed or Printed)	
Federal Tax I.D. Number	
Attest:	Attest:
	Jennifer Rutledge, Executive Director/County Clerk
	Approved as to Form:
	M. Qader A. Baig, County Attorney

ROCKDALE COUNTY, GEORGIA		
PROJECT#:		
	Courtesy Parkway Extension from Flat Shoals Rd to Old	
PROJECT:	Covington Hwy	
BID NUMBER:	24-15	



		BID SCHEDULE		· · · · · · · · · · · · · · · · · · ·	······································	
item#	GDOT#	Description	Units	Est. Bid Quantity	Unit Price Bid	Total Price Bid
005	150-1000	TRAFFIC CONTROL: PROJECT NO. PI0006934	LS	1.00	\$546,0000	\$546,000
010	150-5010	TRAFFIC CONTROL, PORTABLE IMPACT ATTENUATOR	EA	2.00	\$11,200.00	\$22,400.0
015	153-1300	FIELD ENGINEERS OFFICE TP 3	EA	1.00	\$186,000.00	\$186,000.00
020	158-1000	TRAINING HOURS	HR	7,000.00	\$0.80	\$5,600.00
025	201-1500	CLEARING & GRUBBING: PROJECT NO. P10006934	LS	1.00	\$ 3,740,900.0	3,740,900.00
030	205-0001	UNCLASS EXCAVATION	СУ	33,759.00	\$18.00	\$607,662.
035	206-0002	BORROW EXCAVATION, INCL MATL	CY	213,608.00	\$15.00	\$3,204,120.00
040	310-1101	GR AGGR BASE CRS, INCL MATL	TN	6,615.00	\$52.00	\$343,980.00
041	310-1101	GR AGGR BASE CRS, INCL MATL - ALTERNATE - 1	TN	22,157.00	\$ 33.00	\$731,181.00
042	310-1101	GR AGGR BASE CRS, INCL MATL - ALTERNATE - 2	TN	18,046.00		
045	318-3000	AGGR SURF CRS	TN	550.00	\$45.00	\$24,750.00
050	432-5010	MILL ASPH CONC PVMT, VARIABLE DEPTH	SY	14,927.00	\$6.00	\$89,562.00
051	432-5010	MILL ASPH CONC PVMT, VARIABLE DEPTH - ALTERNATE 1	SY	1,204.00	\$17.00	\$20,468.00
055	433-1100	REINF CONC APPROACH SLAB, INCL CURB	SY	520.00	\$ 286.00	\$148,720.0
060	441-0016	DRIVEWAY CONCRETE, 6 IN TK	SY	52.00	\$ 98.00	\$5,096.00

ROCKDALE COUNTY, GEORGIA		
PROJECT#:	Pl0006934	
	Courtesy Parkway Extension from Flat Shoals Rd to Old	
PROJECT:	Covington Hwy	
BID NUMBER:	24-15	

SCHEDULE

	ODOT!		11-24-	Est. Bid	Unit Price Bid	Total Price Bid
Item#	GDOT#	Description	Units	Quantity	Offic Price Bid	TOTAL FILCE DIG
065	441-0104	CONC SIDEWALK, 4 IN	SY	11,700.00	\$57.00	\$ 666,900.00
070	441-0108	CONC SIDEWALK, 8 IN	SY	812,00	\$135.00	\$109,620.00
	y-04			<del>,</del>		<del></del>
075	441-0754	CONCRETE MEDIAN, 7 1/2 IN	SY	143.00	\$ 160.00	\$22,88000
<u></u>				г		
080	441-4020	CONC VALLEY GUTTER, 6 IN	SY	105.00	\$ 96.00	\$10,080.00
		april a second s		I		
085	441-6216	CONC CURB & GUTTER, 8 IN X 24 IN, TP 2	LF	640.00	\$32.00	\$20,480.00
				1 1		
090	441-6222	CONC CURB & GUTTER, 8 IN X 30 IN, TP 2	LF	21,173.00	\$2800	\$592,844.00
,				· · · · · · · · · · · · · · · · · · ·		-
095	446-1100	PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDTH	LF	4,533.00	\$ 5.45	\$ 26,064.75
100	500-9999	CLASS B CONC, BASE OR PVMT WIDENING	CY	120.00	\$486.00	458,320.00
105	620-0100	TEMPORARY BARRIER, METHOD NO. 1	LF	1,720.00	\$66.00	\$113,540.00
110	621-3126	CONCRETE BARRIER, TYPE 26S	LF	72.00	\$ 732.00	\$ 52,704.00
-						
115	632-0003	CHANGEABLE MESSAGE SIGN, PORTABLE, TYPE 3	EA	4.00	\$ 10,650.0	\$42,600.00
120	634-1200	RIGHT OF WAY MARKERS	EA	121.00	4319.00	\$38,599.00
125	641-1100	GUARDRAIL, TP T	LF	284.00	\$ 109.00	\$30,956.00
130	641-1200	GUARDRAIL, TP W	LF	8,129.00	\$ 29.00	\$235,741.00
135	641-5001	GUARDRAIL ANCHORAGE, TP 1	EA	15.00	\$2,182.00	\$32,730.00
<u> </u>				·		

п			
	ROCKDALE COUNTY, GEORGIA		
PROJECT #: P10006934			
		Courtesy Parkway Extension from Flat Shoals Rd to Old	
PROJECT: Covington Hwy			
	BID NUMBER:	24-15	

	EDUI	

					Est. Bld			
_	ltem#	GDOT#	Description	Units	Quantity	Unit Price Bid	Total Price Bid	
	140	641-5015	GUARDRAIL TERMINAL, TP 12A, 31 IN, TANGENT, ENERGY-ABSORBING	EA	10.00	\$4,019.00	\$40,190.00	
					1			
	145	643-0010	FIELD FENCE WOVEN WIRE	LF	1,350.00	\$28.00	\$37,800.00	
					<u>, , , , , , , , , , , , , , , , , , , </u>			
ì								
	146	455-1000	FILTER FABRIC EMBANKMENT STABILIZATION	SY	670:00	\$ 16.00	\$10,720.00	
	1-10	+55-1000	I LETERA ADIOC ENDAMINALIA CAMPILIZATION		070.00			
	-					\$1,700.00	\$34,000.00	,
I	147	600-0001	FLOWABLE FILL	CY	20.00	42.77	7317	
			PAVEMENT					
Ì		· · · · · · · · · · · · · · · · · · ·	RECYCLED ASPH CONC PATCHING, INCL BITUM MATL &				000 1100	
	150	402-1802	H LIME	TN	151.00	\$261.00	\$39,411.00	
ı			RECYCLED ASPH CONC LEVELING, INCL BITUM MATL &	<del></del>			1	
	155	402-1812	H LIME	TN	193.00	\$ 208.00	\$40,144.00	1
١		192 1372		<u> </u>				
,				<b>,</b>		· ·····		
1	400	100.0100	RECYCLED ASPH CONC 9.5 MM SUPERPAVE, TYPE II,		004.00	\$ 151.00	\$59,494.00	>
Ì	160	402-3103	GP 2 ONLY, INCL BITUM MATL & H LIME	TN	394.00	7 131-	4517111	
-			RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2,	<u> </u>	1	410600	5117,305	
-	165	402-3121	INCL BITUM MATL & H LIME	TN	931.00	\$126.00	DITT1303	
ı	<del></del>		RECYCLED ASPH CONC 25 MM SUPERPAVE, GP 1 OR 2,	r	T		T	
	166	402-3121	INCL BITUM MATL & H LIME - ALTERNATE 1	l <sub>TN</sub>	6,169.00	\$116.00	\$715,604.0	0
١			the state of the s		,		L. Transaction of the Control of the	
	420	400.0400	RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2	<u>_,,</u>	004.00	\$ 140.00	\$126,550.0	0
Ì	170	402-3130	JONLY, INCL BITUM MATL & H LIME	TN	904.00	φ 170 -0	[4//-	
		* .	RECYCLED ASPH CONC 12.5 MM SUPERPAVE, GP 2		<u> </u>	9120 00	\$ 1.11 050:0	0
ļ	171	402-3130	ONLY, INCL BITUM MATL & H LIME - ALTERNATE 1	TN	3,185.00	\$130.00	\$414,050.0	
ſ			RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR	Ι	T	<u> </u>	T	
	175	402-3190	2,INCL BITUM MATL & H LIME	TN	863.00	\$13000	\$112,190.00	
٠		I	The state of the s			A.,		
r				·	<del></del>			
	490	100 0100	RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 1 OR	TN	4,112.00	\$117.00	\$481,104.0	O
ţ	176	402-3190	2,INCL BITUM MATL & H LIME - ALTERNATE 1	1 114	4,112.00	1 4 m		
						# (1 ===	da = 220 0	~
	180	413-0750	TACK COAT	GL	3,159.00	\$8.00	\$25,272.0	-
ſ	<del></del>		, M. M. W. W. A.	<u> </u>	1	1	<u> </u>	
	181	413-0750	TACK COAT - ALTERNATE 1	GL.	6,802.00	\$8.00	\$54,416.00	<b>&gt;</b>
٠	~···-			•				

	ROCKDALE COUNTY, GEORGIA		
PROJECT#: P10006934			
		Courtesy Parkway Extension from Flat Shoals Rd to Old	
	PROJECT:	Covington Hwy	
	BID NUMBER:	24-15	

BID		

		DID SCIEDOLE		Est. Bld		
Item#	GDOT#	Description	Units	Quantity	Unit Price Bid	Total Price Bld
182	439-0018	PLAIN PC CONC PVMT, CL3 CONC, 8 INCH THICK - ALTERNATE 2	SY	34,164.00		
		DRAINAGE				
185	009-3000A	POST CONSTRUCTION STORMWATER - STA 162+50, LT, (BARRACUDA MAX S8)	LS	1.00	\$70,000.00	\$70,000.00
-						
190	009-3000B	POST CONSTRUCTION STORMWATER - STA 115+00, RT, (BARRACUDA MAX \$4)	LS	1.00	\$30,000.00	\$80,000.00
195	009-3000C	POST CONSTRUCTION STORMWATER - STA 115+38, RT, (BARRACUDA MAX S8)	LS	1.00	\$ 70,000.00	\$70,000.00
200	009-3000D	POST CONSTRUCTION STORMWATER - STA 101+30, RT, (BARRACUDA MAX S4)	t.s	1.00	\$30,000.00	\$30,000.00
205	009-3000E	POST CONSTRUCTION STORMWATER - STA 107+23, RT, (BARRACUDA MAX S4)	LS	1.00	\$30,500,00	\$ 30,500.00
210	009-3000F	POST CONSTRUCTION STORMWATER - STA 217+93, RT, (BARRACUDA MAX S8)	LS	1.00	\$70,000.00	\$70,000.00
215	009-3000G	POST CONSTRUCTION STORMWATER - STA 157+00, RT, (3K BAYSEPERATOR)	LS	1.00	\$75,000.00	\$75,000.00
220	207-0203	FOUND BKFILL MATL, TP II	CY	94.00	\$135.00	\$12,690.00
225	441-0050	CONC SLOPE DRAIN	SY	13.00	\$120.00	\$2,86000
						, , , , , , , , , , , , , , , , , , ,
230	441-0204	PLAIN CONC DITCH PAVING, 4 IN	SY	915.00	\$101.00	\$92415.00
235	441-0303	CONC SPILLWAY, TP 3	EA	3.00	\$4,100.00	\$12,300.00
240	500-3002	CLASS AA CONCRETE	CY	163.00	\$1,1∞.00	\$179,300.00
245	500-3200	CLASS B CONCRETE	CY	11.00	\$700.00	\$7,700.00
250	500-3800	CLASS A CONCRETE, INCL REINF STEEL	CY	20.40	\$2,600.0	\$52,000.00

COMPANY NAME:	CMES. Imc
Fallure to return this	page may result in rejection of bid.

ROCKDALE COUNTY, GEORGIA				
PROJECT #: PI0006934				
Courtesy Parkway Extension from Flat Shoals Rd to Old				
PROJECT:	Covington Hwy			
BID NUMBER:	24-15			

	BID SCHEDULE			
Item# GDOT#	Description	Units	Est. Bld Quantity	Unit Price Bid Total Price Bid
255 511-1000	BAR REINF STEEL	LB	15,317.00	\$1.76 \$27,264.26
260 550-2180	SIDE DRAIN PIPE, 18 IN, H 1-10	LF	74.00	\$98.00 \$7,252.00
265 550-2240	SIDE DRAIN PIPE, 24 IN, H 1-10	LF	57.00	\$124.00 \$7,068.0
270 550-4118	FLARED END SECTION 18 IN, SIDE DRAIN	EA	2.00	\$2,300.00 \$4,600.00
275 550-4124	FLARED END SECTION 24 IN, SIDE DRAIN	EA	2.00	\$2,400.00 \$4,800.00
280 550-4218	FLARED END SECTION 18 IN, STORM DRAIN	EA	10.00	\$2,300.00 \$23,0000
285 550-4224	FLARED END SECTION 24 IN, STORM DRAIN	EA	2.00	\$2,400.00 \$4,800.00
290 550-4236	FLARED END SECTION 36 IN, STORM DRAIN	EA	1.00	\$3,700.00 \$3,700.00
<b>295</b> 550-5180	STORM DRAIN PIPE, 18 IN, CLASS III	LF	5,874,00	\$ 90.00 \$528,660.0
300 550-5182	STORM DRAIN PIPE, 18 IN, CLASS IV	LF	143.00	\$ 85.00 \$ 12,155.00
<b>305</b> 550-5183	STORM DRAIN PIPE, 18 IN, CLASS V	LF	1,833.00	\$120.00 \$219,960.00
310 550-5240	STORM DRAIN PIPE, 24 IN, CLASS III	LF	3,549.00	\$ 90.00 \$319,410.0
315 550-5242	STORM DRAIN PIPE, 24 IN, CLASS IV	LF	157.00	\$ 100.00 \$ 15,700.00
320 550-5300	STORM DRAIN PIPE, 30 IN, CLASS III	LF	129.00	\$ 145.00 \$ 19,705.00
325 550-5360	STORM DRAIN PIPE, 36 IN, CLASS III	LF	1,073.00	\$ 170.00 \$182,410.00

- 1					
	ROCKDALE COUNTY, GEORGIA				
	PROJECT#:	PI0006934			
İ		Courtesy Parkway Extension from Flat Shoals Rd to Old			
	. PROJECT:	Covington Hwy			
	BID NUMBER:	24-15			

		BID SCHEDULE	·			
Item #	GDOT#	Description	Units	Est. Bid Quantity	Unit Price Bid	Total Price Bld
330	550-5420	STORM DRAIN PIPE, 42 IN, CLASS III	LF	190.00	\$ 235.00	\$ 44,650.00
	000-0-420	TOTOKIN BIVAIN ( II L, 42 IN, OLAGO III	] 1	190.00		
335	550-5423	STORM DRAIN PIPE, 42 IN, CLASS V	LF	102.00	\$ 310.00	\$31,620.00
<u></u>						
340	550-5720	STORM DRAIN PIPE, 72 IN, CLASS IİI	LF	28.00	\$ 670.00	\$ 18,760.00
,		egt		<b>.</b>		
345	550-5722	STORM DRAIN PIPE, 72 IN, CLASS IV	LF	55.00	\$710.00	\$ 39,050.00
	· · · · · · · · · · · · · · · · · · ·	<b>4</b>	1	<del>r</del>		
350	550-9000	VIDEO INSPECTION	LF	2,700.00	\$5.00	\$ 13,500.00
<u> </u>		<del></del>		<del> </del>	<b>P</b>	<del></del>
355	611-3000	RECONSTRICATCH BASIN, GROUP 1	EA	2.00	\$3,500.00	\$ 7,000.00
			·	ı -	Г	Т
360	611-3030	RECONSTR STORM SEW MANHOLE, TYPE 1	EA	3.00	\$ 2,500.00	\$ 7,500.00
			<del></del>	<del> </del>	1	T :
365	668-1100	CATCH BASIN, GP 1	EA	103.00	\$ 5,500.00	\$566,500.00
<u> </u>	- This can be a second of the		1	<u> </u>		1.5600
370	668-1110	CATCH BAŞIN, GP 1, ADDL DEPTH	LF	114.00	\$ 400.00	\$ 45,600.00
		T	1	1	di mi a d	
375	668-1200	CATCH BASIN, GP 2	EA	1.00	\$ 7,000.00	\$ 7,000.00
<u> </u>		T			\$ 1,500.00	\$15,000.00
. 380	668-1210	CATCH BASIN, GP 2, ADDL DEPTH	LF	10.00	4 175 00.00	\$15,000
					\$ 7,000.00	\$126,000.00
385	668-2100	DROP INLET, GP 1	<u> </u> EA	18.00	,	14
000	000 0440	DOOD BUILTY OF A ARRA DEFETA		6.00	\$1,000.00	\$6,000.00
390	668-2110	DROP INLET, GP 1, ADDL DEPTH	LF	1 6.00		
395	668-4300	STORM SEWER MANHOLE, TP 1	EA	14.00	\$ 5,500.00	\$ 77,000.00
400	668-4311	STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 1	LF	19.00	\$ 600.00	\$ 11,400.00

ROCKDALE COUNTY, GEORGIA					
PROJECT#:	Pl0006934				
	Courtesy Parkway Extension from Flat Shoals Rd to Old				
PROJECT:	Covington Hwy				
BID NUMBER:	24-15				

	BID SCHEDULE				
GDOT#	Description	Units	Est. Bid Quantity	Unit Price Bid	Total Price Bid
668-4312	STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2	LF	43.00	\$ 400.00	\$ 17,200.00
668-4313	STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 3	LF	83.00	\$ 955.00	<b>\$</b> 79,265.00
	TEMPORARY EROSION CONTROL				
163-0232	TEMPORARY GRASSING	AC	75.00	\$ 750.00	\$ 56,250.00
163-0240	MULCH	TN	1,272.00	\$ 140.00	\$ 178,080.00
163-0301	CONSTRUCT AND REMOVE CONSTRUCTION EXITS	EA	4.00	\$ 3,600.00	\$ 14,400.00
163-0503	CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3	EA	11.00	\$1,100.00	\$ 12,100.00
163-0520	CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN	LF	2,068.00	\$ 230.00	李 475,640.00
163-0527	CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGS	EA	73.00	\$ 1,000.00	\$ 73,000.00
163-0528	CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE C SILT FENCE	LF	1,680.00	\$ 30.00	\$ 50,400.00
163-0541	CONSTRUCT AND REMOVE ROCK FILTER DAMS	EA	13.00	\$1,700.00	\$ 22,100.00
163-0550	CONSTRUCT AND REMOVE INLET SEDIMENT TRAP	EA	119.00	\$ 400.00	\$ 49,980.00
165-0030	MAINTENANCE OF TEMPORARY SILT FENCE, TP C	LF	13,850.00	\$ 2.00	\$ 27,700.00
165-0041	MAINTENANCE OF CHECK DAMS - ALL TYPES	LF	1,530.00	\$ 25.00	\$ 38,250.00
165-0087	MAINTENANCE OF SILT CONTROL GATE, TP 3	EA	11.00	\$ 480.00	\$ 5,280.00
165-0101	MAINTENANCE OF CONSTRUCTION EXIT	EA	2.00	\$ 1,200.00	\$ 2,400.00
	668-4312 668-4313 163-0232 163-0240 163-0301 163-0520 163-0527 163-0528 163-0528 163-0541 165-0030 165-0041	668-4312 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2  668-4313 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 3  TEMPORARY EROSION CONTROL  163-0232 TEMPORARY GRASSING  163-0240 MULCH  163-0301 CONSTRUCT AND REMOVE CONSTRUCTION EXITS  163-0503 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3  CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN  CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGS  163-0527 CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE CONSTRUCT AND REMOVE FABRIC CHECK DAM - TYPE CONSTRUCT AND REMOVE ROCK FILTER DAMS  163-0528 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP  163-0541 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP  165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C  165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES  165-0087 MAINTENANCE OF SILT CONTROL GATE, TP 3	868-4312 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2 LF  668-4313 STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 3 LF  TEMPORARY EROSION CONTROL  163-0232 TEMPORARY GRASSING AC  163-0240 MULCH TN  163-0301 CONSTRUCT AND REMOVE CONSTRUCTION EXITS EA  163-0503 CONSTRUCT AND REMOVE SILT CONTROL GATE, TP 3 EA  163-0500 CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN LF  163-0527 CONSTRUCT AND REMOVE RIP RAP CHECK DAMS, STONE PLAIN RIP RAP/SAND BAGS EA  163-0528 C SILT FENCE LF  163-0541 CONSTRUCT AND REMOVE ROCK FILTER DAMS EA  163-0541 CONSTRUCT AND REMOVE ROCK FILTER DAMS EA  163-0550 CONSTRUCT AND REMOVE INLET SEDIMENT TRAP EA  165-0030 MAINTENANCE OF TEMPORARY SILT FENCE, TP C LF  165-0041 MAINTENANCE OF CHECK DAMS - ALL TYPES LF  165-0087 MAINTENANCE OF SILT CONTROL GATE, TP 3 EA	B68-4312   STORM SEWER MANHOLE, TP 1, ADDL DEPTH, CL 2	CODSTRUCT AND REMOVE SILT CONTROL GATE, TP 3

ROCKDALE COUNTY, GEORGIA				
PROJECT#:	Pl0006934			
	Courtesy Parkway Extension from Flat Shoals Rd to Old			
PROJECT:	Covington Hwy			
BID NUMBER:	24-15			

**BID SCHEDULE** Est. Bid **Total Price Bid GDOT#** Units Quantity **Unit Price Bid** Item# Description \$235.00 \$ 27,965.00 119.00 480 EΑ 165-0105 MAINTENANCE OF INLET SEDIMENT TRAP \$ 5,720.00 \$ 440.00 13.00 165-0110 MAINTENANCE OF ROCK FILTER DAM 485 EΑ MAINTENANCE OF CONSTRUCTION EXIT TIRE WASH \$ 1,200.00 \$ 1,200.00 AREA (PER EACH) 1.00 490 165-0310 EΑ \$ 200.00 \$ 1,200.00 495 167-1000 WATER QUALITY MONITORING AND SAMPLING EA \$ 7,740.00 \$ 215.00 24,00 500 167-1500 WATER QUALITY INSPECTIONS MO \$ 124,650.00 \$ 4.50 27,700.00 LF 505 171-0030 TEMPORARY SILT FENCE, TYPE C \$15,600.00 \$ 4.00 LF 510 643-8200 BARRIER FENCE (ORANGE), 4 FT 3,900.00 \$ 66,692.50 \$ 2.50 26,677.00 515 716-2000 EROSION CONTROL MATS, SLOPES SY PERMANENT EROSION CONTROL B 46,800.00 \$ 80.00 STN DUMPED RIP RAP, TP 3, 18 IN SY 585.00 520 603-2181 \$ 16.00 \$ 9,360.00 603-7000 PLASTIC FILTER FABRIC 585.00 525 SY \$ 2,200.00 \$81,400.00 37.00 PERMANENT GRASSING AÇ 530 700-6910 \$ 95.00 \$6,460.00 68.00 535 700-7000 AGRICULTURAL LIME TN \$28,000.00 \$ 4,000.00 TN 540 700-8000 FERTILIZER MIXED GRADE \$ 2.20 \$3,740.00 1,700.00 LB 545 700-8100 FERTILIZER NITROGEN CONTENT \$35,700.00 \$ 7.00 550 700-9300 SOD SY 5,100.00

SIGNS

ROCKDALE COUNTY, GEORGIA				
PROJECT#: P10006934				
	Courtesy Parkway Extension from Flat Shoals Rd to Old			
. PROJECT:	Covington Hwy			
BID NUMBER	24-15			

**BID SCHEDULE** Est. Bid GDOT# Units Quantity Unit Price Bid **Total Price Bid** Item# Description 555 \$ 11,000.00 \$11,000.00 1.00 610-9310 REM STR SUPPORT, TYPE 1, STA 513+00 NB LS 556 \$2500 \$ 420.00 15.00 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 9 560 636-1033 \$11,934.00 \$ 34.00 HIGHWAY SIGNS, TP 1 MATL, REFL SHEETING, TP 11 SF 351.00 636-1036 565 HIGHWAY SIGNS, ALUM EXTRUDED PANELS, REFL \$ 40.00 \$6,680.00 167.00 570 636-1080 SHEETING, TP 11 SF \$ 14.00 \$7,140.00 LF 510.00 575 636-2070 GALV STEEL POSTS, TP 7 \$ 18.00 \$5,616.00 312.00 GALV STEEL POSTS, TP 9 LF 580 636-2090 STR SUPPORT FOR OVERHEAD SIGN, TP I, STA 515+50 \$ 285,000.00 \$285,000.00 585 638-1001 NB - SIGNAL #1 LS **STRIPING** \$ 118.00 \$8,614.00 653-0120 73.00 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 590 \$ 10.00 \$2,500.00 THERMOPLASTIC SOLID TRAF STRIPE, 24 IN, WHITE 250.00 653-1704 595 \$ 16,803.00 \$ 3.00 5,601.00 600 653-1804 THERMOPLASTIC SOLID TRAF STRIPE, 8 IN, WHITE LF \$ 3,000.00 \$ 18,000.00 6.00 653-2501 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, WHITE LM 605 \$ 3,000.00 521,000.00 THERMOPLASTIC SOLID TRAF STRIPE, 5 IN, YELLOW LM 610 653-2502 0.60 720.00 THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, WHITE GLF 1,200.00 615 653-3501 \$ 2.800.00 \$5,600.00 GLM THERMOPLASTIC SKIP TRAF STRIPE, 5 IN, YELLOW 620 653-4502

COMPANY NAME:	CMES	.Inc
Failure to return this	page may result in rejection	of bid.

ROCKDALE COUNTY, GEORGIA					
PROJECT#: P10006934					
	Courtesy Parkway Extension from Flat Shoals Rd to Old				
PROJECT:	Covington Hwy				
BID NUMBER:	24-15				

Item# GDOT#  625 653-6004 THERMO	Description Discrete TDAS STRIPING ANALYTY	Units	Est. Bid Quantity	Unit Price Bid	Total Price Bid
625 653-6004 THERMO	DI ACTIO TOAE CTOIDING MUTE				
	PLASTIC TRAF STRIPING, WHITE	SY	1,282.00	\$7.00	\$8,974.00
	The state of the s				
630 653-6006 THERMO	PLASTIC TRAF STRIPING, YELLOW	SY	1,415.00	\$ 7.00	\$9,905.00
		<u> </u>		# c .	4 ( 026 45
635 654-1001 RAISED F	PVMT MARKERS TP 1	EA	847.00	\$ 5.60	\$ 4,235.00
<u> </u>		1.	<u> </u>	1	
640 654-1003 RAISED F	PVMT MARKERS TP 3	EA	98.00	\$5.00	\$490.00
Ipperop	MED PLASTIC SOLID PVMT MKG, 8 IN,				1.0
1 1	ST (BLACK-WHITE), TP PB	LF	600,00	\$15.00	\$9,000.00
Inputon	VED DI ACTIO COLUD DIVITATI MICO O IN		· · · · · · · · · · · · · · · · · · ·		<del></del>
1 1	MED PLASTIC SOLID PVMT MKG, 8 IN, ST (BLACK-YELLOW), TP PB	LF	1,200.00	\$15.00	\$18,000.00
p	SIGNAL INSTALLATION		<sub>F</sub>		<del></del>
655 636-1041 HIGHWA	Y SIGNS, TP 2 MATL, REFL SHEETING, TP 9	SF	73.00	\$ 28.00	\$ 2,044.00
660 639-3004 STEEL S	TRAIN POLE, TP IV, W/40 FT MAST ARM	EA	1.00	\$ 25,000.00	\$ 25,000.00
665 639-3004 STEEL S	TRAIN POLE, TP IV, W/55 FT MAST ARM	EA	3.00	\$ 32,000.00	\$96,000.00
					,
670 647-1000 TRAFFIC	SIGNAL INSTALLATION NO. 1	LS	1.00	\$146,000.00	\$ 146,000.00
			<u></u>		
675 682-6233 CONDUIT	F, NONMETL, TP 3, 2 IN	LF	1 490 00	\$ 5.50	\$ 8,195.00
CONTRACTOR CONSUM	, 14014ME 1 L. 11 0, E 114		1,100,00	- <u> </u>	
COO COO DIDECTIV	ONAL BORE, 5 INCH - SIGNAL #1	LF	270.00	\$ 20.00	\$5,400.00
680 682-9950 DIRECTION	JNAL BURE, 3 INCH - SIGNAL #1		270.00		
	DIAL DODE THOU GIONAL (IA		95.00	\$ 25.00	\$2375.00
685 682-9950 DIRECTION	ONAL BORE, 7 INCH - SIGNAL #1	LF	95.00	T 2.3.	172013.00
	BRIDGE NO. 1			\$37,000,00	\$37,000.00
690 154-1000 CONSTR	UCTION VIBRATION MONITORING	LS	1.00	Ψ3T,000.00	1437,000.00
				A 100	# 20 000 an
695 211-0200 BRIDGE	EXCAVATION, GRADE SEPARATION	CY	225.00	\$ 128.00	\$ 28,800.00

ROCKDALE COUNTY, GEORGIA					
PROJECT #: P10006934					
Courtesy Parkway Extension from Flat Shoals Rd to Old					
PROJECT: Covington Hwy					
BID NUMBER:	24-15				

BID SCHEDULE					<del></del>	
Item#	GDOT#	Description	Units	Est. Bid Quantity	Unit Price Bid	Total Price Bid
		<del></del>				
700	500-0100	GROOVED CONCRETE	SY	2,163.00	\$ 15,00	\$32,445.00
F						
705	500-1011	SUPERSTR CONCRETE, CL D, BR NO. 1	LS	1 00	\$ 1616 632.00	\$1,616,632.00
<u></u>	<u> </u>				T 7,0 107000	1
					4111000	+ 1177(A AC
710	500-3002	CLASS AA CONCRETE	CY	429.00	\$1,440.00	\$ 617,760.00
<del> </del>	· · · · · · · · · · · · · · · · · · ·		<del> </del>			-
715	507-9003	PSC BEAMS, AASHTO TYPE III, BR NO. 1	ᆙ	1,383.00	\$352.00	\$ 486,816.00
					t=4.0 00	£1.110.740 as
720	507-9033	PSC BEAMS, AASHTO, BULB TEE, 74 IN, BR NO. 1	LF	2,038.00	\$ 546.00	\$1,112,748.00
<del></del>					<del> </del>	<del></del>
725	511-1000	BAR REINF STEEL	LB	83,914.00	\$1.50	\$125,871.00
7700					\$770 000 00	\$370,000.00
730	511-3000	SUPERSTR REINF STEEL, BR NO. 1	L,S	1.00	3370,000.00	Ψ370,0
	1	- <del></del>		r		1
735	520-0589	H-PILE POINTS, HP 14 X 89	EA	40.00	\$ 240.00	\$9,600.00
740	500 4454	DILINO N. D. AOF OTTET II. IID 44 V.O.		0.004.00	\$ 165.00	\$4-98,960-00
740	520-1151	PILING IN PLACE, STEEL H, HP 14 X 89	<u>LF</u>	3,024.00	19183.00	194-1071
			1	<del></del>	[	T .
745	520-4151	LOAD TEST, STEEL H, HP 14 X 89	EA	1.00	\$ 1.00	\$1.00
-						·
750	F02 4400	DAMANO DILETTOT	F- 0	0.00	\$10.000.00	\$20,000.00
750	523-1100	DYNAMIC PILE TEST	<u>EA</u>	2.00	φτοισσ	1920/000
		<del>1</del>		<u>,</u>		
755	544-1000	DECK DRAIN SYSTEM, BR NO. 1	LS	1.00	\$320,000.00	\$ 320,000.00
760	642 1452	CHILL SENCE 70 COAT & ET 0.CA	LF	628.00	\$80.00	\$50,240.00
L 100	643-1152	ICH LK FENCE, ZC COAT, 6 FT, 9 GA	L	020.00	14 00	1.7.55
f		WALL NO. 1			T .	
765	310-1101	GR AGGR BASE CRS, INCL MATL	TN	7,387.00	\$ 30.00	\$ 221,610.00
					•	
770	457.404E	GEOGRID REINEORCEMENT TO C	SY	20,376.00	\$ 5.00	\$101,880.00
1 10	457-1015	GEOGRID REINFORCEMENT, TP C	1 31	20,376.00	1 1 0 0	1

ROCKDALE COUNTY, GEORGIA					
PROJECT #: P10006934					
Courtesy Parkway Extension from Flat Shoals Rd to					
PROJECT:	Covington Hwy				
BID NUMBER:	24-15				

		RID 2CHEDOLE	<del> </del>			
Item#	GDOT#	Description	Units	Est. Bid Quantity	Unit Price Bid	Total Price Bid
						T
775	627-1000	MSE WALL FACE, 0 - 10 FT HT, WALL NO. 1	SF	91.00	\$ 99.00	\$ 9,009.00
780	627-1010	MSE WALL FACE, 10 - 20 FT HT, WALL NO. 1	SF	3,172.00	\$ 99.00	\$314,020.00
1.00	021 1010	THOSE WILLIAMS, TO ZOT FITT, WILLIAMS		0,112.00	<u> </u>	
					\$99.00	\$615,384.00
785	627-1020	MSE WALL FACE, 20 - 30 FT HT, WALL NO. 1	SF	6,216.00	977.00	11.0,007.00
[		Ī.	ļ			L 3677 A31 A
790	627-1030	MSE WALL FACE, GTR THAN 30 FT HT, WALL NO. 1	\$F	3,566.00	\$99.00	\$ 353,034.00
795	627-1100	COPING A, WALL NO. 1	LF	584.00	\$ 265.00	\$ 154,760.00
				*		
				07400	\$67.00	\$ 25,058.00
800	627-1180	ADDITIONAL MSE BACKFILL	CY	374.00	401.00	17
		T			+	\$36,080.00
805	643-1152	CH LK FENCE, ZC COAT, 6 FT, 9 GA	LF	451.00	\$80.00	936,080.00
<u> </u>		WALL NO. 2				<u> </u>
810	310-1101	GR AGGR BASE CRS, INCL MATL	TN	4,397.00	<b>\$</b> 30·00	\$131,910.00
815	457-1015	GEOGRID REINFORCEMENT, TP C	SY	11 031 00	\$ 5.00	\$55,155.00
<u> </u>	+07-1010	TOESGNIS NEIW ONDEWENT, 11 O		1 11,001.00		<u> </u>
					\$108.00	\$ 4,752.00
820	627-1000	MSE WALL FACE, 0 - 10 FT HT, WALL NO. 2	SF	44.00	\$108.00	4,732.00
r <del></del> -				<u> </u>	3 1 2 7 2 2 2	4707 660 00
825	627-1010	MSE WALL FACE, 10 - 20 FT HT, WALL NO. 2	SF	2,995.00	\$ 108.00	\$323,460.00
830	627-1020	MSE WALL FACE, 20 - 30 FT HT, WALL NO. 2	SF	12,080.00	\$ 108.00	\$ 1,304,640.00
<u> </u>						
			T		\$ 108.00	\$2,077,056.00
835	627-1030	MSE WALL FACE, GTR THAN 30 FT HT, WALL NO. 2	SF	19,232.00	H 108.00	11 1000
	- W				1 - 0	16.00 (1 = 7 = 7
840	627-1100	COPING A, WALL NO. 2	LF ·	740.00	\$ 260.00	\$192,400.00
				·		
845	627-1120	COPING B, WALL NO . 2	LF	492.00	\$675.00	\$332,100.00
L 970 1	VET 1120			1 102100	<u> </u>	<del></del>

The sale of the sa						
ROCKDALE COUNTY, GEORGIA						
PROJECT #:	Pl0006934					
	Courtesy Parkway Extension from Flat Shoals Rd to Old					
PROJECT:	Covington Hwy					
BID NUMBER:	24-15					

		BID SCHEDOLE				Y
Item#	GDOT#	Description	Units	Est. Bid Quantity	Unit Price Bid	Total Price Bid
850	627-1180	ADDITIONAL MSE BACKFILL	CY	480.00	\$67.00	\$32,160.00
855	643-1152	CH LK FENCE, ZC COAT, 6 FT, 9 GA	LF	634.00	\$ 82.00	\$ 51,988.00
		WATER & SEWER				
860	610-1700	REM SAN SEWER PIPE, 16 IN	LF	325.00	\$ 45.00	\$ 14,625.00
865	610-2370	REMOVE WATER MAIN, 8 IN (AT STORM PIPE CONFLICTS)	LF	180.00	\$ 30.00	\$ 5,400.00
870	610-2380	REMOVE WATER MAIN, 12 IN (AT STORM PIPE CONFLICTS)	LF	80.00	\$68.00	\$5,440.00
875	610-6625	REMOVE MANHOLE	EA	2.00	\$3,500.00	\$7,000.00
880	611-8010	ADJUST HYDRANT TO GRADE	EA	5.00	\$2,600.00	\$ 13,000-00
885	611-8050	ADJUST MANHOLE TO GRADE, SEWER	EA	5.00	\$3,800-00	\$19,000.00
890	611-8120	ADJUST WATER METER TO GRADE	EA	1.00	\$1,150.00	\$1,150.00
895	611-8140	ADJUST WATER VALVE BOX TO GRADE	EA	8.00	\$1,080.00	\$ 8,640.00
900	660-1110	TEMPORARY BYPASS PUMPING SYSTEM INSTALLATION	EA	1.00	\$ 27, 300.00	\$ 27,300.00
905	660-0816	SAN SEWER PIPE, 16 IN DUCTILE IRON	LF	325.00	\$ 235.00	\$76,375.00
910	668-3300	SEWER MANHOLE, TP 1	EA	2.00	\$8,900.00	\$ 17,800.00
915	668-3313	SEWER MANHOLE, TP 1, ADDL DEPTH, CL 3	LF	38.00	\$ 500.00	\$ 19,000.00
920	670-1060	WATER MAIN, 6 IN	LF	40.00	\$189.00	\$7,560.00

	ROCKDALE COUNTY, GEORGIA						
	PROJECT#: PI0006934						
		Courtesy Parkway Extension from Flat Shoals Rd to Old					
i	PROJECT:	Covington Hwy					
	BID NUMBER:	24-15					

		BID SCHEDULE				
Item#	GDOT#	Description	Units	Est. Bid Quantity	Unit Price Bid	Total Price Bid
925	670-1080	WATER MAIN, 8 IN	LF	1,997.00	\$140.00	\$279,580.00
930	670-1120	WATER MAIN, 12 IN	LF	441.00	\$170.00	\$74,970.00
935	670-1600	CUT & PLUG EXISTING WATER MAIN	EA	6.00	\$1,355.00	\$8,130.00
940	670-2002	VALVE MARKERS	EA	30.00	\$ 290.00	\$ 8,700.00
945	670-2060	GATE VALVE, 6 IN	EA	5.00	\$4,124.00	\$ 20,620.00
950	670-2080	GATE VALVE, 8 IN	EA	8,00	\$5,198.00	\$ 41,584.00
955	670-2700	ABANDONMENT OF WATER VALVES	EA	7.00	\$ 890.00	\$ 6,230.00
960	670-3126	TAPPING SLEEVE & VALVE ASSEMBLY, 12 IN X 6 IN	EA	1.00	\$ 13,931.00	\$13,931.00
965	670-3127	TAPPING SLEEVE & VALVE ASSEMBLY, 12 IN X 8 IN	EA	1.00	\$ 15,432.00	\$ 15.432.00
970	670-4000	FIRE HYDRANT	EA	7.00	\$ 7,770.00	\$54,390.00
975	670-4500	CONCRETE THRUST COLLAR, 6 IN PIPE OR SMALLER	EA	1.00	\$ 2,485.00	\$2,485.00
980	670-4510	CONCRETE THRUST COLLAR, 8 IN PIPE	EA			\$15,144.00
985	670-4520	CONCRETE THRUST COLLAR, 12 IN PIPE	EA			\$ 27, 270.00
				1	\$ 40.00	\$ 8,000.00
990	670-5010	WATER SERVICE LINE, 1 IN	LF L	1	\$ 58.00	\$ 2,900.00
995	670-5620	WATER SERVICE LINE, 3/4 IN	LF	50.00	1 4 00.00	7611

ROCKDALE COUNTY, GEORGIA					
PROJECT #: P10006934					
	Courtesy Parkway Extension from Flat Shoals Rd to Old				
PROJECT:	Covington Hwy				
BID NUMBER:	24-15				

#### **REVISED BID SCHEDULE**

	BID SCHEDULE					
Item#	GDOT#	Description	Units	Est. Bld Quantity	Unit Price Bid	Total Price Bid
					£19.400.00	\$36,800.00
1000	670-7220	INSERTION VALVE, 8 IN	EA	2.00	4181400	730,800.00
1005	670-9450	ROCK EXCAVATION	CY	200,00	\$ 100.00	\$ 20,000.00
1010	670-9710	RELOCATE EXIST FIRE HYDRANT	EA	1.00	\$ 2562.00	\$ 2,562.00
						-
1015	670-9900	REMOVE EXIST WATER METER, INCL BOX	EA	1.00	\$2,179.00	\$ 2,179.00
		_	· · · · · · · · · · · · · · · · · · ·			
1020	670-9920	REMOVE EXISTING FIRE HYDRANT	EA	2.00	\$ 1,065-00	\$2,130.00

TOTAL \$ 31,999,149.51 # correct Amount # 31, 995, 229,51