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ITB No. 23-15
INTRODUCTION:
Rockdale County is requesting Competitive Sealed Proposals for the GA. Hwy 138 Sewer Main Extension.
Instructions for preparation and submission of a bid are contained in this packet. Proposals must be typed or
printed in ink.

Rockdale County provides equal opportunity for all businesses and does not discriminate against any person or
business because of race, color, religion, sex, national origin, and handicap or veterans status. This policy
ensures all segments of the business community have access to supplying the goods and services needed by
Rockdale County.

PURCHASING CONTACT FOR THIS REQUEST:

All questions concerning this ITB and all questions arising subsequent to award are to be addressed to the
Purchasing Division via email to Adrienne Brown, Buyer, at adrienne.m.brown@rockdalecountyga.gov or the
following address:

Rockdale County Finance Department
Purchasing Division
Attn: Adrienne Brown
958 Milstead Avenue
Conyers, GA 30012
Phone: (770) 278-7557, Fax (770) 278-8910
E-mail: adrienne.m.brown@rockdalecountyga.gov

To maintain a “level playing field”, and to assure that all bidders receive the same information, bidders are
requested NOT to contact anyone other than the contact above until after the award of the contract. Doing so
could result in disqualification of the bidder.

BID COPIES FOR EVALUATION:

Three (3) hard copies and one (1) original hard copy and one (1) Flash Drive in Adobe PDF format will be
required for review purposes. (Original must be clearly marked “Original” and the Copies clearly marked
“Copies.”). Flash Drives that are blank or have incorrect information on them will not be acceptable and may be
justification for disqualification. Check your Flash Drive(s) to ensure that they have the appropriate material on it
before submitting.

All bid materials must be completed and enclosed in a sealed envelope prior to submittal. The ITB number must
be clearly written on the outside of the envelope. Incomplete, incorrect, unsealed, unmarked, or improperly
submitted bids may be rejected.

CONTRACT TERM:
370 days after Notice to Proceed.

DUE DATE:

Sealed bids will be received at the Rockdale County Finance Department, Procurement Division, 958 Milstead
Avenue, Conyers, GA 30012 no later than 2:00 P.M., local time, Thursday, August 17, 2023. Bids received
after this time will not be accepted. Bidders are not required to attend bid opening.
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PRE-BID CONFERENCE:
There will be a Mandatory Pre-Bid Conference held at Hightower Trail Elementary School, 2510 GA-138,
Conyers, GA 30013, at 3:30 P.M, local time, Wednesday, August 2, 2023. Any questions and/or
misunderstandings that may arise from this ITB may be asked and answered at the pre-bid conference; however,
oral responses are not authoritative. Bidders are encouraged to review the ITB before attending the pre-bid
conference. Questions received after the pre-bid conference must be submitted in writing to
adrienne.m.brown@rockdalecountyga.gov or at the above address.

QUESTIONS AND CLARIFICATIONS:

All questions and/or requests for clarifications concerning this ITB must be submitted to the Purchasing Division
via email to adrienne.m.brown@rockdalecountyga.gov or at the above address no later than 2:00 p.m., local
time, on Thursday, August 10, 2023. It shall be the Bidders responsibility to seek clarification as early as
possible prior to the due date and time. Written responses from the County to the questions it receives will be in
an addendum and posted to the County’s website at www.rockdalecountyga.gov, under Bid Opportunities.
Questions or requests for clarifications received after this deadline will not receive a response.

ADDENDA:

Answers to questions submitted that materially change the conditions and specifications of this ITB will be issued
in an addendum and posted to the County’s website at www.rockdalecountyga.gov under Bid Opportunities. Any
discussions or documents will be considered non-binding unless incorporated and issued in an addendum.

It is the bidder’s responsibility to check the Rockdale County website at www.rockdalecountyga.gov,
under Bid Opportunities for any addenda that may be issued, prior to submitting a bid for this ITB.

QUALIFICATIONS OF OFFERORS:

Bidders must have a current business license from their home office jurisdiction and provide a copy of that license
with the submittal of their bid response. Rockdale County bidderss doing business in Rockdale County must
have a current Rockdale County Business License.

Bids from any offeror that is in default on the payment of any taxes, license fees, or other monies due to Rockdale
County will not be accepted.

Bidders are to submit at least three (3) three references from projects with similar experience using the
materials and process in this Invitation to Bid.

GENERAL CONTRACTOR'’S LICENSE (if required by law)

As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid must provide a copy of
its Georgia General Contractor’s License. The Georgia General Contractor’s License must be issued in the
name of the Bidder. All licenses must be current, valid, and issued in compliance with applicable law. Failure
to provide this license with the Bid may result in the proposed Bid being deemed non-responsive.

ESCALATION CLAUSE:

During the life of the contract, if the successful bidder requests a price increase, the successful bidder shall
furnish price lists to the County for his/her increases and those of his/her supplier (e.g. factory) increases, as
and if prices are changed. Furnish also a list of his/her supplier’s (e.g. factory) prices that had been in effect
during bidder’s earlier prices; so that County can see the difference. Price change will be in effect only after
receipt and approval of one copy of these price lists, (or catalogs), by the Rockdale County Purchasing
Department. Price lists and changes thereto are to be furnished under the contract and without charge to the
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County. Catalogue(s) or Price List(s) are to be submitted to Purchasing Department, P.O. Box 289, Conyers,
GA 30012. All price increases will require Board of Commissioners approval as a change order to the contract.

SILIENCE OF SPECIFICATIONS

The apparent siience of these specifications and any suppiementai specifications as to any detaiis, or the
omission from it of a detailed description concerning any point, shall be regarded as meaning that only the best
commercial practices are to prevail and that only materials of first quality and correct type, size and design are
to be used. All workmanship is to be first quality. All interpretations of this specification shall be made upon the
basis of this statement, with County interpretation to prevail.

OPTION TO AUDIT

Successful bidder will be required to maintain complete records during the life of the contract and for a period of
one year after completion of the contract. Such records are to be made available to the County if officially
requested, to be audited by a designated County auditing staff. In such audits reveal overcharges and/or
undercharges, such will be adjusted and compensation made by either party to correct charges.

TORT IMMUNITY:

No officer, employee, or agent of the County acting within the scope of his/her employment or function shall be
held personally liable in tort or named as a defendant in any action for injury or damage suffered because of any
act, event, or failure to act.

PROPRIETARY INFORMATION:

Careful consideration should be given before submitting confidential information to Rockdale County. The
Georgia Open Records Act permits public scrutiny of most materials collected as part of this process. Please
clearly mark any information that is considered a trade secret, as defined by the Georgia Trade Secrets Act of
1990, O.C.G.A. §10-1-760 et seq., as trade secrets are exempt from disclosure under the Open Records
Act. Rockdale County does not guarantee the confidentiality of any information not clearly marked as a trade
secret.

AWARD OF CONTRACT:

The Rockdale County Procurement Office and/or Evaluation Committee make a recommendation for award. The
Board of Commissioners will make the actual award of the contract and has the authority to award the contract
to a company different than the company recommended by the Procurement Office and/or Evaluation
Committee. Rockdale County reserves the right to make no awards, multiple awards, one award for all items; or
whatever the County deems to be in its best interest.

QUANTITIES:
The quantities listed in the Bidders Response Schedule are provided as an estimate for bid purposes. The
County will not be obligated to quantities beyond actual needs.

SELECTION PROCESS:

The Rockdale County Procurement Office and/or Evaluation Committee make a recommendation for award. The
Board of Commissioners will make the actual award of the contract and has the authority to award the contract
to a company different than the company recommended by the Purchasing Department and/or Evaluation
Committee.

This is a past performance/quality/price trade-off source selection in which competing offeror’s past and present
performance history and product quality will be evaluated on a basis approximately equal to price. Award will
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be made to the responsible offeror whose bid represents the best value after evaluation in accordance with the
factors listed below. Rockdale County Board of Commissioners may reject any or all bids if such action is in the
county’s interest. Rockdale County may evaluate bids and award a contract without discussions with offerors.
Therefore, the offeror’s initial bid should contain the offeror's best terms from a price and technical standpoint.
The County reserves the right to conduct discussions if the County later determines them to be necessary.

INSURANCE:

Before starting any work, the successful contractor must furnish to Rockdale County certificate(s) of insurance
from companies doing business in Georgia. The Company shall maintain in full force and effect the following
insurance during the term of the Agreement:

Coverages: Limits of Liability:

Workers’ Compensation Statutory

Employers’ Liability $1,000,000.00

Bodily Injury Liability $1,000,000.00 each occurrence
except Automobile $1,000,000.00 aggregate

Property Damage Liability $1,000,000.00 each occurrence
except Automobile $1,000,000.00 aggregate

Personal & Advertising Injury Limit $1,000,000.00

Products / Completed Ops. $2,000,000.00 aggregate

Automobile Bodily Injury $1,000,000.00 each person
Liability $1,000,000.00 each occurrence

Automobile Property Damage $1,000,000.00 each occurrence
Liability

Professional Liability/General Liability $1,000,000.00

Excess Umbrella Liability $3,000,000.00

All insurance shall be provided by an insurer(s) acceptable to the County, and shall provide for thirty (30) days
prior notice of cancellation to the County. Upon contract award, Contractor shall deliver to the County a certificate
or policy of insurance evidencing Contractor's compliance with this paragraph. Contractor shall abide by all
terms and conditions of the insurance and shall do nothing to impair or invalidate the coverage.

Rockdale, GA shall be named as Additional Insured under any General Liability, Business Auto and Umbrella
Policies using ISO Additional Insured Endorsement forms CG 2010 or its equivalent. Coverage shall apply as
Primary and non-contributory with Waiver of Subrogation in favor of Rockdale County, Georgia.

The insurance carrier must have a minimum rating of A or higher as determined by the rating firm A.M. Best.

Certificates must contain policy number, policy limits, and policy expiration date of all policies. The Invitation to
Bid (ITB) number and project name must be inserted in the Description of Operations section of the certificate.

Certificates are to be issued to:

Rockdale County, Georgia
958 Milstead Avenue
Conyers, GA 30012
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BONDS:
Rockdale County shall request the following for bids/proposals in excess of Fifty Thousand Dollars ($50,000.00).

BID BOND

Each bid shall include a bid bond in the amount of five percent (5%) of the total bid amount as
guarantee that the bidder shall not withdraw the bid for 120 days after the scheduled bid opening. If

awarded the contract, Bidders shall enter a written agreement with Rockdale County in accordance
with the bid.

PERFORMANCE BOND

Upon execution and delivery of the contract, the bidder shall furnish Rockdale County a
performance bond for the full amount of the contract. Maintenance provisions of the bond shall
remain in effect for a period of twelve (12) months after acceptance of the work by the County. The
surety shall be a reputable bonding company authorized to transact business in the State of
Georgia.

PAYMENT BOND

Upon execution and delivery of the contract, the bidder shall furnish Rockdale County a payment
bond for the full amount of the contract. Maintenance provisions of the bond shall remain in effect
for a period of twelve (12) months after acceptance of the work by the County. The surety shall be
a reputable bonding company authorized to transact business in the State of Georgia.

All sureties of bonds for Rockdale County must be licensed to do business in the State of Georgia and must be
listed on the Department of Treasury Federal Register.

PERMITS:

The awarded contractor will be responsibie for acquiring any permits that are required for this project/purchase.
Rockdale County will waive fees on all permits issued by Rockdale County.

ILLEGAL IMMIGRATION REFORM AND ENFORCEMENT ACT OF 2011

Bidders submitting a Qualification package in response to this ITB must complete the Contractor Affidavit under
O.C.G.A. §13-10-91(b)(1) which is provided with the ITB package to verify compliance with the lllegal Immigration
Reform and Enforcement Act of 2011.

A. The form must be signed by an authorized officer of the contractor or their authorized agent.

B. The form must be notarized.

C. The contractor will be required to have all subcontractors and sub-subcontractors who are engaged to
complete physical performance of services under the final contract executed between the County and
the contractor complete the appropriate subcontractor and sub-subcontractor affidavits and return them
to the County a minimum of five (5) days prior to any work being accomplished by said subcontractor or
sub-subcontractor. Format for this affidavit can be provided to the contractor if necessary.

LIQUIDATED DAMAGES

Time is of the essence and is an essential element of this Contract, and the Contractor shall pay to the County,
not as a penalty, but as liquidated damages, the sum of $100.00 for each calendar day that there is default of
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completing the Work within the time limit named herein. If the Contractor abandons the Contract before
commencement of the Work or defaults in completion of all the Work after commencement thereof, the
Contractor shall be liable for such liquidated damages. These fixed liquidated damages are not established as
a penalty but are calculated and agreed upon in advance by the County and the Contractor due to the uncertainty
and impossibility of making a determination as to the actual and consequential damages incurred by the County
and the general public of Rockdale County, Georgia as a result of the failure on the part of the Contractor to
complete the Work on time. Such liquidated damages referred to herein are intended to be and are cumulative
and shall be in addition to every other remedy now or hereafter enforceable at law, in equity, by statute, or under
the Contract.

GENERAL INFORMATION:

RECEIPT OF BID:
No bids received after said time or at any place other than the time and place as stated in the notice shall be considered.
No responsibility shall attach to Rockdale County for the premature opening of a bid not properly addressed and identified.

WITHDRAWAL OF BID:
A bidder may withdraw his bid before the bid due date, without prejudice to the bidder, by submitting a written request of
withdrawal to the Rockdale County Procurement Office.

REJECTION OF BID:

Rockdale County may reject any and all bids and must reject a bid of any party who has been delinquent or unfaithful in any
formal contract with Rockdale County. Also, the right is reserved to waive any irregularities or informalities in any bid in the
proposing procedure. Rockdale County shall be the sole judge as to which bid is best, and in ascertaining this, wilt take into
consideration the business integrity, financial resources, facilities for performing the work, and experience in similar
operations of the various bidders.

STATEMENT OF EXPERIENCE AND QUALIFICATIONS:

The bidder may be required, upon request, to prove to the satisfaction of Rockdale County that he/she has the skill,
experience, necessary facilities and ample financial resources to perform the contract(s) in a satisfactory manner and within
the required time. If the available evidence of competency of any bidder is not satisfactory, the bid of such bidder may be
rejected. The successful bidder is required to comply with and abide by all applicable federal and state laws in effect at the
time the contract is awarded.

NON-COLLUSION AFFIDAVIT:

By submitting a bid, the bidder represents and warrants that such bid is genuine and not sham or collusive or made in the
interest or in behalf of any person not therein named, that the bidder has not directly or indirectly induced or solicited any
other bidder to put in a sham bid, or any other person, firm or corporation to refrain from proposing and that the bidder has
not in any manner sought by collusion to secure to that bidder any advantage over any other bidder.

INTEREST OF:

By submitting a bid, the bidder represents and warrants that a Commissioner, Administrator, employee, nor any other person
employed by Rockdale County has, in any manner, an interest, directly or indirectly, in the bid or in the contract which may
be made under it, or in any expected profits to arise therefrom.

DOCUMENTS DEEMED PART OF THE CONTRACT:
The notice, invitation to bidders, general conditions, and instructions for bidders, special conditions, specifications, bid, and
addenda, if any, will be deemed part of the contract.

GOVERNING LAWS:
This contract is made under and shall be governed and construed in accordance with the laws of the State of Georgia.

ERRORS AND OMISSIONS:
The bidder shall not take advantage of any errors or omissions in this Bid Request, and shall promptly notify Rockdale
County of any omissions or errors found in this document.




ITB No. 23-15

STANDARD INSTRUCTIONS:

10.

1.

12.

13.

14.

The instructions contained herein shall be construed as a part of any bid invitation and/or specifications issued by
Rockdale County and must be followed by each bidder.

The written specifications contained in this bid shall not be changed or superseded except by written addendum

from Rockdale County. Failure to comply with the written specifications for this bid may result in disqualification by
Rockdale County.

All goods and materials shall be F.O.B. Destination Conyers, Georgia and no freight or postage charges will be paid
by Rockdale County unless such charges are included in the bid price.

The following ITB# 23-15 must be written clearly on the outside of each bid envelope in order to avoid prior opening
in error.

All bids must be received and in-hand at bid due date and time. Each bidder assumes the responsibility for having
his/her bid received at the designated time and place of bid due date. Bids received after the stated time and date
may be subject to rejection without consideration, regardless of postmark. Rockdale County accepts no
responsibility for mail delivery.

Unless otherwise stated, all bids submitted shall be valid and may not be withdrawn for a period of 120 days from
the due date.

Each bid form submitted must include the name of the business, mailing address, the name, title and signature of
the person submitting the bid. When submitting a bid to Rockdale County the first page of your bid package should
be the bid form listing the price, delivery date, etc., unless the bid form is requested to be in a separate envelope.

Rockdale County reserves the right to accept a bid that is not the lowest price if, in the County’s judgment, such bid
is in the best interest of the County and the public. The County reserves the right to reject any and all bids.

Telephone, Emailed or Facsimile bids will not be accepted.
No sales tax will be charged on any orders except for contracts that include construction materials being purchased

through a third party.

Federal I.D. #58-6000882
Sales Tax Exempt #58-800068K

If applicable, completed questionnaires must be signed manually. Rockdale County reserves the right to accept or
reject any bid on the basis of incomplete or inaccurate answers to the questionnaire.

If applicable, warranty information shall be provided.

Bidders shall state delivery time after receiving order.

Bidders shall identify any subcontractors, and include an explanation of the service or product that they may provide.




BID SPECIFICATIONS:

The specifications are as follows and on the attached pages:

General:

Warranty information must be provided with the submittal of bid.

ITB No.

23-15
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BID FORM - ITB No. 23-15

Instructions: Complete all THREE parts of this bid form.

PART I: Bid Summary
Complete the Bid Item Table included in this ITB, and print the Total Bid Amount below.

Total Bid Amount = $

PART Il: Addenda Acknowledgements (if applicable)
Each bidder is responsible for determining that all addenda issued by the Rockdale County Finance
Department — Purchasing Division have been received before submitting a bid.

Addenda Date Bidder Received ~ Initials
“qn
i
u3h
gy
u5'u— .
uéu_

PART lll: Bidder Information:

Bidder Name

Address

Telephone

E-Mail

Representative (print name)

Signature of Representative

Date Submitted
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BID ITEM TABLE - ITB # 23-15

Instructions:; Type or clearly print all prices. Any modifications to items, quantities, or units will
result in rejection of the bid. Items marked with an asterisk (*) will only be used with Project
Manager’s authorization.

BID FORM

ROCKDALE COUNTY
GA HWY 138 SEWER MAIN EXTENSION
BID FOR UNIT PRICE WORK

BID UNIT PRICE BID ITEM DESCRIPTION  EST. UNIT UNIT PRICE TOTAL

ITEM QTY. AMOUNT
NO.
1 8" P.V.C. SANITARY SEWER LINE(0'-6') 471 LF $ $
CuT
figures figures
2 8" P.V.C. SANITARY SEWER LINE(6’-8’) 2100 LF $ $
CuT
figures figures
3 8" P.V.C. SANITARY SEWER LINE(8-10") 1207 LF $ $
CuT
figures figures
4 8" P.V.C. SANITARY SEWER LINE(10'-12") 627 LF  $ $
CuT
figures figures
5 8" P.V.C. SANITARY SEWER LINE(12'-14") 374 LF  $ $
CuT
figures figures
6 8" P.V.C. SANITARY SEWER LINE(14’-16") 91 LF $ $
CuUT
figures figures
7 8" D.I.P. SANITARY SEWER LINE(0'-6") CUT 297 LF $ $
figures figures

8 8" D.I.P. SANITARY SEWER LINE(6'-8") CUT 111 LF $ $
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9

10

11

12

13

14

15

16

17

18

19

8" D.I.P. SANITARY SEWER LINE(8'-10")
CcuT

8" D.I.P. SANITARY SEWER LINE(10'-12"
CuT

8" D.I.P. SANTARY SEWER LINE(12'-14')
CuT

4' DIA STANDARD MANHOLE(0’-6’'DEPTH)

4’ DIAMETER EXTRA DEPTH MANHOLE (6'-
12’ DEPTH)

4 DIAMETER EXTRA DEPTH MANHOLE
(12'-14’' DEPTH)

CONNECT TO EXISTING MANHOLE &
RECONSTRUCT INVERT

STEEL CASING 18" X 0.25" WALL
THICKNESS, JACK & BORED W/CASING
SPACERS& CARRIER PIPE INCLUDED

GRAVEL DRIVEWAY
REMOVAL/REPLACEMENT

CONCRETE DRIVEWAY
REMOVAL/REPLACEMENT

ASPHALT DRIVEWAY
REMOVAL/REPLACEMENT

11

50

71

13

19

51

250

144

288

240

LF

LF

LF

EA

VF

VF

EA

LF

SF

SF

SF

ITB No. 23-15

figures figures
$ $

figures figures
$

figures figures
$

figures figures
$

figures figures
$

figures figures
$

figures figures
$

figures figures
$

figures figures
$

figures figures
$

figures figures
$

figures figures




20 ASPHALT TRACK 240
REMOVAL/REPLACEMENT

21 CONCRETE CURB 202
REMOVAL/REPLACEMENT

22  CHAIN LINK FENCE 200
REMOVAL/REPLACEMENT

23  GUARDRAIL REMOVAL/REPLACEMENT 100

24  ROCK EXCAVATION (USED ONLY AS 3,200
NEEDED)

25 CLEARING 1

26  MOBILIZATION 1

27 EROSION & SEDIMENTATION CONTROL 1

28  CONTINGENCY ALLOWANCE(10% OF A 1

TOTAL OF ITEMS 1-26)

TOTAL BASE BID AMOUNT (ITEMS 1 THROUGH
28)

TOTAL BASE BID AMOUNT (ITEMS 1 THROUGH
28)

Representative’s Signature:

ITB No. 23-15

SF § $
figures figures
LF 8 $
figures figures
LF $ $
figures figures
LF $ $
figures figures
cYy § $
figures figures
ACRE $ $
figures figures
Ls $ $
figures figures
LS $ $
figures figures
LS $ $
figures figures
$
Numerals
Only
$
Words Only
Date
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ROCKDALE COUNTY BOARD OF COMMISSIONERS
NON-COLLUSION AFFIDAVIT OF BIDDER

State of )
County of )

, being first duly sworn, deposes and says that:
(1) He/She is (owner, partner officer, representative, or
agent) of , the Bidder that has submitted the attached ITB;

(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all
pertinent circumstances respecting such ITB;

(3) Such ITB is genuine and is not a collusive or sham ITB;

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees
or parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed,
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham ITB in connection
with the Contract for which the attached ITB has been submitted or refrain from proposing in connection
with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price or prices in the
attached ITB or of any other Bidder, or to fix any overhead, profit or cost element of the proposing price
or the proposing price of any other Bidder, or to secure through any collusion, conspiracy, connivance
or unlawful agreement any advantage against Rockdale County or any person interested in the
proposed Contract; and

(5) The price or prices quoted in the attached ITB are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,
representatives, owners, employees, or parties in interest, including this affidavit.

(Signed)

(Title)

Subscribed and Sworn to before me this day of .20

Name

Title
My commission expires (Date)
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ROCKDALE COUNTY BOARD OF COMMISSIONERS
NON-COLLUSION AFFIDAVIT OF BIDDER

State of )
County of )

, being first duly sworn, deposes and says that:
(1) He/She is (owner, partner officer, representative, or
agent) of , the Bidder that has submitted the attached ITB;

(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all
pertinent circumstances respecting such ITB;

(3) Such ITB is genuine and is not a collusive or sham ITB;

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees
or parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed,
directly or indirectly with any other Bidder, firm or person to submit a collusive or sham ITB in connection
with the Contract for which the attached ITB has been submitted or refrain from proposing in connection
with such Contract, or has in any manner, directly or indirectly, sought by agreement or collusion or
communication or conference with any other Bidder, firm or person to fix the price or prices in the
attached ITB or of any other Bidder, or to fix any overhead, profit or cost element of the proposing price
or the proposing price of any other Bidder, or to secure through any collusion, conspiracy, connivance
or unlawful agreement any advantage against Rockdale County or any person interested in the
proposed Contract; and

(5) The price or prices quoted in the attached ITB are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents,
representatives, owners, employees, or parties in interest, including this affidavit.

(Signed)

(Title)

Subscribed and Sworn to before me this day of .20

Name

Title
My commission expires (Date)
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ROCKDALE COUNTY BOARD OF COMMISSIONERS
NON-COLLUSION AFFIDAVIT OF SUB-CONTRACTOR

State of )
County of )

, being first duly sworn, deposes and says that:
(1) He/She is (owner, partner officer, representative, or
agent) of , the sub-contractor that has submitted the attached ITB;

(2) He/She is fully informed respecting the preparation and contents of the attached ITB and of all pertinent
circumstances respecting such ITB;

(3) Such ITB is genuine and is not a collusive or sham ITB;

(4) Neither the said sub-contractor nor any of its officers, partners, owners, agents, representatives, employees or
parties in interest, including this affidavit, has in any way colluded, conspired, connived or agreed, directly or
indirectly with any other Bidder, firm or person to submit a collusive or sham ITB in connection with the Contract
for which the attached ITB has been submitted or refrain from proposing in connection with such Contract, or has
in any manner, directly or indirectly, sought by agreement or collusion or communication or conference with any
other Bidder, firm or person to fix the price or prices in the attached ITB or of any other Bidder, or to fix any
overhead, profit or cost element of the proposing price or the proposing price of any other Bidder, or to secure
through any collusion, conspiracy, connivance or unlawful agreement any advantage against Rockdale County or
any person interested in the proposed Contract; and

(5) The price or prices quoted in the attached RFP are fair and proper and are not tainted by any collusion,
conspiracy, connivance or unlawful agreement on the part of the sub-contractor or any of its agents,
representatives, owners, employees, or parties in interest, including this aftidavit.

(Signed)

(Title)

Subscribed and Sworn to before me this day of .20

Name

Title
My commission expires (Date)
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Contractor Affidavit under O.C.G.A. §13-10-91(b)(1)

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. §13-10-91, stating
affirmatively that the individual, firm or corporation which is engaged in the physical performance of services on behalf of
(name of public employer) has registered with, is authorized to use and uses the federal work authorization program
commonly known as E-Verify, or any subsequent replacement program, in accordance with the applicable provisions and
deadlines established in O.C.G.A. §13-10-91. Furthermore, the undersigned contractor will continue to use the federal work
authorization program throughout the contract period and the undersigned contractor will contract for the physical
performance of services in satisfaction of such contract only with subcontractors who present an affidavit to the contractor
with the information required by O.C.G.A. §13-10-91(b). Contractor hereby attests that its federal work authorization user
identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Contractor

Name of Project

Name of Public Employer
I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on , ,201  in (city), (state).

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME
ON THIS THE DAY OF ,201

NOTARY PUBLIC
My Commission Expires:
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Subcontractor Affidavit under O.C.G.A. § 13-10-91(b)(3)

By executing this affidavit, the undersigned subcontractor verifies its compliance with O.C.G.A. § 13-10-91, stating
affirmatively that the individual, firm or corporation which is engaged in the physical performance of services under a
contract with (name of contractor) on behalf of (name of public employer) has registered with, is authorized to use and uses
the federal work authorization program commonly known as E-Verify, or any subsequent replacement program, in
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91. Furthermore, the undersigned
subcontractor will continue to use the federal work authorization program throughout the contract period and the
undersigned subcontractor will contract for the physical performance of services in satisfaction of such contract only with
sub-subcontractors who present an affidavit to the subcontractor with the information required by 0.C.G.A. § 13-10-91(b).
Additionally, thc undersigned subcontractor will forward notice of the receipt of an affidavil from a sub-subcontractor to
the contractor within five business days of receipt. If the undersigned subcontractor receives notice that a sub-subcontractor
has received an affidavit from any other contracted sub-subcontractor, the undersigned subcontractor must forward, within
five business days of receipt, a copy of the notice to the contractor. Subcontractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Subcontractor

Name of Project

Name of Public Employer
I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on , ,201  in (city), (state).

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME
ON THIS THE DAY OF 201

NOTARY PUBLIC
My Commission Expires:
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Sub-subcontractor Affidavit under O.C.G.A. §13-10-91(b)(4)

By executing this affidavit, the undersigned sub-subcontractor verifies it compliance with O.C.G.A. §13-10-91,
stating affirmatively that the individual, firm or corporation which is engaged in the physical performance of services under
a contract for (name of subcontractor or sub-subcontractor with whom such sub-subcontractor has privity of contract) and
(name of contractor) on behalf of (name of public employer) has registered with, is authorized to use and uses the federal
work authorization program commonly known as E-Verify, or any subsequent replacement program, in accordance with
the applicable provisions and deadlines established in O.C.G.A. §13-10-91. Furthermore, the undersigned sub-subcontractor
will continue to use the federal work authorization program throughout the contract period and the undersigned sub-
subcontractor will contract for the physical performance of services in satisfaction of such contract only with sub-
subcontractors who present an affidavit to the sub-subcontractor with the information required by O.C.G.A. §13-10-91(b).
The undersigned sub-subcontractor shall submit, at the time of such contract, this affidavit to (name of subcontractor or sub-
subcontractor with whom such sub-subcontractor has privity of contract). Additionally, the undersigned sub-subcontractor
will forward notice of the receipt of any affidavit from a sub-subcontractor to (name of subcontractor or sub-subcontractor
with whom such sub-subcontractor has privity of contract). Sub-subcontractors hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification Number

Date of Authorization

Name of Sub-Subcontractor

Name of Project

Name of Public Employer
I hereby declare under penalty of perjury that the foregoing is true and correct.

Executed on , ,201_ in (city), (state).

Signature of Authorized Officer or Agent

Printed Name and Title of Authorized Officer or Agent

SUBSCRIBED AND SWORN BEFORE ME
ON THIS THE DAY OF 201

NOTARY PUBLIC
My Commission Expires:
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Affidavit Verifying Status
for County Public Benefit Application

By executing this affidavit under oath, as an applicant for the award of a contract with Rockdale, County Georgia,
I . [Name of natural person applying on behalf of individual, business,
corporation, partnership, or other private entity] am stating the following as required by O.C.G.A. Section 50-36-
1:

1) I am a United States citizen
OR
2) I am a legal permanent resident 18 years of age or older or I am an otherwise qualified alien or

non-immigrant under the Federal Immigration and Nationality Act 18 years of age or older and lawfully
present in the United States.*

In making the above representation under oath, I understand that any person who knowingly and willfully makes
a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a violation of Code
Section 16-10-20 of the Official Code of Georgia.

Signature of Applicant: Date

Printed Name:

*

Alien Registration number for non-citizens

SUBSCRIBED AND SWORN
BEFORE ME ON THIS THE
DAY OF . 20

Notary Public
My commission Expires:

*Note: O.C.G.A. § 50-36-1(e)(2) requires that aliens under the federal Immigration and Nationality Act, Title 8 U.S.C., as amended,
provide their registration number. Because legal permanent residents are included in the federal definition of “alien”, legal permanent
residents must also provide their alien registration number. Qualified aliens that do not have an alien registration number may supply
another identifying number below.
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ITB No. 23-15
BID BOND FORM

KNOW ALL MEN BY THESE PRESENTS, that we, (hereinafter
called the Principal) and (hereinafter called the Surety), a
corporation chartered and existing under the laws of the State of with its principal offices in the
City of and listed in the Federal Register and licensed to write surety bonds in the State of
Georgia, are held and firmly bound unto Rockdale County, Georgia, in the full and just sum of

Dollars ($ ) good and lawful money of the United States of
America, to be paid upon demand of Rockdale County, Georgia, to which payment well and truly to be made
we bind ourselves, our heirs, executors, administrators, and assigns, jointly and severally and firmly by these
presents.

WHEREAS, the Principal is about to submit, or has submitted to Rockdale County, Georgia, a Bid for ITB/RFP
No. - .

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany this Bid.

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be accepted within one hundred
and twenty (120) days of the Bid opening, the Principal shall execute a Contract in accordance with the Bid and
upon the terms, conditions, and prices set forth therein, and in the form and manner required by Rockdale
County, Georgia, and within ten (10) days from the date of Notice of Award of the Contract, execute a
sufficient and satisfactory Performance Bond equals to 100% of the Contract Price and Payment Bond equals to
100% of the Contract Price, payable to Rockdale County, Georgia, in form and with security satisfactory to
Rockdale County and furnish satisfactory proof of the insurance required, then this obligation to be void;
otherwise, to be and remain in full force and virtue in law; and the Surety shall, upon failure of the Principal to
comply with any or all of the foregoing requirements within the time specified above, immediately pay to the
aforesaid Rockdale County, Georgia, upon demand, the amount hereof in good and lawful money of the United
States of America, not as a penalty, but as liquidated damages.

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be duly
signed and sealed this day of , 20

PRINCIPAL

By: (SEAL)
Signature of Principal

Print Name and Title of Authorized Signer

Print Name of Principal Business

ATTEST:

Corporate Secretary

20




SURETY

By: (SEAL)
Signature of Surety (by Power of Attorney)

Print Name and Title of Authorized Signer

Print Name of Surety Business

WITNESS:

ITB No.
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ITR No. 23-15
Performance Bond

STATE OF GEORGIA BOND NO.

COUNTY OF ROCKDALE

KNOW ALL MEN BY THESE PRESENTS, that we, ,

as Principal, (hereinafter known as Contractor), and we, , as Surety, do hereby acknowledge
ourselves indebted and firmly bound and held unto Rockdale County, Georgia for use and benefit of those entitled
thereto, in the sum of’ Dollars  ($

) for the payment of which will and truly to be made, in lawful money of the United States of America, we do hereby
bind ourselves, successors, assigns, heirs and personal representatives.

BUT THE CONDITION OF THE FOREGOING OBLIGATION OR BOND IS THIS:

WHEREAS, the Owner  has engaged  the said Contractor  for  the sum  of

(& ) for construction of
Rockdale County, Georgia, ITB/RFP# _ : as more fully appears in a written Contract
Agreement bearing the date of , 2023, a copy of which Contract Agreement is by reference

hereby made a part hereof.

NOW, THEREFORE, if said Contractor shall fully and faithfully perform all the undertakings and obligations under
the said Contract Agreement hereinbefore referred to and shall fully indemnify and save harmless the said Owner
from all costs and damage whatsoever which it may suffer by reason of any failure on the part of said Contractor to
do so, and shall fully reimburse and repay the said Owner any and all outlay and expense which it may incur in
making good any such default, and shall correct all defects in products and workmanship appearing within one year
of the completion of all Work, then this obligation shall be null and void, otherwise, it shall remain in full force and
effect.

And for value received it is hereby stipulated and agreed that no change, extension of time, alteration or addition to
the terms of the said Contract Agreement, or in the Work to be performed there under, or the Specifications
accompanying the same shall in any wise affect the obligations under this Contract Agreement or Bond, and notice
is hereby waived of any such damage, extension of time, alteration or addition to the terms of the Contract Agreement
or to the Work or to the Contract Documents.

This bond is given pursuant to and in accordance with the provisions of O.C.G.A. Section 36-10-1 et. seq. and
36-82-100 et. seq. and all the provisions of the law referring to this character of Bond as set forth in said Sections or
as may be hereinafter enacted, and these are hereby made a part hereof to the same extent as if set out herein in full.

IN WITNESS WHEREOF, the said Contractor has hereunder affixed its signature and seal, and said Surety has
hereunto caused to be affixed its corporate signature and seal, by its duly authorized officers, on this day of
, 2023, executed in six counterparts.

CONTRACTOR - PRINCIPAL:

By:

Name:
(Please Print)

Title:
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Address:

Phone:

ATTEST:

Name:
(Please Print)
Title: (SEAL)

Note: Attestation for a corporation must be by the corporate secretary; for a partnership by another partner; for
an individual by a notary.

SURETY:

By:

Name:
(Please Print)
Title: (SEAL)

WITNESS:

Name:
(Please Print)
Title: (SEAL)

Note: Surety companies executing bonds must appear on the Treasury Department's most current list (Circular
570 as amended) and be authorized to transact business in the state where the Project is located.

Resident agent in state in which Work is to be performed:

By:

Name:
(Please Print)
Title:

Address:
Phone:
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Payment Bond
STATE OF GEORGIA BOND NO.
COUNTY OF ROCKDALE
KNOW ALL MEN BY THESE PRESENTS, that we, , as Principal, (hereinafter known
as Contractor), and we, , as Surety, are held and firmly bound
unto Rockdale County, Georgia (hereinafter called the Owner), in the penal sum of
Dollars ($ ) lawful money of the United States of America, for the payment of which

sum will and truly to be made, we bind ourselves, our heirs, personal representatives, successors and assigns, jointly
and severally, firmly by these presents.

WHEREAS, said Contractor has entered into a certain Contract Agreement with said Owner, dated

, 2023, for construction of Rockdale County, Georgia ITB/RFP# _ : (hereinafter
called the Contract), which Contract Agreement and the Contract Documents for said Work shall be deemed a part
hereof as fully as if set out herein.

NOW, THEREFORE, the condition of this obligation is such, that if said Contractor and all subcontractors to whom
any portion of the Work provided for in said Contract Agreement is sublet and all assignees of said Contractor and
of such subcontractors shall promptly make payments to all persons supplying them with labor, products, services,
or supplies for or in the prosecution of the Work provided for in such Contract Agreement, or in any amendment or
extension of or addition to said Contract Agreement, and for the payment of reasonable attorney's fees, incurred by
the claimant in suits on this Bond, then the above obligation shall be void; otherwise, it shall remain in full force and
effect.

HOWEVER, this Bond is subject to the following conditions and limitations:

(2) Any person, firm or corporation that has furnished labor, products, or supplies for or in the prosecution of
the Work provided for in said Contract Agreement shall have a direct right of action against the Contractor
and Surety on this Bond, which right of action shall be asserted in a proceeding, instituted in the county in
which the Work provided for in said Contract Agreement is to be performed or in any county in which
Contractor or Surety does business. Such right of action shall be asserted in proceedings instituted in the
name of the claimant or claimants for its use and benefit against said Contractor and Surety or either party
(but not later than one year after the final settlement of said Contract Agreement) in which action such
claim or claims shall be adjudicated and judgment rendered thereon.

(b) The Principal and Surety hereby designate and appoint the . as the agent of
each party to receive and accept service of process or other pleading issued or filed in any proceeding
instituted on this Bond and hereby consent that such service shall be the same as personal service on the
Contractor and/or Surety.

(¢) In no event shall the Surety be liable for a greater sum than the penalty of this Bond, or subject to any

suit, action or proceeding thereon that is instituted later than one year after the final settlement of said
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Contract Agreement.

(d) This Bond is given pursuant to and in accordance with provisions of 0.C.G.A. Section 13-10-1 et. seq. and
36-82-100 et. seq. hereinafter, and all the provisions of law referring to this character of Bond as set forth
in said Sections or as may be hereinafter enacted, and these are hereby made a part hereof to the same extent
as if set out herein in full.

IN WITNESS WHEREOF, the said Contractor has hereunder affixed its signature and seal, and said Surety has
hereunto caused to be affixed its corporate signature and seal, by its duly authorized officers, on this day
of . 2023, executed in six counterparts.

CONTRACTOR - PRINCIPAL:
By:

Name:

(Please Print)
Title:

Address:

Phone:

ATTEST:
Name:
(Please Print)
Title: (SEAL)

Note: Attestation for a corporation must be by the corporate secretary; for a partnership by another partner; for
an individual by a notary.

SURETY:
By:

Name:
(Please Print)
Title: (SEAL)

WITNESS:

Name:
(Please Print)
Title: SEAL)
(

Note: Surety companies executing bonds must appear on the Treasury Department's most current list

(Circular 570 as amended) and be authorized to transact business in the state where the Project is located.
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Resident agent in state in which Work is to be performed:

By:

Name:
(Please Print)

Title:

Address:

Phone:

26
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ITB No. 23-15
CONTRACTOR’S QUALIFICATION STATEMENT AND QUESTIONNAIRE

NAME OF PROPOSED CONTRACTOR:

I.

II.

III.

INSTRUCTIONS

All questions are to be answered in full. If copies of other documents will answer the question completely, they
may be attached and clearly labeled. If additional space is needed, additional pages may be attached and clearly
labeled.

The owner, Rockdale County, Georgia, its agents and representatives, shall be entitled to contact each and every
reference listed in response to this questionnaire, and each entity referenced in any response to any question in
this questionnaire. By completing this questionnaire, the contractor expressly agrees that any information
concerning the contractor in possession of said entities and references may be made available to the owner.

Only complete and accurate information shall be provided by the contractor. The contractor hereby warrants that,
to the best of its knowledge and belief, the responses contained herein are true, accurate, and complete. The
contractor also acknowledges that the owner is relying on the truth and accuracy of the responses contained
herein. If it is later discovered that any material information given in response to a question was provided by the
contractor, knowing it was false, it shall constitute grounds for immediate termination or rescission by the owner
of any subsequent agreement between the owner and the contractor. The owner shall also have and retain any
other remedies provided by law.

. The completed form shall be submitted with contractor’s proposals.

This form, its completion by the contractor, and its use by the contractor, and its use by the owner, shall not give
rise to any liability on the part of the owner to the contractor or any third party or person.

GENERAL BACKGROUND

Current address of contractor:

Previous Name or address of contractor:

Current president or CEO and years in position:

Number of permanent employees:

Name and address of affiliated companies:

FINANCIAL STATUS

Please attach financial statements for the past three years for which they are complete. If such
statements are not available, please furnish the following information:

1. LAST COMPLETE FISCAL YEAR:
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IvV.

. What is the Contractor’s current bonding capacity?

. What is the value of the Contractor’s work currently under contract?

ITB No. 23-15

Revenues (Gross)
Expenditures (Gross)
Overhead & Admin (Gross)
Profit (Gross)

cowp

2. YEAR PRIOR TO “1” ABOVE:

A. Revenues (Gross)

B. Expenditures (Gross)

C. Overhead & Admin (Gross)
D. Profit (Gross)

3. YEAR PRIOR TO “2” ABOVE:

A. Revenues (Gross)
B. Expenditures (Gross)
C. Overhead & Admin (Gross)
D. Profit (Gross)
. BANKRUPTCIES

Has the Contractor, or any of its parents or subsidiaries, ever had a Bankruptcy Petition filed in its
name, voluntarily or involuntarily? (If yes, specify date, circumstances, and resolution).

. Has any Majority Shareholder ever had a Bankruptcy Petition filed in his/her name, voluntarily or

involuntarily? (If yes, specify date, circumstances, and resolution).

. BONDING

COMPANY EXPERIENCE — SIMILAR PROJECTS

. List three projects of reasonably similar nature, scope, and duration performed by your company in the

last five years, specifying, where possible, the name and last known address of each owner of those
projects:

Reference/Project #1:
Name and Address:
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Date of Construction/Project:
Type of Construction/Project:
Contract Price:

Owner contact info:

Architect/Engineer contact info:

(if applicable)

Reference/Project #2:
Name and Address:

Date of Construction/Project:
Type of Construction/Project:
Contract Price:

Owner contact info:

Architect/Engineer contact info:

(if applicable)

Reference/Project #3:
Name and Address:

Date of Construction/Project:
Type of Construction/Project:
Contract Price:

Owner contact info;

29
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VI

Architect/Engineer contact info:
(if applicable)

ARBITRATIONS, LITIGATIONS, AND OTHER PROCEEDINGS

Has your company been involved in any construction
arbitration demands filed by, or against, you in the last five years?

Has your company been involved in any construction-related
lawsuits (other than labor or personal injury litigation) filed by, or against, you
in the last five years?

Has your company been involved in any lawsuits,
proceedings, or hearings initiated by the National Labor Relations Board or
similar state agency in the past seven years?

Has your company been involved in any lawsuits, proceedings,
or hearings initiated by the Occupational Safety and Health Administration
concerning the project safety practices of the Contractor in the last seven years?

Has your company be involved in any lawsuits, proceedings,
or hearings initiated by the Internal Revenue Service, or any state revenue
department, concerning the tax liability of the Contractor (other than audits) in
the last seven years?

Have any criminal proceedings or investigations been brought
against the Contractor in the last ten years?

ITB No. 23-15

If you answered yes to any of the questions above, please identify the nature of the claim, the amount in
dispute, the parties, and the ultimate resolution of the proceeding (attach documentation if needed):

COMMENTS

Please list any additional information that you believe would assist the Owner in evaluating the possibility of
using the Contractor on this Project. You may attach such additional information as an Exhibit to this Statement

and Questionnaire.
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[ certify to the Owner that the information and responses provided on this Questionnaire are true, accurate and

complete. The Owner, or its designated representative, may contact any entity or reference listed in this

Questionnaire. Each entity or reference may make any information concerning the Contractor available to the

Owner, or its designated representative.

Contractor:

Signature

Title

Sworn to and subscribed before me
This day of

Signature

Notary Public

My Commission Expires:

Date
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SUBCONTRACTORS

Instructions: Type or clearly print all information.

NANE, ADDRESS, & PHONE NUMBER | gconTacT WORK TEM | o DSLEARVALVESE
1.
2.
3.
4,
5.
6.
Representative’s Signature: Date:
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BIDDER’S CHECKLIST

Bid Bond in the Amount of 5% of the Total Bid Amount
Note: Performance Bond, Payment Bond, and Proof of Insurance coverage are required after
contract award.
THREE (3) HARDCOPIES (one original, two photocopies) and ONE (1) FLASH DRIVE
(containing a copy in Adobe PDF format) of the following documents: all documents
shall be fully completed, signed, and dated:

Bid Form (See Page 9)

Bid Item Table (See Page 10-12)

All Applicable Affidavit Forms (See Pages 13-19)

Contractor’'s Qualifications Statement &
Questionnaire (See Pages 27-31)

Subcontractors (See Page 32)

Any Proposed Deviations from the Required Specifications,
Including Necessary Explanations and Conditions

Proof of Business License
Proof of Georgia General Contractor or Utility Contractor License
Proof of GDOT Prequalification

The purpose of this checklist is to remind bidders of the documents generally required for the bid

submittal. It is the bidder’s responsibility to include additional documents requested in the bid that
may not be shown on the checklist, if applicable.
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SECTION 00100-INSTRUCTIONS TO BIDDERS

1.01

1.02

SECTION 00100
Instructions to Bidders

CONTRACT DOCUMENTS

The Contract Documents include the Contract Agreement, Invitation to Bid,
Instructions to Bidders, Contractor's Bid (including all documentation
accompanying the Bid and any post-Bid documentation required by the Owner
prior to the Notice of Award), Bonds, all Special Conditions, General
Conditions, Supplementary Conditions, Specifications, Drawings, and addenda,
together with written amendments, change orders, field orders and the PM/CM's
written interpretations and clarifications issued in accordance with the General
Conditions on or after the date of the Contract Agreement.

Shop drawing submittals reviewed in accordance with the General Conditions,
geotechnical investigations and soils reports, and drawings of physical conditions
in or relating to existing surface or subsurface structures at or contiguous to the
site, are not Contract Documents.

The Contract Documents shall define and describe the complete work to which
they relate.

DEFINITIONS

Where the following words or the pronouns used in their stead occur herein, they
shall have the following meaning:

1. "Owner" shall mean Rockdale County, Georgia, party of the first part to the
Contract Agreement, or its authorized and legal representatives.

2. "Program Manager/Construction Manager" shall mean Rockdale Water
Resources-Engineering Dept., hereinafter also designated as "PM/CM".

3. "Designer" shall mean Rockdale Water Resources(RWR).

4.  "Contractor" shall mean the party of the second part to the Contract
Agreement or the authorized and legal representative of suchparty.

5. "Work" and "Project" shall mean the entire completed construction required
to be furnished under the Contract Documents.

00100-1
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SECTION 00100-INSTRUCTIONS TO BIDDERS

10.

11.

12;

"Contract Time" shall mean consecutive calendar days as provided in the
Contract Document for completion of the Project, to be computed from the
date of the Notice to Proceed.

"Liquidated Damages" shall mean the sum of $100.00 which the Bidder agrees
to pay for each consecutive calendar day beyond the Contract Time required
to complete the Project. Liquidated Damagcs will end upon written notification
from the Owner of final acceptance of the Project.

"Products" shall mean materials or equipment permanently incorporated into
the Project.

"Provide" shall mean to turnish and install.

"Balanced Bid" shall mean the total amount bid reasonably reflects the value
of that item with regard to the entire job considering the prevailing cost of
labor, material and equipment in the relevant market. A Bid is unbalanced
when, in the opinion of the Owner, total amounts bid on any of the listed items
do not reasonably reflect such values.

"Substantial completion of the work", solely for the purposes of Official Code
of Georgia Annotated (0.C.G.A.) §13-10-20(c), shall be defined as occurring
on the date of the written notification from the PM/CM that the Project is ready
for final inspection, as specified in Section 00800, Article 30, paragraph (g).

"Satisfactorily completed", solely for the purposes of O.C.G.A. §13-10-20(b),
shall mean the completion of all work, certifications and affidavits as specified
in Section 00800, Article 30, paragraph (g).

1.03 PREPARATION AND EXECUTION OF BID

A.  Each Bid must be prepared to represent that it is based solely upon the materials and
equipment specified in the Contract Documents.

B.  Each Bid must be submitted on the Bid forms which are included in this Invitation
to Bid. All blank spaces for Bid prices, both words and figures, must be filled in, in
ink. In case of discrepancy, the amount shown in words will govern. All required
enclosed certifications must be fully completed and executed when submitted.

00100-2
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SECTION 00100-INSTRUCTIONS TO BIDDERS

C. The Bidder shall provide on the outside of the sealed envelope the following
information; otherwise the Bid will not be opened and will be returned to the
Bidder(refer to Invitation to Bid(ITB) instructions at the beginning of this document
for bid submittal information):

1. Bidder's Name

2. Georgia Utility Contractor License Number

3. BID#23-4 GaHWY 138 SEWER MAIN EXTENSION

D. Any and all Bids not meeting the aforementioned criteria for Bid submittal, may be
declared non-responsive, and subsequently returned to the Bidder.

E.  The Contractor, in signing a Bid on the whole or any portion of the Project, shall
conform to the following requirements:

1.  Bids which are not signed by individuals making them shall have attached
thereto a power of attorney evidencing authority to sign the Bid in the name of
the person for whom it issigned.

2. Bids which are signed for a partnership shall be signed by all of the partners or
by an attorney-in-fact. If a Bid is signed by an attorney-in-fact, there should be
attached to the Bid a power of attorney executed by the partners evidencing
authority to sign the Bid.

3. Bids which are signed for a corporation shall have the correct corporate name
thereof and the signature of the president or other authorized officer of the
corporation manually written below the corporate name following the wording
"By " Corporation seal shall also be affixed to the Bid.

4.  The Bidder shall complete, execute and submit the following documents,
which are attached to these Contract Documents:

a. Bid Form

00100-3
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SECTION 00100-INSTRUCTIONS TO BIDDERS

1.04

1.05

b.  The Bid Bond

¢.  Corporate Certificate, if the Bidder is acorporation

d.  Non-Collusion Affidavit of Prime Bidder

e.  Non-Collusion Affidavit of Sub-Contractor

f. Contractor’s Affidavit

g.  Sub-Contractor's Affidavit

h. Affidavil Verifying Status for County Public Benefit Application

i Contractor's License Certification

J- Contractor Qualification Statement and Questionnaire
METHOD OF BIDDING

Lump sum price for each of the several items in the Bid of each Bidder shall include
its pro rata share of overhead and profit so that the sum of the products, obtained by
multiplying the quantity shown for each item by the unit price, represents the total
Bid. Any Bid not conforming to this requirement may be rejected. Additionally,
Unbalanced Bids will be subject to rejection. Conditional Bids will not be accepted.
The special attention of all Bidders is called to this provision, for should conditions
make it necessary to revise the quantities, no limit will be fixed for such increased
or decreased quantities nor extra compensation allowed.

ADDENDA AND INTERPRETATIONS

No interpretation of the meaning of the Drawings, Specifications or other pre-bid
documents will be made to any Bidderorally.

Refer to “QUESTIONS AND CLARIFICATIONS” section above for information
on submitting questions.

Any and all such interpretations and any supplemental instructions will be in the form
of written Addenda to the Contract Documents which, if issued, will be posted on
Rockdale County’s website www.rockdalecountyga.gov, Bids, RFPs and
Announcements/Current Bids. Any discussions or documents will be considered
non-binding unless incorporated and issued in an addendum.

Failure of Bidders to receive or acknowledge any Addendum shall not relieve them

of any obligation under the Bid. All Addenda shall become part of the Contract
Documents.

00100-4
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SECTION 00100-INSTRUCTIONS TO BIDDERS

1.06

1.07

1.08

BID SECURITY

Each Bid must be accompanied by a Bid Bond, prepared on the form of Bid Bond
included herein or a Surety Company's Standard Bid Bond, duly executed by the
Bidder as principal and having as surety thereon a surety company authorized to do
business in the State of Georgia and listed in the latest issue of U.S. Treasury Circular
570, in the amount of 5 percent of the Bid. Attorneys-in-fact who sign Bonds must
file with each Bond a currently dated copy of their power of attormey.

If for any reason whatsoever the successful Bidder withdraws from the competition
after opening of the Bids, or if Bidder refuses to execute and deliver the Contract and
Bonds required within 10 days after receipt of notice of the acceptance of Bid, the
Owner may proceed to enforce the provisions of the Bid Bond.

RECEIPT AND OPENING OF BIDS

The Owner may consider a minor irregularity any Bid not prepared and submitted in
accordance with the provisions hereof and may waive any minor irregularities or
reject any and all Bids. Any Bid may be withdrawn prior to the above scheduled time
for the opening of Bids or authorized postponement thereof. Any Bidreceived after
the time and date specified shall not be opened.

SUBCONTRACTS

The Bidder is specifically advised that any person, firm or other party to whom it is
proposed to award a subcontract under this Contract must be acceptable to the
Owner.

00100-5
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SECTION 00100-INSTRUCTIONS TO BIDDERS

1.9

1.10

1.11

CONDITIONS OF THE PROJECT

Each Bidder must be informed fully of the conditions relating to the construction of
the Project and the employment of labor thereon. Failure to do so will not relieve a
successful Bidder of the obligation to furnish all material and labor necessary to carry
out the provisions of the Contract. Insofar as possible, the Contractor, in carrying out
the work, must employ such methods or means as will not cause any interruption of
or interference with the work of any other Contractor.

The Bidder is advised to examine the location of the Project and to be informed fully
as to its conditions; the conformation of the ground; the character, quality and
quantity of the products needed preliminary to and during the prosecution of the
work; the general and local conditions and all other matters which can in any way
affect the work to be done under the Contract. Failure to examine the site will not
relieve the successful Bidder of an obligation to furnish all products and labor
necessary to carry out the provisions of the Contract.

The Bidder shall notify the Owner of the date and time Bidder proposes to examine
the location of the Project. The Bidder shall confine examination to the specific areas
designated for the proposed construction, including easements and public right-of-
ways. If, due to some unforeseen reason, the Owner's proceedings for obtaining the
proposed construction site (including easements), have not been completed, the
Bidder may enter the site only with the express consent of the property owner. The
Bidder is solely responsible for any damages caused by examination of the site.

NOTICE OF SPECIAL CONDITIONS

If any special federal, state, county or city laws, municipal ordinances, and the rules
and rcgulations of any authorities having jurisdiction over construction of the Project,
enclosed, herein referred to, or applicable by law to the Project, conflict with
requirements of the Contract Documents, then the most stringent requirement
prevails.

OBLIGATION OF BIDDER

By submission of a Bid, each Bidder warrants that Bidder has inspected the site and
has read and is thoroughly familiar with the Contract Documents (including all
addenda). The failure or omission of any Bidder to examine any form, instrument or
document shall in no way relieve any Bidder from any obligation in respect to the
Bid.
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SECTION 00100-INSTRUCTIONS TO BIDDERS

1.12

METHOD OF AWARD

The contract will be awarded to the responsive, responsible Bidder submitting the
Bid which is in the best interest of the Owner as determined by the Owner.

The Bidder to whom the award is made will be notified. The Owner reserves the
right to reject any and all Bids and to waive any minor irregularities in Bids received
whenever such rejection or waiver is in the Owner'sinterest.

A responsive Bidder who submits a Bid in the proper form without qualification or
intent other than as called for in the Contract Documents, and who binds himself or
herself on behalf of the Bid to the Owner with the proper Bid Bond completed and
attached, and who properly completes all forms required to be completed and
submitted at the time of the Bidding. The Bidder shall furnish all data required by
these Contract Documents. Failure to do so may result in the Bid being declared non-
responsive.

Acceptance of the Bidder's documentation and substantiation or Contract Award by
the Owner does not relieve the Bidder of liability for non-performance as covered in
the Contract Documents, nor will the Bidder be exempted from any other legal
recourse the Owner may elect to pursue.

END OF SECTION
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SECTION 00422-CORPORATE CERTIFICATE

SECTION 00422
Corporate Certificate

L, , certify that I am the Secretary of the Corporation named as
Contractor in the foregoing Bid; that , who signed said Bid on
behalf of the Contractor was then of said Corporation; that said

Bid was duly signed for and on behalf of said Corporation by authority of its Board of Directors,
and is within the scope of its corporate powers; that said Corporation is organized under the laws

of the State of

This day of , 2017,

(Corporate Secretary) _

(SEAL)

END OF SECTION
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SECTION 00425-CONTRACTOR’S LICENCE CERTIFICATION

SECTION 00425
Contractor's License Certification

Contractor's Name:

Georgia Utility Contractor's License Number:

Expiration Date of License:

I certify that the above information is true and correct and that the classification noted is
applicable to the Bid for this Project.

Signed:
Printed:
Date:
END OF SECTION
Rockdale County Water Resources 00425-1
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SECTION 00500-CONTRACT AGREEMENT

SECTION 00500

AGREEMENT
BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT (STIPULATED PRICE)

00500 - SAMPLECONTRACT
(PAGE 1 OF 7)

AGREEMENT FOR THE CONSTRUCTION OF THE

FIELDSTONE PUMP STATION ELIMINATION

This Agreement entered into on this day of 2021, between ROCKDALE COUNTY,
GEORGIA, a political subdivision of the State of Georgia, whose address is 962 Milstead Avenue, Conyers, Georgia
30012, (hereinafter referred to as the "County") and (CONTRACTOR'S NAME], a [DESCRIPTION OF
CONTRACTOR'S BUSINESS TYPE], whose address is [CONTRACTOR'S ADDRESS] (hereinafter referred to as
"Contractor").

WHEREAS, the County desires to engage the services of Contractor for the construction of the FIELDSTONE PUMP
STATION ELIMINATION; and

WHEREAS, Contractor is qualified to perform this service and desires to render this service to the County as provided
herein.

NOW THEREFORE, the County engages the services of Contractor for and in consideration of the mutual promises
contained in this Agreement and the parties agree as follows:

L Services Provided by Contractor.

The Contractor will furnish all products, tools, construction equipment, skill and labor of every description necessary
to carry oul and Lo complete in a good, firm, substantial workmanlike manner the construction of the [PROJECT
NAME] as described in the County's Invitation to Bid (ITB) [ITB4] incorporated herein by reference, (hereinafier
called "Work"), and Contractor's bid dated [DATE], attached hereto and made a part hereof (hereinafter called "Bid").
Contractor shall provide, at their expense, all vehicles and equipment necessary to provide this Work. The Work shall
be performed at the direction of the Stormwater Utility's General Engineering Manager or their designee and consistent
with all Federal, State and local laws.

The Contract Documents, Bid Documents, Invitation to Bid, and drawings are considered essential parts of the
Agreement, and requirements occurring in one are as binding as though occurring in all. They are intended to define,
describe and provide for all labor necessary to complete the Work in an acceptable manner, ready for use, or operation
by the County.

2. Eces and Compensation.

(a)  Contract Price: The Contract Price shall not exceed [CONTRACT AMOUNT], and shall be the total amount payable
by the County to the Contractor for the performance of the Work set forth in the Contract Documents, unless amended
as agreed upon by both parties in writing as detailed in Section 6 of this Agreement. The County shall provide payment
within (_) days of receiving said invoice.

It is understood that the Contractor shall provide and pay for all products, labor (including labor performed after regular
working hours, on Saturdays or Sundays, or on legal holidays), tools, construction equipment, supervision, and all

Rockdale County Water Resources 00500-1
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(b)

(©)

other services and facilities of any nature whatsoever necessary to execute, complete, place into operation, and deliver
the Work.

The Contractor shall be responsible for any additional expenses incurred by the County as a result of the extended
work hours, including resident inspection overtime. The cost associated with resident inspector overtime will be
deducted from the Contractor's monthly payment request.

00500 - SAMPLE CONTRACT
(PAGE 2 OF7)

Payments Withheld: The County may decline to approve an application for payment, in whole or in part, as may be
necessary to protect the County from loss because of:

D Failure of the Contractor to make payments properly to subcontractors or for labor or products.

2) Unsatisfactory prosecution of the Work by the Contractor either due to quality of the Work or if the Contractor
is behind the currently approved construction schedule.

When the above reasons for nonpayment are corrected, then payment will be made for amounts withheld
because of such reasons, not later than the next payment.

Retention: The County will retain the following amounts from each properly certified estimate:

) Until the value of the Work completed, including stored materials, is at least 50 percent of the Contract
amount, 10 percent of the value of all Work satisfactorily completed, including stored materials.

2) When the value of the completed Work totals at least 50 percent of the Contract amount, the County will
reduce the retainage to 5 percent of the value of Work completed, including stored materials provided the
Work is progressing satisfactorily and there is no specific cause for retaining a larger sum. The total amount
retained will be at least 5 percent of the Contract amount, adjusted for Change Orders, until the date of final
payment.

3) The County may elect to reinstate retention of 10 percent of the value of the Work completed if at any time
the Contractor fails to make satisfactory progress or if there is other specific cause. No form of collateral in
lieu of cash will be acceptable as retainage.

Amounts retained by the Contractor from payments due to suppliers and subcontractors (expressed asa
percentage) shall not exceed that being retained by the County.

The effective date of this Agreement shall be the date said Agreement is signed by the Chairman of the Rockdale County
Board of Commissioners (the "Board"). The terms of this Agreement shall be (_) months from the

effective date, unless terminated by either party as detailed in section 13 of this Agreement.

The Contractor shall begin the Work no later than thirty (30) days after issuance of the Notice to Proceed, and shall
complete the Work no later than (__ ) days after issuance of the Notice to Proceed, unlessa time
extension is authorized in writing by the Project Manager.

Time is of the essence and is an essential element of this Contract, and the Contractor shall pay to the County, not as a
penalty, but as liquidated damages, the sum of § for each calendar day that there is default of completing
the Work within the time limit named herein. If the Contractor abandons the Contract before commencement of the Work
or defaults in completion of all the Work after commencement thereof, the Contractor shall be liable for such liquidated
damages. These fixed liquidated damages are not established as a penalty but are calculated and agreed upon in advance
by the County and the Contractor due to the uncertainty and impossibility of making a determination as to the actual and
consequential damages incurred by the County and the general public of Rockdale County, Georgia as a result of the failure
on the part of the Contractor to complete the Work on time. Such liquidated damages referred to herein are intended to be
and are cumulative and shall be in addition to every other remedy now or hereafter enforceable at law, in equity by statute,
or under the Contract.
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Reicction of Work and Material

All products furnished and all Work completed will be inspected by the County. All products furnished and all Work
completed that is not in accordance with the Contract Documents or that is defective will be rejected. All rejected
products or Work shall be removed immediately. If rejected products or Work is not removed within 48 hours, the
County will have the right and authority to stop the Work immediately and will have the right to arrange for the
removal of said rejected products or Work at the cost and expense of the Contractor.

The Contractor shall supervise and direct the Work. The Contractor shall be solely responsible for the means,
methods, techniques, sequences and procedures of the Work. The Contractor shall employ and maintain on the
Work a qualified supervisor or superintendent who shall be designated in writing by the Contractor as the
Contractor's representative at the site. The supervisor shall be present on the site atall times as required to perform
adequate supervision and coordination of the Work.

The supervisor shall have full authority to act on behalf of the Contractor and to execute the orders or directions of
the County without delay. The supervisor shall have full authority to promptly supply products, tools, plant
equipment and labor as may be required. The supervisor's authority shall be such that all communication given to
the supervisor shall be as binding as if given to the Contractor.

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon demand from the
County, immediately remove any superintendent, foreman or workman whom the County may consider incompetent
or undesirable.

Changes in the Contract,

The County may at any time, as the need arises, order changes within the scope of the Work without invalidating
the Contract Agreement. If such changes increase or decrease the amount due under the Contract Documents, or in
the time required for performance of the Work, an equitable adjustment will be authorized by Change Order.

lnsurance,

The Contractor shall not commence any work under this Contract until all insurance, as stipulated in the Invitation
to Bid, has been obtained and such insurance has been approved by the County, nor shall the Contractor allow
any subcontractor to cominence any work on subcontractor's contract until all similar insurance required of the
subcontractor has been so obtained and approved by the Contractor.

The Contractor shall provide the County with written notice at least three days prior to any interruption in facility
operations required by construction activity. The notice shall include the date and time of the scheduled interruption,
the length of time the interruption will be in effect, the procedures to be followed, a complete identification of all
those processes, equipment and operations to be affected and all other information the County may require. The
Contractor shall provide any equipment, piping, auxiliary power or other means necessary to sustain facility
operations.

00500 - SAMPLE CONTRACT
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10.

(a)

(b)

(c)

(PAGE 4 OF7)

Protection of Work. Property and Persons.

The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs
in connection with the Work. The Contractor shall take all necessary precautions for the safety of, and shall provide
the necessary protection to prevent damage, injury or loss to all employees on the Work and other persons who
may be affected thereby, all the Work and all products to be incorporated therein, whether in storage on or off the
site, and other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways,
structuresand utilities not designated for removal, relocation or replacement in the course of construction.

The Contractor shall comply with the Department of Labor Safety and Health Regulations for construction,
promulgated under the Occupational Safety and Health Act of 1970 (PL 91-596) and under Section 1 07 of the

Contract Work Hours and Safety Standards Act (PL 91-54) as amended. The Contractor shall erect and maintain,
as required by the conditions and progress of the Work, all necessary safeguards for safety and protection.

The Contractor shall remedy all damage, injury or loss to any property, improvements or facilities caused, directly
or indirectly, in whole or in part, by the Contractor or any of the Contractor's subcontractors or anyone directly or
indirectly employed by any of them or anyone for whose acts any of them may be liable. The property,
improvements or facilities shall be replaced or restored to a condition as good as when the Contractor entered upon
the Work. In case of failure on the part of the Contractor to restore such property, or make good such damages or
injury, the County may, after 48 hours written notice, proceed to repair, rebuild, or otherwise restore such property,
improvements or facilities as may be deemed necessary. The cost thereof will be deducted from any monies due
or which may become due the Contractor under this Contract.

In emergencies affecting the safety of persons or the Work or property at the site or adjacent thereto, the Contractor,
without special instruction or authorization from the County, shall act to prevent threatened damage, injury ~ or
loss.

Completed Work and stored products shall be suitably protected during unseasonable weather, to allow Work to
proceed in a timely fashion. Work planned, or in progress, should be performed to minimize impact of adverse
weather.

p ion of the Envi

The Contractor shall be responsible for taking all measures required to minimize all types of pollution associated
with the undertaking of the proposed Work, and shall abide by the requirements of all governmental agencies
having jurisdiction over the Work or Contractor's Project operations. This shall include but not be limited to air,
water & noise pollution during torch cutting, grinding, burning and grading operations.

Any area used or involved in the Project that is disturbed by the Contractor, shall be restored to original or better
condition, even though such area is outside the limits of that specified for grading, grassing or landscaping.

The Contractor is responsible for maintenance of all erosion control measures, final removal of all temporary
BMP's, and irrigation of all permanent vegetative measures until fully established.

00500 - SAMPLE OONTRACT
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The Contractor shall notify utility owners of the new work in accordance with Georgia Law by calling the Utilities
Protection Center (UPC) at 800-282-7411, 72 hours before work is to begin. The Contractor shall protect from damage
all existing improvements or utilities at, or in proximity to, the site of the Work, and shall repair or restore any damage
to such facilities resulting from failure to exercise reasonable care in the performance of Work. If the Contractor fails
or refuses to repair any such damage promptly, the County may have the Work performed and charge the cost thereof
to the Contractor.

Prior to the construction or installation of any new Work, the Contractor shall excavate all existing utilities within the
vicinity of the Work to their actual vertical and horizontal location. In order to avoid conflicts between existing and
new Work, the Contractor shall either relocate the existing utility on a temporary or permanent basis, or shall take
whatever means necessary to protect the existing facilities or utilities during the installation of new Work.

Indemnification.

In addition to its agreement to obtain and maintain insurance as set forth herein, the Contractor agrees to indemnify
and hold harmless the County, its officers, agents, and employees, from any and all claims against the County, its
officers, agents and employees, which arise out of any act or omission of the Contractor or any of the Contractor's
officers, agents and/or employees, and any and all claims which resuit from any condition created or maintained by
the Contractor or anyone employed by the Contractor or any of their officers, agents or employees, which condition
does not specify to be created or maintained by this Contract.

Terminati f A
In the event either party elects to terminate this Agreement for whatever reason deemed appropriate, written notice
shall be provided and termination shall be effective 15 days from receipt of written no tice.

Notice,

Any notice or other communication required or permitted to be given under this Agreement must be in writing and
must be mailed by overnight delivery or certified mail, postage prepaid, so that the notifying party can prove delivery
of notice and the date thereof, and addressed as follows:

To the County: To the Contractor:

Rockdale County, Georgia [COMPANY NAME]
Stormwater Utility Attn: [REPRESENTATIVE]
Attn: [PROJECT MANAGER] [ADDRESS I]

P.O. Box 1495 [ADDRESS 2]

Conyers, Georgia30012 [CITY, STATE, ZIP CODE]

The addresses stated in this paragraph may be changed by the respective parties upon a documented notice delivered
in advance, pursuant to this paragraph.

Assignment.
The Contractor shall have no right to transfer or assign its interest in this Agreement without the prior written consent

of an authorized representative of the County.
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Corporate Authority.

Contractor represents to the County that this Agreement, the transaction contemplated in this Agreement, and the
execution and delivery hereof, have been duly authorized by all necessary corporate proceedings and actions,
including, without limitation, the action on the part of the directors. The individual executing this Agreement on
behalf of Contractor warrants that he or she is authorized to do so and that this Agreement constitutes the legally
binding obligation of the corporation.

Waiver.

No action taken pursuant to this Agreement shall be deemed to constitute a waiver by the party taking such action
of compliance with any representation, warranty, covenant or agreement in this Agreement. The waiver by any party
of a breach of any provision or condition contained in this Agreement shall not operate or be construed as a waiver
of any subsequent breach or of any other conditions.

If any provision of this Agreement or application to any party or circumstances shall be determined by any court of
competent jurisdiction to be unenforceable to any extent, the remainder of this Agreement or the application of such
provision to such person or circumstances, other than those as to which it is so determined invalid or unenforceable,
shall not be affected thereby, and each provision hereof shall be valid and shall be enforced to the fullest extent
permitted by law.

Interpretation.

Should any provision of this Agreement require a judicial interpretation, the parties agree that the body
interpreting or construing this Agreement will not apply the assumption that the terms of this Agreement will
be more strictly construed againstone party by reason of therule of legal construction thatan instrument isto be
construed moresstrictly against the party which itself or through its agents prepared the Agreement. The parties
acknowledge and agree that they and their agents have each participated equally in the negotiation and
preparation of this Agreement.

The County and the Contractor, by entering into this Promissory Note, hereby agree that the courts of Rockdale
County, Georgia shall have jurisdiction to hear and determine any claims or disputes between them pertaining
directly or indirectly to this Agreement. Contractor expressly submits and consents in advance to such jurisdiction
inany action or proceeding commenced in said courts. The choice of forum set forth in this section shall not be
deemed to preclude the bringing of any action by the County or the enforcement by the County of any judgment
obtained in such forum in any other appropriate jurisdiction. Further, the Contractor hereby waives the right to assert
the defense of forum non-convenient and the right to challenge the venue of any court proceeding.

This Agreement shall be construed and interpreted according to the provisions of the laws of the State of Georgia.

Binding Effect.
This Agreement shall be binding upon the Contractor and its successors and permitted assigns.

Further Assurances.

The Contractor agrees to execute, acknowledge, seal and deliver, after the date of this Agreement, without
additional consideration, such further assurances, instruments and documents, and to take such further actions, as
the County may reasonably request in order to fulfill the intent of this Agreement and the transactions contemplated
by this Agreement.
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Entire Agreement.

This Agreement, its attachments and essential documents (as provided ini I above) represent the entire understanding of
the parties with regard to the subject matter of this Agreement. There are no oral agreements, understandings, or
representations made by any party to this Agreement that are outside of this Agreement and are not expressly stated in
it. No supplement, modification, or amendment of this Agreement will be binding unless executed in writing by all
parties.

By signing this Agreement, the parties acknowledge that they have read each and every page of this Agreement before
signing same and that they understand and assent to all the terms thereof. In addition, by signing this Agreement, the
parties acknowledge that they are entering into this Agreement freely and voluntarily and under no compulsion or duress.

IN WITNESS WHEREOF, the parties have hereunto set their hands and seals on the date and year first above written.

[CONTRACTOR’S NAME] ROCKDALE COUNTY, GEORGIA
BOARD OF COMMISSIONERS

By: By:

Oz Nesbitt, Sr., Chairman
Witness: Attest:
By: By:

Jennifer Rutledge, County Clerk

Approved as to Form:

By:

M Qader A. Baig, County Attorney
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SECTION 00700-GENERAL CONDITIONS

GENERAL: The provisions of these General Conditions are intended, but are not limited to,
providing general conditions of agreement and provisions toward the awarding of the Contract, the
obligations of the successful Bidder and requirements for execution and administration of the
Contract. IN. ANY EVENT. PROVISIONS IN THIS SECTION ARE SUBJECT TO AND
GOVERNED BY PROVISIONS IN THE SUPPLEMENTARY CONDITIONS. AS APPLICABLE.

ARTICLE 1 - NOTICE OF AWARD OF CONTRACT

After receipt of Bids, the Owner shall notify the successful Bidder of the award of the Contract as
stipulated in the Supplementary Conditions.

ARTICLE 2 - EXECUTION OF CONTRACT DOCUMENTS

Within 10 days of notification of Award of Contract, the Owner will furnish the Contractor with
conformed copies of Contract Documents for execution by the Contractor and the surety.

Within 10 days after receipt, the Contractor shall return all the Documents properly executed by the
Contractor and the surety. Attached to each Document shall be an original power-of-attorney for the
person executing the Bonds for the surety and certificates of insurance for the required insurance
coverage.

Within 30 days after receipt of the conformed Documents executed by the Contractor and the surety
with the power-of-attorney and certificates of insurance, the Owner will complete the execution of
the Documents. Distribution of the completed Documents will be made upon execution by the
Owner.

Should the Contractor and/or the surety fail to properly execute the Documents within the specified
time; the Owner will have the right to proceed on the Bid Bond accompanying the Bid.

If the Owner fails to execute the Documents within the time limit specified, the Contractor will have
the right to withdraw the Bid without penalty. In such event the Owner will have no liability to the
Conttactor undcr these Documents or otherwise.

Should either party require an extension of any of the time limits stated above, this shall be done
only by mutual agreement between both parties.

ARTICLE 3 - CONTRACT SECURITY

The Contractor shall furnish separate Performance and Payment Bonds each in a sum equal to the
amount of the Contract Price, the Performance Bond conditioned upon the performance by the
Contractor of all undertakings, covenants, terms, conditions and agreements of the Contract
Documents, and the Payment Bond conditioned upon the prompt payment by the Contractor to all
persons supplying labor and products in the prosecution of the Work provided by the Contract
Documents. Such Bonds shall be executed by the Contractor and a corporate bonding company
licensed to transact such business in the State where the Project is located and named on the current
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list of "Surety Companies Acceptable on Federal Bonds" as published in the Treasury Department
Circular Number 570. The expense of these Bonds shall be borne by the Contractor. If at any time a
surety on any such Bond is declared bankrupt or loses its right to do business in the State where the
Project is located or is removed from the list of Surety Companies accepted on Federal Bonds, the
Contractor shall, within 10 days after notice from the Owner to do so, substitute an acceptable Bond
(or Bonds) in such form and sum and signed by such other surety as may be satisfactory to the Owner.
The premium on such Bond (or Bonds) shall be paid by the Contractor. No further progress payments
shall be deemed due, nor shall be made, until the new surety furnishes an acceptable Bond to the
Owner.

The person executing the Bond on behalf of the surety shall file with the Bond a general power of
attorney, unlimited as to amount and type of Bond covered by such power of attorney and certified
to by an official of said surety.

ARTICLE 4 - INSURANCE

The Contractor shall not commence any work under this Contract until all insurance, as stipulated in
the Supplementary Conditions, has been obtained and such insurance has been approved by the
Owner, nor shall the Contractor allow any subcontractor to commence any work on subcontractor's
contract until all similar insurance required of the subcontractor has been so obtained and approved
by the Contractor.

ARTICLE 5 - INDEMNIFICATION

The Contractor shall indemnify and hold harmless the Owner, the PM/CM, the Designer and their
agents and employees from and against all claims, damages, losses and expenses including claims
consultants' and attorneys' fees arising out of or resulting from the performance of the Work, provided
that any such claims, damage, loss or expense 1s attributable to bodily injury, sickness, disease or
death, or to injury to or destruction of tangible property, including the loss of use resulting thereof;
and is caused in whole or in part by willful act or omission of the Contractor, any subcontractor,
anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be
liable.

In any and all claims against the Owner, the PM/CM, the Designer, or any of their agents or
employees, by any employee of the Contractor, any subcontractor, anyone directly or indirectly
employed by any of them, or anyone for whose acts any of them may be liable, the indemnification
obligation shall not be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for the Contractor or any subcontractor under worker's
compensation acts, disability benefit acts or other employee benefits acts.

This indemnification and hold harmless obligation shall extend to cover any and all claims not
covered by the Owner's Protective Liability Insurance, the requirements of which are specified in
Article 4 of the Supplementary Conditions.
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ARTICLE 6 - NOTICE TO PROCEED

The Notice to Proceed will be issued, following the pre-construction conference, within 10 days of
the execution of the Contract Agreement by the Owner. The time may be extended by mutual
agreement between the Owner and the Contractor. If the Notice to Proceed has not been issued within
the 10 day period or within the period mutually agreed upon, the Contractor may terminate the
Contract Agreement without further liability on the part of either party.

ARTICLE 7 - TERMINATION OF WORK FOR DEFAULT

(@  The Work may be terminated if*

(M
@)
)

)

©)

(6)

(7)

®)

)
(10)

The Contractor is adjudged bankrupt or insolvent.
The Contractor makes a general assignment for the benefit ofcreditors.

A trustee or receiver is appointed for the Contractor or for any of Contractor's
propetty.

The Contractor files a petition to take advantage of any debtor's act, or to
reorganize under the bankruptcy or applicable laws.

The Contractor repeatedly fails to supply sufficient skilled workmen, materials or
equipment.

The Contractor fails to make satisfactory progress toward timely completion of
the Work.

The Contractor repeatedly fails to make prompt payments to subcontractors or
material suppliers for labor, materials or equipment.

The Contractor disregards laws, ordinances, rules, regulations or orders of any
public body having jurisdiction of the Work.

The Contractor fails to comply with directives of the PM/CM.

The Contractor otherwise violates any provision of the Contract Documents.

(b) The Owner may, without prejudice to any other right or remedy and after giving the
Contractor and surety a minimum of 10 days from delivery of a written notice, terminate
the services of the Contractor and take possession of the Project and of all products
thereon owned by the Contractor, and finish the Work by whatever method the Owner
may deem expedient. In such case the Contractor shall not be entitled to receive any
further payment until the Work is finished. If the unpaid balance of the Contract Price
exceeds the direct and indirect costs of completing the Project, including compensation
for additional professional services, such excess shall be paid to the
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Contractor. If such costs exceed such unpaid balance, the Contractor and/or surety shall
pay the difference to the Owner. Such costs incurred by the Owner will be determined
bythe PM/CM and incorporated in a Change Order.

()  Where the Contractor's services have been so terminated by the Owner, said termination
will not affect any right of the Owner against the Contractor then existing or which may
thereafter accrue. Any retention or payment of monies by the Owner due the Contractor
will not release the Contractor from compliance with the Contract Documents.

ARTICLE 8 - TERMINATION FOR CONVENIENCE OF THE OWNER

If, for any reason other than those provided for under Article 7, the Owner elects to discontinue, in
whole or part, the Work under this Contract, the Owner may, after 10 days from delivery of a written
notice to the Contractor and the PM/CM, terminate, in whole or in part, the Contractor's performance
of the Work under this Contract. The notice of termination shall specify the extent to which
performance of the Work under the Contract is terminated.

In the event of such termination by the Owner, the Contractor shall be entitled to payment for the
Work at the jobsite acceptably performed up to the time of the termination and reimbursement for
such costs as are reasonably incurred by the Contractor due to the termination and not otherwise
compensated. The Contractor shall also be entitled to profit on the amounts payable to the Contractor,
but such profit shjll be limited to 6 percent of such amounts. The Contractor will not be entitled to
any payment, including any anticipated profit, on Work not performed and will not be entitled to any
compensation for other economic loss arising out of or resulting from such compensation or damages
of any nature.

ARTICLE 9 - ASSIGNMENTS

The Contractor shall not assign the whole or any part of this Contract or any monies due or to become
due hereunder without written consent of the Owner. In case the Contractor assigns all or any part of
any monies due or to become due under this Contract, the instrument of assignment shall contain a
clause substantially to the effect that it is agreed that the right of the assignee in and to any monies
due or to become due to the Contractor shall be subject to prior liens of all persons, firms, and
corporations for services rendered or materials supplied for the performance of the Work called for
under this Contract.
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ARTICLE 10 - SUBCONTRACTING

(@)

(b)

©

@

©

The Contractor shall not subcontract the complete Work, or any part thereof, and shall
not award any work to any subcontractor without prior written approval of the Owner.
Owner approval will not be given except upon the basis of written statements containing
such information as the Owner may require. At the pre-construction conference, the
Contractor shall submit all subcontractors that the Contractor plans to use on the Project.
Any changes or additional subcontractors should be submitted at least 14 days prior to
the needed approval.

The Contractor shall utilize the services of specialty subcontractors on those parts of the
Work which, under normal contracting practices, are best performed by specialty
subcontractors, as required by the Owner in the Owner's sole discretion, at no additional
cost to the Owner.

If the Contractor desires to perform specialty work, the Contractor shall submit a request
to the Owner, accompanied by evidence that the Contractor's own organization has
successfully performed the type of work in question, is presently competent to perform
the type of work, and the performance of the work by specialty subcontractors will result
in materially increased costs or inordinate delays.

The Contractor shall be fully responsible to the Owner for the acts and omissions of the
Contractor's subcontractors and of persons either directly or indirectly employed by the
Contractor. The Contractor shall be fully responsible to the Owner for the acts and
omissions of independent contractors or independent subcontractors of the Contractor
and of persons indirectly employed by the Contractor as the Contractor is for the acts
and omissions of persons directly employed by the Contractor.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts
relative to the Work to bind subcontractors to the Contractor by the terms of the General
Conditions and other Contract Documents insofar as applicable to the work of
subcontractors and to give the Contractor the same power as regards terminating any
subcontract that the Owner may exercise over the Contractor under any provision of the
Contract Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and the Owner.

ARTICLE 11 - AUTHORITY OF THE PM/CM

The PM/CM will act as the Owner's representative during the construction period. The Owner will
decide questions which may arise as to quality and acceptability of products furnished and Work
performed. The Owner will interpret the intent of the Contract Documents in a fair and unbiased
manner. The PM/CM will make visits to the site and determine if the Work is proceeding in
accordance with the Contract Documents. The PM/CM will judge as to the accuracy of quantities
submitted by the Contractor in partial payment estimates which these quantities represent. The
decisions of the PM/CM will be final and conclusive.
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ARTICLE 12 - SEPARATE CONTRACTS

@  The Owner reserves the right to let other contracts in connection with this Project. The
Contractor shall afford other contractors reasonable opportunity for the introduction and
storage of their products and the execution of their work, and the Contractor and other
contractors shall properly connect and coordinate their work with each other. If the proper
execution or results of any part of the Contractor's work depends upon the work of any
other contractor, the Contractor shall inspect and promptly report to the PM/CM any
defects in such work that render it unsuitable for such proper execution and results.

®  The Owner may perform additional work related to the Project with Owner's own forces.
The Contractor shall afford the Owner reasonable opportunity for the introduction and
storage of products and the execution of work, and shall properly connect and coordinate
Contractor's work with work performed by Owner's own forces.

©  If the performance of additional work by other contractors or the Owner is not noted in
the Contract Documents prior to the execution of the Contract, written notice thereof will
be given to the Contractor prior to starting any such additional work. If the Contractor
believes that the performance of such additional work by the Owner or others involves
the Contractor in additional expense or entitles the Contractor to an extension of the
Contract Time, the Contractor may make a claim therefor as provided in Article 29.

ARTICLE 13 - LAWS AND REGULATIONS

The Contractor's attention is directed to the fact that all applicable federal, state, county and city laws,
municipal ordinances, and the rules and regulations of all authorities having jurisdiction over
construction of the Project shall apply to the Contract throughout, and they will be deemed to be
included in the Contract as though written out in full herein. The Contractor shall keep fully informed
of all laws, ordinances and regulations of the federal, state, county, city and municipal governments
or authorities in any manner affecting those engaged or employed in the Work or the materials used
in the Work or in any way affecting the conduct of the Work and of all orders and decrees of bodies
or tribunals having any jurisdiction or authority over same. If any discrepancy or inconsistency should
be discovered in these Contract Documents herein referred to, in relation to any such law, ordinance,
regulation, order or decree, the Contractor shall herewith report the same, in writing, to the Owner.
The Contractor shall at all times observe and comply with all such existing and future laws,
ordinances and regulations, and shall protect and indemnify the Owner, the PM/CM, the Designer
and their agents against the violation of any such law, ordinance, regulation, order or decree, whether
by the Contractor or by the Contractor's employees.
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ARTICLE 14 - TAXES

The Contractor shall pay all sales, consumer, use and other similar taxes required by the law of the

fuli iy 383

place where the Work is performed. The Owner will be responsible for any sales or use tax due on
products furnished by the Owner to the Contractor to be incorporated into the Work.

ARTICLE 15 - NOTICE AND SERVICE THEREOF

@
(b)

(©

(d)

All notices, demands, requests, instructions, approvals, and claims shall be in writing.

Any notice to or demand upon the Contractor will be sufficiently given if delivered at
the office of the Contractor specified in the Bid (or at such other office as the Contractor
may from time to time designate to the Owner in writing), or if delivered by the United
States Mail in a sealed, postage-prepaid envelope, or delivered by facsimile transmission,
followed by written confirmation, in each case addressed to such office.

All papers required to be delivered to the Owner shall be delivered as stipulated in the
Supplementary Conditions.

Any such notice or demand shall be deemed to have been given to the Owner or made
as of the time of actual delivery to Owner.

ARTICLE 16 - PATENTS

@

The Contractor shall hold and save the Owner, the PM/CM, the Designer and their agents
harmless from liability of any kind, including cost and expenses, reasonable attorney's
fees, for, or on account of, any patented or unpatented invention, process, article, or
appliance manufactured or used in the performance of the Work, including its use by the
Owner.

() If thc Contractor uses any design, process, device or malerials covered by letters,

trademarks, patent or copyright, the Contractor shall provide for such use by suitable
agreement between the Owner and the holder of such patented or copyrighted design,
device or material. The Contract prices shall include royalties or costs arising from the
use of such design, device or materials, in any way involved in the Work. The Contractor
and the Contractor's sureties shall indemnify and save harmless the Owner, the PM/CM,
the Designer and their agents from claims for infringement by reason of the use of such
patented or copyrighted design, process, device or materials or any trademark or
copyright in connection with Work agreed to be performed under this Contract, and shall
indemnify the Owner, the PM/CM, the Designer and their agents for any cost, expense,
damage and reasonable attorney's fees which it may be obliged to pay by reason of such

infringement, at any time during the prosecution of the Work or after completion of the
Work.
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ARTICLE 17 - LAND AND RIGHTS-OF-WAY

The Owner will provide, as indicated in the Contract Documents and prior to the Notice to Proceed,
the lands upon which the Work is to be done, rights-of-way for access thereto, and such other lands
which are designated for the use of the Contractor. The Contractor shall confine work and all
associated activities to the easements and other areas designated for the Contractor's use. The
Contractor shall comply with any limits on construction methods and practices which may be
required by easement agreements.

If, due to some unforeseen reason, the necessary easements are not obtained, the Contractor shall
receive an equitable extension of Contract Time and/or an equitable increase in the Contract Price to
cover the Contractor's additional costs as a result thereof, provided the Owner is notified immediately
of the claim. The Contractor's claim therefor shall be handled as provided for under Article 29.

Should additional temporary easements for ingress or egress be required by the Contractor for more
suitable access to the Work, these easements shall be obtained by the Contractor, at no additional
cost to the Owner.

Additional requirements shall be as stipulated in the Supplementary Conditions.
ARTICLE 18 - PRODUCTS

(@) Products shall be so stored in accordance with the manufacturer's recommendations to
insure the preservation of their quality and fitness for the Work. Stored products to be
incorporated in the Work shall be located so as to facilitate prompt inspection.

(b) Manufactured products shall be applied, installed, connected, erected, used, cleaned and
conditioned as directed by the manufacturer.

(c)  Products shall be furnished in accordance with shop drawings and/or samples submitted
by the Contractor and approved bythe Designer.

(d) Products to be incorporated into the Work shall not be purchased by the Contractor or
the subcontractor subject to a chattel mortgage or under a conditional sale contract or
other agreement by which an interest is retained by the seller.

ARTICLE 19 - SUPERVISION OF WORK

The Contractor shall supervise and direct the Work. The Contractor shall be solely responsible for
the means, methods, techniques, sequences and procedures of construction. The Contractor shall
employ and maintain on the Work a qualified supervisor or superintendent who shall have been
designated in writing by the Contractor as the Contractor's representative at the site. The supervisor
shall be present on the site at all times as required to perform adequate supervision and coordination
of the Work.
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The supervisor shall have full authority to act on behalf of the Contractor and to execute the orders
or directions of the PM/CM without delay. The supervisor shall have full authority to promptly
supply products, tools, plant equipment and labor as may be required. The supervisor's authority shall
be such that all communication given to the supervisor shall be as binding as if given to the
Contractor.

The Contractor shall employ only competent and skilled personnel. The Contractor shall, upon
demand from the PM/CM, immediately remove any superintendent, foreman or workman whom the
PM/CM or Owner may consider incompetent orundesirable.

ARTICLE 20 - INTERRUPTION OF FACILITY OPERATIONS

The Contractor shall provide the Owner with written notice at least five days prior to any interruption
in facility operations required by construction activity. The notice shall include the date and time of
the scheduled interruption; the length of time the interruption will be in effect; the procedures to be
followed in effecting the interruption; a complete identification of all those processes, equipment and
operations to be affected; and all other information the Owner may require. The Contractor shall
provide any equipment, piping, auxiliary power or other means necessary to sustain facility operations
or function for interruptions which have not been identified by the Specifications, or when
interruptions must exceed the time allowed by the Specifications.

Additional requirements, if any, shall be as stipulated in the Supplementary Conditions.
ARTICLE 21 - PROTECTION OF WORK, PROPERTY AND PERSONS

@  The Contractor shall be responsible for initiating, maintaining and supervising all safety
precautions and programs in connection with the Work. The Contractor shall take all
necessary precautions for the safety of, and shall provide the necessary protection to
prevent damage, injury or loss to all employees on the Work and other persons who may
be affected thereby, all the Work and all products to be incorporated therein, whether in
storage on or off the site, and other property at the site or adjacent thereto, including
trees, shrubs, lawns, walks, pavements, roadways, structures and utilities not designated
for removal, relocation or replacement in the course of construction.

®  The Contractor shall comply with the Department of Labor Safety and Health
Regulations for construction, promulgated under the Occupational Safety and Health Act
of 1970 (PL 91-596) and under Section 107 of the Contract Work Hours and Safety
Standards Act (PL 91-54). The Contractor shall erect and maintain, as required by the
conditions and progress of the Work, all necessary safeguards for safety and protection.

©  The Contractor shall remedy all damage, injury or loss to any property, improvements or
facilities caused, directly or indirectly, in whole or in part, by the Contractor or any of
the Contractor's subcontractors or anyone directly or indirectly employed by any of them
or anyone for whose acts any of them may be liable. The property, improvements or
facilities shall be replaced or restored to a condition as good as when the Contractor
entered upon the Work. In case of failure on the part of the Contractor to restore such
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property, or make good such damages or injury, the Owner may, after 48 hours written
notice, proceed to repair, rebuild, or otherwise restore such property, improvements or
facilities as may be deemed necessary. The cost thereof will be deducted from any
monies due or which may become due the Contractor under this Contract.

@  In emergencies affecting the safety of persons or the Work or property at the site or
adjacent thereto, the Contractor, without special instruction or authorization from the
PM/CM or Owner, shall act to prevent threatened damage, injury orloss.

©  Completed Work and stored products shall be suitably protected during unseasonable
weather, to allow Work to proceed in a timely fashion. Work planned, or in progress,
should be performed to minimize impact of adverse weather.

ARTICLE 22 - PROTECTION OF THE ENVIRONMENT

@  The Contractor shall be responsible for taking all measures required to minimize all types
of pollution associated with the undertaking of the proposed Work, and shall abide by
the requirements of all governmental agencies having jurisdiction over the Work or
Contractor's Project operations.

®  Any area used or involved in the Project that is disturbed by the Contractor, shall be
restored to original or better condition, even though such area is outside the limits of that
specified for grading, grassing or landscaping.

ARTICLE 23 - PROTECTION, LOCATION AND RELOCATION OF UTILITIES

The Contractor shall notify owners of adjacent utilities when prosecution of the Work may affect
them. The Contractor shall protect from damage all existing improvements or utilities at, or in
proximity to, the site of the Work, and shall repair or restore any damage to such facilities resulting
from failure to exercise reasonable care in the performance of Work. If the Contractor fails or refuses
to repair any such damage promptly, the Owner may have the Work performed and charge the cost
thereof to the Contractor.

Prior to the construction or installation of any proposed facility or pipeline, the Contractor shall
expose all existing utilities true to their vertical and horizontal location, within the vicinity of the
Work. In order to avoid conflicts between existing and proposed facilities or utilities, the Contractor
shall either relocate the existing or proposed utility on a temporary or permanent basis, or shall take
whatever means necessary to protect the existing facilities or utilities during the installation of
proposed utilities, as approved by the Owner. No separate payment will be made for the relocation
of existing utilities or for any work associated with the protection of existing facilities or utilities.
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ARTICLE 24 - SCHEDULES, REPORTS AND RECORDS

The Contractor shall submit to the Owner progress schedules, payrolls, reports, estimates, records and
other data as the Owner may request concerning work performed or to be performed as stipulated in
the Supplementary Conditions.

ARTICLE 25 - DRAWINGS AND SPECIFICATIONS

The Drawings, Specifications, Contract Documents. and all supplemental documents, are considered
essential parts of the Contract, and requirements occurring in one are as binding as though occurring
in all. They are intended to define, describe and provide for all Work necessary to complete the
Project in an acceptable manner, ready for use, occupancy, or operation by the Owner.

The PM/CM will furnish the Contractor five copies of the Contract Documents, one copy of which
the Contractor shall have available at all times on the Project site. Any additional copies will be
furnished at additional cost.

In case of conflict between the Drawings and Specifications, the Specifications will govern. Figure
dimensions on Drawings will govern over scale dimensions, and detailed Drawings will govern over
general Drawings.

In cases where products or quantities are omitted from the Specifications, the description and
quantities shown on the Drawings will govern.

Any materially differing site condition as between what is shown on the Drawings and Specifications
and actually found on site shall be immediately reported to the PM/CM, in writing, prior to the
commencement of Work at the site. Failure of the Contractor to notify the PM/CM, in writing, of
the differing site condition prior to performance of Work at the site shall constitute a waiver of any
claim for additional monies. Any Change Order necessitated by the differing site condition shall be
processed as provided under Article 29.

Any ambiguities or need for clarification of the Drawings or Specifications shall be immediately
reported in writing to the PM/CM. Any such ambiguity or need for clarification will be handled by
the PM/CM, in writing, as authorized by Article 11. No clarification of the Drawings and
Specifications hereunder by the PM/CM will entitle the Contractor to any additional monies unless
a Change Order has been processed as provided by Article 29 hereof.

Any work done by the Contractor following a discovery of such differing site condition or ambiguity
or need for clarification in the Contract Drawings and Specifications, prior to a written report to the
PM/CM, shall not entitle the Contractor to additional monies and shall be done at the Contractor's
risk.
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ARTICLE 26 - SURVEYS

The Owner will furnish AutoCad files of the Construction Drawings to assist with construction layout
of the Work. The County’s benchmark information will be provided. From this information, unless
otherwise specified in the Contract Documents, the Contractor shall develop and make all detailed
surveys needed for construction, such as alignment, slope stakes, batter boards, stakes for pile
locations and other working points, lines, elevations and cut sheets.

ARTICLE 27 - TESTING, INSPECTION AND REJECTION OF WORK

@

®)

©

@

Testing of Materials: Unless otherwise specifically provided for in the Specifications, the
inspection and testing of products to be incorporated in the Work at the site shallbe made
by bureaus, laboratories, or agencies approved by the Owner; the cost of such inspection
and testing shall be paid by the Contractor. The Contractor shall furnish evidence,
satisfactory to the Owner, that the products have passed the required tests prior to their
incorporation into the Work. The Contractor shall promptly segregate and remove
rejected products from the site of the Work.

Inspection: The Contractor shall furnish the Owner with every reasonable facility for
ascertaining whether or not the Work performed and products used are in accordance
with the requirements and intent of the Specifications and Contract Documents. No
Work shall be done or products used without suitable inspection by the Owner or the
Owner's representative. Failure to reject any defective Work or product shall not in any
way prevent later rejection when such defect is discovered, or obligate the Owner to final
acceptance.

Authority and Duties of the Resident Inspector: The Resident Inspector will be authorized
to inspect all Work done and all products furnished, including preparation, fabrication
and manufacture of the products to be used, but the Resident Inspector will not be
authorized to alter or waive any requirements of the Contract Documents. The Resident
Inspector may reject products or suspend the Work until any question at issue can be
referred to and decided by the Owner. The responsibility of the Contractor is not
lessened by the presence of theResident Inspector.

Rejection of Work and Materials: All products furnished and all Work done that is not
in accordance with the Drawings or Specifications or that is defective will be rejected.
All rejected products or Work shall be removed immediately. If rejected products or
Work is not removed within 48 hours, the PM/CM will have the right and authority to
stop the Work immediately and will have the right to arrange for the removal of said
rejected products or Work at the cost and expense of the Contractor. All rejected products
or Work shall be replaced with other products or Work which conforms with the
Drawings and Specifications.
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(e) Contractor's Responsibilities: Inspection of the Work will not relieve the Contractor of any
obligations to fulfill the Contract and defective Work shall be made good regardless of
whether such Work has been previously inspected by the Owner and accepted or
estimated for payment. The failure of the Owner to reject improper Work shall not be
considered a waiver of any defect which may be discovered later, or for Work actually
defective.

ARTICLE 28 - CONTRACT TIME AND LIQUIDATED DAMAGES
The Contract Time and Liquidated Damages shall be defined in the Instructions to Bidders.

The Contractor shall proceed with the Work at a rate of progress which will insure completion within
the Contract Time. It is expressly understood and agreed by and between the Contractor and the
Owner, that the Contract Time for the Work described herein is a reasonable time, taking into
consideration the average climatic and economic conditions, and other factors prevailing in the
locality of the Work.

If the Contractor shall fail to perform the Work required within the Contract Time, or extended
Contract Time if authorized by Change Order, then the Contractor shall pay to the Owner the full
amount of liquidated damages specified in the Contract Documents for each calendar day that the
Contractor shall be in default after the time stipulated in the Contract Documents.

The Contractor shall not be charged with liquidated damages or any excess cost when the delay in
performance of the Work is due to the following and the Contractor has promptly given written notice
of such delay to the Owner and PM/CM:

(@  To any preference, priority or allocation order duly issued by the Owner.

(b)  lo unforeseeable causes beyond the control and without the fault or negligence of the
Contractor, including but not restricted to, acts of God or of the public enemy, acts of
the Owner, acts of another contractor in the performance of a contract with the Owner,
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and abnormal
and unforeseeable weather; and,

() Toany delays of subcontractors occasioned by any of the causes specified in paragraphs
(a) and (b).

ARTICLE 29 - CHANGES IN THE CONTRACT

@  Changes in the Work: The Owner may at any time, as the need arises, order changes
within the scope of the Work without invalidating the Contract Agreement. If such
changes increase or decrease the amount due under the Contract Documents, or in the
time required for performance of the Work, an equitable adjustment will be authorized
by Change Order.
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®)

The Owner, also, may at any time, by issuing a field order, make changes in the details
of the Work. These changes by field order will not affect Contract Time or Contract
Price. The Contractor shall proceed with the performance of any changes in the Work so
ordered by the Owner, unless the Contractor believes that such field order entitles
Contractor to a change in Contract Price or Contract Time or both, in which event
Contractor shall give the PM/CM immediate, written notice thereof and if required by
the Owner, an immediate estimate of the direct cost of Work as outlined in (b) below,
after the receipt of the ordered change, and the Contractor shall not execute such changes
pending the receipt of an executed Change Order or further written instruction from the
Owner.

Should the Contractor encounter, or the Owner discover, during the progress of the
Work, subsurface or latent conditions at the site materially differing from those shown
on the Drawings or indicated in the Specifications, or unknown conditions of an unusual
nature differing materially from those ordinarily encountered and generally recognized as
inherent in Work of the character provided for in the Drawings and Specifications, the
Owner shall immediately be notified in writing of such conditions before they are
disturbed. The Owner will thereupon promptly investigate the conditions.

If the Owner finds that conditions do so materially differ, or are of an unusual nature,
and upon written request of the Contractor, an equitable adjustment will be authorized
by Change Order.

If the Contractor does not immediately notify the Owner in writing of the belief that a
field order, additional work by other contractors or the Owner, or subsurface, latent or
unusual unknown conditions entitles the Contractor to a Change Order, no consideration
for time or money will be given the Contractor.

The Owner may, with the Contractor's concurrence, elect to postpone the issuance of a
Change Order until such time that a single Change Order of substantial importance can
be issued incorporating several changes. Insuch cases, the Owner will indicate this intent
for each change in the Contract in a written response to the Contractor's request for a
change, following agreement by the Owner and Contractor on the change's scope, price
and time.

Changes in Contract Price: The Contract Price may be changed only by a Change Order.
The value of any Work covered by a Change Order for increase or decrease in the
Contract Price will be determined by one or more of the following methods, in the order
of precedence listed below:

() By estimating the number of unit quantities of each part of the Work which is
changed (either increased or decreased) and then multiplying the estimated number
of such unit quantities by the price Bid (which price shall include the Contractor's
overhead and profit) for a unit quantity thereof.
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@  The Owner will fix the total lump sum value of the change in the Work of the
Contractor following the Contractor's submittal, within a reasonable time, of an
estimate of the direct cost of the Work. The direct cost estimate will be added to,
or deducted from, the Contract Price (which price will include the Contractor's
overhead and profit as outlined below). If the Contractor does not submit a cost
estimate of the Work in a reasonable time or if the Owner and Contractor do not
reach agreement on the cost, the Owner may fix the total lump sum value at a
reasonable amount. On any lump sum change which involves a net credit to the
Owner, no allowance for overhead and profit will be figured.

() By ordering the Contractor to proceed with the Work and to keep and present, in
such form as the Owner may direct, a correct account of the cost of the change
together with all vouchers therefor. The cost hereunder will only include an
allowance for overhead and profit as outlined below.

For the Work performed in item (2) or (3) above, payment will be made for the

documented actual direct cost of the following:

(aa) Labor, including foremen, for those hours they are assigned and participating
in the Work covered by the change order (actual direct payroll cost of
wages). The Contractor shall furnish, if required by the Owner, certified
payrolls to verify wages. All labor related costs will be included in a 30
percent markup of the cost of direct payroll wages. This refers to the
Contractor's specific labor wages.

(bb) Material delivered and used on the designated Work, including sales tax, if
paid for by the Contractor and as verified by original invoices or otherwise
verifiable to the Owner's acceptance.

(cc) Rental, or ownership cost of equipment, including necessary transportation of
equipment, having a purchase value in excess of $300.00. Rental or
ownership cost will be allowed for only those hours during which the
equipment is required on the project site. Cost allowances will not exceed the
rates defined as follows: the hourly rate, for equipment not used
exclusively in the change to the scope of work, will be the monthly rate, as
printed in the current Rental Blue Book for Construction Equipment
published by Dataquest, divided by 176; the rate, for equipment used
exclusively for those tasks identified in the change to the scope of work, will
be the daily, weekly or monthly rate, used singularly or in combination, which
will provide the lowest total cost. The rates will be modified by the Rate
Adjustment Table factors to reflect a depreciation allowance indexed to the
year a machine was originally manufactured and sold. The rates will be
adjusted to account for regional differences in annual use hours, cost of labor,
freight, taxes, etc. The amount by which

Rockdale County Water Resources 00700-16

Ga Highway 138 Sewer Extension




SECTION 00700-GENERAL CONDITIONS

©

@

basic rates will be increased or decreased is shown on the adjustment maps
included in the "Blue Book".

The equipment use period will begin only at the time equipment is unloaded
at the site of the changed work, will include each day that the equipment is
required at the site of the changed work and will terminate at the end of the
day on which the use of such equipment becomes unnecessary, plus
reasonable transportation time. The maximum time to be paid per day will
not exceed eight hours unless the equipment is in operation for a longer time.
The time which will be paid for per day, for equipment not used exclusively
in the change to the scope of work, will be the hours which the equipment
was actually in operation on the changed work.

In addition to the actual costs in items (aa) through (cc) above, there will be, for
the Contractor actually performing the work, a fixed fee of 16 percent for bond,
insurance, overhead and profit added to the cost of Items (aa), (bb) and (cc), above.

If all or a portion of the Change Order is performed by a subcontractor, payment
will be made for the documented actual direct cost as outlined in (aa), (bb) and
(cc), above. A fixed fee of 16 percent for bond, insurance, overhead and profit will
be added to the cost of (aa), (bb) and (cc) of the subcontractor's work only.

A fixed fee of 10 percent will be added to the subcontractor's Work for the
Contractor's administrative handling of portions of the Work that are performed by
an approved subcontractor. No additional fixed fee will be allowed for the
Contractor's or a subcontractor's administrative handling of Work performed by a
subcontractor's subcontractor, unless by written permission from the Owner. All
other costs not specifically listed above are considered to be included in the fixed
fee.

The Contractor shall, when required by the Owner, furnish the Owner with an
itemized breakdown of the quantities and prices used in computing the value of
any change that might be ordered, in a printed format, and with sufficient detail as
required by the Owner.

Changes in Contract Time: The Contract Time may be changed only by a Change Order.
Changes in the Work described in (a) and any other claim made by the Contractor fora
change in the Contract Time will be evaluated by the Owner with the assistance and
input of the PM/CM and if the conditions warrant, an appropriate adjustment of the
Contract Time will bemade.

The Owner, when making these evaluations will take into consideration the amount and
scope of Work which has been changed and will evaluate if the change in Work has

Rockdale County Water Resources 00700-17
Ga Highway 138 Sewer Extension




SECTION 00700-GENERAL CONDITIONS

affected the critical path as currently accepted on the progress schedule such that it would
delay the completion of the Project. If after these evaluations have been made and in the
sole opinion of the Owner, the Contractor is due an extension of time, then it will be
granted by a Change Order and the Owner will pay the associated cost due the Contractor
for direct field costs, only as outlined under Changes in Contract Price (aa) and (cc),
exclusive of Item (bb), based on any delays to the overall Project. Extensions of time
granted as a result of weather will not result in a change in Contract Price.

ARTICLE 30 - PAYMENTS AND COMPLETION

@)

(®)

©

Contract Price: The Contract Price is a lump sum stated in the Contract Agreement, and
is the total amount payable by the Owner to the Contractor for the performance of the
Work set forth in the Contract Documents.

Itis understood that the Contractor shall provide and pay for all products, labor (including
labor performed after regular working hours, on Sundays, or on legal holidays),
equipment, tools, water, light, power, sewer, transportation, supervision, temporary
construction of any nature, and all other services and facilities of any nature whatsoever
necessary to execute, complete, place into operation, and deliver the Work.

It is further understood that the Contractor's proposed construction schedule is based on
a normal 40 hour, 5 day work week, less recognized holidays. If the Contractor desires
to work in excess of this limit, the Contractor shall submit a written request to the Owner
a minimum of five days prior to the desired work date. The Contractor shall be
responsible for any additional expenses incurred by the Owner as a result of the extended
work hours, including resident inspection overtime. The cost associated with resident
inspector overtime will be deducted from the Contractor's monthly payment request.

Breakdown of Cost: Before the first application for payment the Contractor shall submit
to the PM/CM a breakdown of cost for the various portions of the Work, including
quantities if required by the PM/CM, aggregating the total Contract Price prepared in
such form as specified or as the PM/CM and the Contractor may agree upon and
supported by such data to substantiate its correctness as the PM/CM may reasonably
require.

This schedule of values, when approved by the PM/CM, will be used only as a basis for
the Contractor's application for payment; however, the payment schedule will correlate
directly with the Overall Project Schedule (OPS) cost information, whenapplicable.

Progress Payments: At the end of each calendar month, the Contractor shall submit to
the PM/CM an itemized application for payment supported by such othersubstantiating
data as the PM/CM may reasonably require covering Work completed through the 20th
day of the month. Progress payments shall be submitted to the PM/CM no later than the
25th of the month. Any progress payment submitted by the Contractor after the 5th of
the month will be included in the following month's payment.
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Application for payment may include, at the Contractor's option, the cost of products not
yet incorporated into the Work which have been delivered to the site or to other storage
locations authorized and approved by the PM/CM. The Owner reserves the right to
accept or reject pay requests for stored materials, and to limit payments to those stored
materials which, in the PM/CM's judgment, are necessary for continuing satisfactory
Project progress.

Payment for stored products will be subject to the following conditions being met or
satisfied:

(1) The products shall be received in a condition satisfactory for incorporation in the
Work, including manufacturer's storage and installation instructions.

(2) The products shall be stored in accordance with the manufacturer's
recommendations and in such manner that any and all manufacturer's warranties
will be maintained and that they will not be damaged due to weather, construction
operations or any other cause.

(3) An invoice from the manufacturer shall be furnished for each item on which
payment is requested. The request may include reimbursement for cost of delivery,
limited to common carrier rates, to the site, but will not include the Contractor
handling, on or off site, or for storageexpense.

(4)  The Contractor shall, on request of the PM/CM, furnish written proof from the
supplier of payment (less retention equal in percentage to that being retained by the
Owner) for the products no later than 30 days after receipt of payment for same
from the Owner.

(5)  Shop drawings, product data and samples, showing "No Exceptions Taken", has
been received from the Contractor for that specific equipment or material.

The Contractor warrants that title to all Work and products covered by an Application
for Payment, whether incorporated into the Project or not, will pass to the Owner upon
the receipt of such payment by the Contractor, free and clear of all liens, claims, security
interests or encumbrances (except retention equal in percentage to that being retained by
the Owner which may be withheld from suppliers and subcontractors to guarantee
completion and performance).

Certificate for Payment: If the Contractor has made application for payment as provided
above, the PM/CM will issue a Certificate for Payment to the Owner, with a copy to the
Contractor, for such amount as the PM/CM determines to be properly due, or the
PM/CM will state, in writing, itemized and specific reasons for withholding a

Certificate as provided herein.
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After the PM/CM has issued a Certificate for Payment, the Owner will pay to the
Contractor the amount covering Work completed plus stored products, less retention
and less previous payments made.

No certificate for a progress payment, nor any progress payment, nor any partial or
entire use of occupancy of the Project by the Owner, shall constitute an acceptance of
any Work not in accordance with the Contract Documents.

Retention: The Owner will retain the following amounts from each properly certified
estimate:

(1)  Until the value of the Work completed, including stored materials, is at least 50
percent of the Contract amount, 10 percent of the value of all Work satisfactorily
completed, including stored materials.

(2)  When the value of the completed Work totals at least 50 percent of the Contract
amount, the Owner will discontinue retaining additional amounts provided the
Work is progressing satisfactorily and there is no specific cause for retaining a
larger sum. The total amount retained will be at least 5 percent of the Contract
amount, adjusted for Change Orders, until the date of final payment.

(3)  The Owner may elect to reinstate retention of 10 percent of the value of the Work
completed if at any time the Contractor fails to make satisfactory progress or if
there is other specific cause. Satisfactory progress is identified as conforming to
the construction progress schedule as required in Article 24, as modified by the
Supplementary Conditions. No form of collateral in lieu of cash will be
acceptable as retainage. Amounts retained by the Contractor from payments due
to suppliers and subcontractors (expressed as a percentage) shall not exceed that
being retained by the Owner.

Payments Withheld: The PM/CM may decline to approve an Application for Payment
and may withhold certificate, in whole or in part, as may be necessary to protect the
Owner from loss because of:

(I)  Failure of the Contractor to make payments properly to subcontractors or for
labor or products.

(2)  Unsatisfactory prosecution of the Work by the Contractor either due to quality of
the Work or if the Contractor is behind the currently approved construction
schedule. When the above reasons for nonpayment are corrected, then payment will
be made for amounts withheld because of such reasons, not later than the next
payment. Completion and Final Acceptance shall be as stipulated in the
Supplementary Conditions.

END OF SECTION
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SECTION 00800
Supplementary Conditions

GENERAL

The provisions in this Section of the Specifications shall govern in the event of any conflict
between this Section and the General Conditions.

ARTICLE 1 - NOTICE OF AWARD OF CONTRACT

Article 1 - Notice of Award of Contract, of the General Conditions, is hereby modified to include
the following:

Within 120 days after receipt of Bids, the Owner will notify the successful Bidder of the
award of the Contract.

Should the Owner require additional time to award a Contract, the time may be extended by
the mutual agreement between the Owner and the successful Bidder. If an award of Contract
has not been made within 120 days from the Bid date or within the extension mutually agreed
upon, the Bidder may withdraw the Bid without further liability on the part of either party.

ARTICLE 13 - LAWS AND REGULATIONS

Article 13 - Laws and Regulations, of the General Conditions is hereby modified to include the
following:

Article 13, following first paragraph,

Where professional engineering work is required in connection with any of the
components required by the Contract, all Bidders and component suppliers must
insure that there is full compliance with all applicable laws of the state ofGeorgia
and any other state governing professional engineering. The Owner and PM/CM
do not warrant that the name of an entity listed as an acceptable manufacturer is or
will be in compliance with saidlaws.

ARTICLE 15 - NOTICE AND SERVICE THEREOF

Article 15 - Notice and Service Thereof, of the General Conditions is hereby modified to include
the following:

(c) All papers required to be delivered to the Owner shall, unless otherwise specified in
writing to the Contractor, be delivered to the Rockdale Water Resources
Commissioners, 943 Court Street, Conyers, Georgia 30012, Attn: Oz Nesbitt,
Chairman, Board of Commissioners.

Any notice to or demand upon the Owner shall be sufficiently given if delivered to the
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Office of said Chairman if delivered by the United States Mail in a sealed, postage-
prepaid envelope, or delivered by facsimile transmission, followed by written
confirmation, in each case addressed to said Chairman or to such other representative of
the Owner or to such other address as the Owner may subsequently specify in writing to
the Contractor for such purposes.

(e) The Contractor shall file all "Notices of Commencement" required for this Project in
accordance with O.C.G.A. §44-14-361.5 et.seq. and §36-82-104 et.seq., as applicable.
The Contractor shall respond to all requests for copies of a Notice of Commencement.
Should the Owner or PM/CM receive such a request, this request will be forwarded to
the Contractor for further handling. The name and address of the Owner shall be as stated
in paragraph (c) of this Article. The name and general description of the Project shall be
as stated in the Invitation to Bid.

ARTICLE 17 - LAND AND RIGHTS-OF-WAY

Article 17 - Lands and Rights-of-Way, of the General Conditions, is hereby modified to include the
following:

No additional requirements.

ARTICLE 20 - INTERRUPTION OF FACILITY OPERATIONS

Article 20 - Interruption of Facility Operations, of the General Conditions, is hereby modified to
include the following:

Bypasses/interruption of untreated or partially treated wastes will not be permitted unless the
Contractor has obtained prior approval from the Owner. The Owner/PM/CM shall be notified
at least two weeks in advance and in writing, of the date, time and duration of such
bypasses/interruption. The Contractor shall pay all fines that may be imposed on the Owner
for the bypassing without prior approval.

ARTICLE 24 - SCHEDULES, REPORTS AND RECORDS

Article 24 - Schedules, Reports and Records, of the General Conditions, is hereby modified to
include the following:

(@  The Contractor shall submit to the Owner progress schedules, payrolls, reports, estimates,
records and other data as the Owner may request concerning work performed or to be
performed as stipulated in the various sections of these Specifications.

(b) Immediately after execution of the Contract by the Owner, and before the first partial
payment is made, the Contractor shall deliver to the Owner a construction progress
schedule in form satisfactory to the Owner, showing the proposed dates of
commencement and completion of each of the various subdivisions of work required
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under the Contract Documents and the anticipated amount of each monthly payment
that will become due the Contractor in accordance with the Progress Schedule.

An updated schedule and an updated Schedule of Submittals shall be presented with each
partial payment request. Lack of an updated schedule and/or an updated Schedule of
Submittals will delay processing of the pay request until receipt of the updated schedule
and/or an updated Schedule of Submittals.

If the schedule reflects a completion date prior to the completion date established bythe
Contract Agreement, this shall afford no basis to claim for delay should the Contractor
not complete the Work prior to the projected completion date. Instead all "float" between
the completion date in the Contractor's schedule and the completion date established in
the Contract Agreement shall belong to and be exclusively available to the Owner.
Should a change order be executed with a revised completion date, the progress schedule
shall be revised to reflect the new completiondate.

The Contractor shall maintain on the Project site, a complete set of up-to-date Record
Documents.

Project Coordination Meetings: The General Contractor shall participate in Project
Coordination Meetings to be held on the site monthly, or more often if conditions
warrant, to establish the current state of completion and revise the schedule as necessary.
The Project Coordination Meeting will be conducted by the PM/CM.

Contractor's Responsibilities

(1) Implement the detailed Near Term Schedule of activities to the fullest extent
possible between Project Coordination Meetings.

()  The Contractor shall prepare and provide one copy of the Contractor's Daily Report
to the PM/CM by 10:00 a.m. of the day following the Report date. This Daily
Report will contain, as a minimum, the weather conditions; number of workers by
craft, including supervision and management personnel on site; active and inactive
equipment on site; work accomplished by CPM activity item; problems; and
visitors to the jobsite.

(3) Ifa current activity or series of activities on the OPS is behind schedule and if the
late status is not due to an excusable delay for which a time extension would be
forthcoming, the Contractor shall attempt to reschedule the activity to be consistent
with the Overall Project Schedule so as not to delay any of the Contract milestones.
The Contractor agrees that:

a.  The Contractor shall attempt to expedite the activity completion so as to have
it agree with the OPS. Such measures as the Contractor may choose shall be
made explicit during the Project Coordination Meeting.

b. If, within two weeks of identification of such behind-schedule activity, the
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Contractor is not successful in restoring the activity to an on schedule

status, the Contractor shall;

1. Carry out the activity with the scheduled crew on an overtime basis
until the activity is complete or back onschedule.

2. Increase the crew size or add shifts so the activity can be completed
as scheduled.

3. Commit to overtime or increased crew sizes for subsequentactivities,
or some combination of the above as deemed suitable by the PM/CM.

These actions shall be taken at no increase in the Contract amount.

4  Maintain a current copy of all construction schedules on prominent display in the
Contractor's field office at the Project site.

()  Cooperate with the Owner or Owner's representative in all aspects of the Project
Scheduling System. Failure to implement the Project Scheduling System or to
provide specified schedules, diagrams and reports, or to implement actions to re-
establish progress consistent with the OPS may be causes for withholding of
payment.

ARTICLE 30 - PAYMENTS AND COMPLETION

Article 30 -

following:

@

Payments and Completion, of the General Conditions, is hereby modified to include the

Completion: ALL WORK REQUIRED BY THE CONTRACT DOCUMENTS,
CONTRACT DRAWINGS AND SPECIFICATIONS MUST BE COMPLETED
BEFORE THE FINAL INSPECTION IS PERFORMED. This includes, but is not
limited to, the following:

(1)  Performing tests as described in the detailed Specifications.

(2) Removing temporary plugs, bulkheads, bypasses, etc., and diverting flow into the
facility when approved by the PM/CM.

(3) Grassing and restoration of the work area.

Upon completion of all work required, the Contractor shall submit completed Record
Drawings to the PM/CM and request, in writing, that the final inspection be performed.
The PM/CM will arrange for final inspection of the work by the Owner and Designer. If
the PM/CM finds the work of the Contractor complete and acceptable in accordance with
the provisions of the Contract Documents and that the Record Drawings accurately
depict the complete work, PM/CM will recommend to the Owner that the job be
accepted and that final payment be made.
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In the event that the final inspection reveals deficiencies in meeting the Contract
requirements, the Contractor shall complete all remaining items of work, and make
adjustments found to be necessary. Upon receipt of written notice from the Contractor
that the work is complete and ready for re-inspection, the PM/CM will arrange a final
inspection.

The Contractor will be notified, in writing, by the Owner of the final acceptance of the
work. The date of final acceptance shall be the termination date for the Contractor's
liability for the physical properties of the facilities and the beginning of the warranty
period.

Before final payment can be made, the Contractor must certify, in writing, to the Owner
that all payrolls, materials bills, and other indebtedness connected with the work have
been paid. If requested by the PM/CM, the Contractor shall provide release of lein
documentation from subcontractors or suppliers.

Final payment will not be made if there is disputed indebtedness or if there are liens
upon the property.

If upon completion of all work there is disputed indebtedness or there are liens upon the
property, semi-final payment may, be made, at the Owner's option, in accordance with
the following provisions:

(1) The Owner will retain an amount equal to the disputed indebtedness and/or liens
upon the property including all related cost and interest in connections with said
disputed indebtedness and liens which the Owner may be compelled to pay upon
and subsequent adjudication.

(2)  The Contractor shall certify to those items of work not disputed that all payables,
materials bills and other indebtedness connected with the work have been paid or
otherwise satisfied.

The making of the final payment shall constitute a waiver of all claims by the Owner,
other than those for faulty work covered by and appearing within the warranty period.

The acceptance of final payment shall constitute a waiver of all claims by the Contractor,
except those previously made, in writing, and still unsettled.

Prompt Payment Clause

(1) Owner and Contractor agree that all partial payments and final payments shall be
subject to the Georgia Prompt Pay Act, as originally enacted and amended, and as
set forth in 0.C.G.A. §§ 13-11-1 through 13-11-11, except as provided below to
the extent authorized by law:

a. Interest Rate: For purposes of computing interest on late payments, the rate
of interest shall be one-half percent per month or a pro-rata fraction thereof
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on the unpaid balance as may be due.
b.  Payment Periods:

1. When the Contractor has performed in accordance with the provisions
of these Contract Documents, the Owner shall pay the Contractor
within 45 days of receipt by the Owner or the Owner's representative
of any properly completed Application for Payment, based upon work
completed or service provided pursuant to the terms of these Contract
Documents.

2 When a subcontractor has performed in accordance with the
provisions of its subcontract and the subcontract conditions precedent
to payment have been satisfied, the Contractor shall pay to that
subcontractor and each subcontractor shall pay to its subcontractor,
within ten days of receipt by the Contractor or subcontractor of each
periodic or final payment, the full amount received for such
subcontractors work and materials based on work completed or service
provided under the subcontract, less retainage expressed as a
percentage, but such retainage shall not exceed that retainage being
held by the Owner, provided that the subcontractor has provided or
provides such satisfactory reasonable assurances of continued
performance and financial responsibility to complete its work as the
Contractor in its reasonable discretion may require, including but not
limited to a payment and performance bond.

C. Interest on Late Payment: Except as otherwise provided in these Contract
Documents and/or in O.C.G.A. § 13-11-5, if a periodic or final payment to
the Contractor is delayed by more than the time allotted in Paragraph b. of
this Prompt Payment Clause or if a periodic or final payment to a
subcontractor is delayed more than ten days after receipt of periodic or final
payment by the Contractor or subcontractor, the Owner, Contractor, or
subcontractor, as the case may be, shall pay interest to its Contractor, or
subcontractor beginning on the day following the due dates as provided in
Paragraph b. of this Prompt Payment Clause al the rate of interest as
provided herein. Interest shall be computed per month or a pro-rata fraction
thereof on the unpaid balance. There shall be no compounded interest. No
interest is due unless the person or entity being charged interest receives
"Notice" as provided in Paragraph d. of this Prompt Payment Clause.
Acceptance of progress payments or final payment shall release all claims for
interest on said payments.

d.  Notice of Late Payment and Request for Interest: Any person or entity
asserting entitlement to interest on any periodic or final payment pursuant to
the provisions of this Prompt Payment Clause shall provide "notice" to the
person or entity being charged interest of the charging party's claim to interest
on late payment. "Notice" shall be in writing, served by U.S. Certified Mail
- Return Receipt Requested at the time the properly completed Application
for Payment is received by the Owner or Owner's representative, and shall
set forth the following:
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1 A short and concise statement that interest is due pursuant to the
provisions of the Georgia Prompt Pay Act and this Prompt Payment
Clause;

2 The principal amount of the periodic or final payment which is
allegedly due to the charging party;and

3, The first day and date upon which the charging party alleges that said
interest will begin to accrue, pursuant to the provisions of the Georgia
Prompt Pay Act and this Prompt Payment Clause.

These "Notice" provisions are of the essence; therefore, failure to comply
with any requirement as set forth in this Prompt Payment Clause precludes
the right to interest on any alleged late payment to which said "Notice" would
otherwise apply.

) Integration with the Georgia Prompt Pay Act: Unless otherwise provided in
these Contract Documents, the parties hereto agree that these provisions of this
Prompt Payment Clause supersede and control all provisions of the Georgia Prompt
Pay Act (O.C.G.A. §§ 13-11-1 through 13-1 1-11 (1994)), as originally enacted and
as amended, and that any dispute arising between the parties hereto as to whether
or not the provisions of this contract or the Georgia Prompt Pay Act control will be
resolved in favor of these Contract Documents and itsterms.

END OF SECTION
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SECTION 01010
SUMMARY OF WORK

PART 1 GENERAL

1.01

A.

1.02

THE REQUIREMENT

The work to be performed under this contract shall consist of furnishing and installation
of all tools, equipment, materials, supplies, manufactured articles, transportation and
services, including fuel, power, water, and essential communications, for the
performance of all labor, work, and/or other operations as required form the fulfillment
of the Contract in strict accordance with the Contract Documents. The work shall be
complete, and all work, materials, and services not expressly shown or called for in the
Contract Documents which may be necessary for the complete and proper construction
of the Work in good faith shall be performed, furnished, and installed by the Contractor
as though originally so specified or shown, at no increase in cost to the County.

Wherever the Contract Documents address a third party, i.e., subcontractor,
manufacturer, etc., it is to be considered as the Contractor through the third party.

Wherever a reference to number of days is noted, it shall be construed to mean calendar
days.

WORK COVERED BY CONTRACT DOCUMENTS

The work of this contract consists of, but is not limited to, the extension of an 8” sewer
main from Hightower Elementary, then along Georgia Highway 138 up th White Road.
The work includes construction, and installation of 8 inch sanitary sewer lines,
manholes, associated site work, erosion and sedimentation control, and other
appurtenances.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

END OF SECTION
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SECTION 01025
MEASUREMENT AND PAYMENT

PART 1 GENERAL

1.01

1.02

SCOPE

The Bid lists each item of Work for which payment will be made. No payment will be
made for any items other than those listed in the Bid.

Required items of Work necessary for the satisfactory completion of the Work, which are
not specifically listed in the Bid, and not specified in this Section to be measured or
included in one of the items listed in the Bid, shall be considered incidental to the Work.
All costs thereof, including Contractor's overhead costs and profit and all mobilization
costs for the Contract duration shall be included in the unit prices bid for the various Bid
items. The Contractor shall prepare the Bid accordingly.

No separate or future payments shall be made for MOBILIZATION except as specifically
shown in the Bid.

Work includes furnishing all plant, labor, equipment, tools, power and materials, and
performing all operations required to complete the Work satisfactorily, as specified and as
indicated on the Drawings.

DESCRIPTIONS

Measurement of an item of Work will be by the unit indicated in the Bid.

Final payment quantities shall be determined from the Record Drawings. The Record

Drawing quantities shall be determined by a survey after the completion of all required work.
The survey shall conform to Article 24 - Schedules, Reports and Records as specified in
Section 00800, Supplementary Conditions. The precision of measurement for final
payment quantities shall match the precision shown for that item in the Bid.

1.03 PAYMENT

A. Payment will include all necessary and incidental related work not specified to be included in
any other item of work listed in theBid.

B. Unless otherwise stated in individual sections of the Specifications or in the Bid, no
separate payment will be made for any item of work, materials, parts, equipment, supplies or
relate items required to perform and complete the work. The costs for all such items required
shall be included in the price bid for item of which it is a part.
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C.

1.04

A.

B.

1.05

D.

SECTION 01025 MEASUREMENT AND PAYMENT

Payment will be made by extending unit prices multiplied by quantities provided and then
summing the extended prices to reflect actual work. Such price and payment shall constitute
full compensation to the Contractor for furnishing all plant, labor, equipment, tools and
materials not furnished by the Owner and for performing all operations required to provide
to the Owner the entire Project, complete in place, as specified and as indicated on the
Drawings.

The Contractor shall not be paid separately for any maintenance of traffic. The cost for
maintenance of traffic shall be included in the unit price for the item to which it pertains.
We expect this item to be minimal. Work on Hightower Elementary shall be performed
when school is not in session.

The Contractor shall carefully acquaint himself with all work associated with each payment
item and shall have no claim for his unfamiliarity with the requirement of various items.

L The Contractor shall have included in his various bid items, an
amount to cover costs for additional work which may be
necessary, to deliver equipment and products to the project sites
as required for project completion.

i The Contractor shall have included in his various bid items, an
amount to cover costs for additional work which may be
necessary, to construct the water mains in the close proximity of
underground facilities, services, poles and other facilities which
may exist.

ii. ~The discovery of an underground facility during the construction,
not shown on the Contract Drawings shall not constitute
automatic initiation of a change order. The additional work to
cross or pass this underground facility must be substantial for
consideration for additional payment.

CLEARING AND GRUBBING
No separate payment shall be made for clearing and grubbing.

The cost of moving and reestablishing landscape features, including labor and materials, shall
be included in the unit price bid for the item to which it pertains.

TRENCH EXCAVATION AND BORING PIT EXCAVATION AND BACKFILL

No separate or additional payment will be made for any special or unique method, means,
techniques or equipment necessary for the Contractor's compliance with these Specifications,
regulatory requirements, permits, laws or regulations which govern this Project.

Trench Excavation: No separate payment will be made for trench excavation. All costs shall
be included in the unit price bid for the item to which it pertains at the appropriate depth.
Sheeting, Bracing and Shoring: No separate payment will be made for providing any sheeting,
bracing and shoring.

Pipe Trench Rock and Boring Pit Rock Excavation
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SECTION 01025 MEASUREMENT AND PAYMENT

1. Trench rock excavation shall be paid for as an extra in addition to payment for pipe
provided for elsewhere in these Specifications. Payment will be made for the measured
quantity of rock excavated, at the sum of the unit prices for Rock excavation

2 The maximum allowable volume of pipe trench rock excavation for payment shall be
based on a trench width equal to the outside diameter of the pipe barrel plus 18-inches,
but not less than 36-inches total width, and depth of rock on the pipe centerline, from
the top of the rock to the bottom of the rock or the specified bottom of the trench,
whichever has the higher elevation. Length of rock shall be actual length measured along
the centerline of pipe.

3 The Owner must be given reasonable notice to measure allrock.

4 No allowance shall be made for excavating to extra widths for construction of manholes
or other appurtenances, for excavating to sloping sides, or for excavation made necessary
by the physical limitations of the Contractor's equipment. Cost of such additional rock
excavation shall be included in the unit price bid for the item to which it pertains.

5 The unit price for Rock Excavation shall include the cost of rock excavation, blasting, blast
monitoring, blast surveys, and all costs incidental thereto.

E. Dewatering Excavations: All costs of equipment, labor and materials required for dewatering
shall be included in the price bid for the item to which it pertains.

F. Bedding and Haunching
L The unit price bid for pipe for SANITARY SEWER LINE shall include the excavation
of thetrench to the depth below the pipe necessary to provide specified bedding and to

lay the new sewer main. Measurements for payment will be made from ground surface
to the pipe invert.

2. No separate payment will be made for material used to provide specified bedding. The
cost of all bedding materials shall be included in the unit price bid for the item to which

it relates, except for trench stabilization.

3 No additional payment will be made for improved bedding required to compensate for over
excavation of the trench.

G. Initial Backfill
1. No separate payment shall be made for initial backfill.

2. No separate payment shall be made for drying out the initial backfill material in order
to meet the compaction requirements.

3. No separate payment shall be made for the adding of moisture to the initial backfill
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SECTION 01025 MEASUREMENT AND PAYMENT

materials in order to meet the compaction requirements.

No separate payment shall be made for providing select material if the insitu material

cannot meet the compaction requirements.

L Final Backfilling

1.

No additional payment will be made for additional material when excavated materials
are used.

No separate payment shall be made for drying out the final backfill material in order to
meet the compaction requirements.

No separate payment shall be made for the adding of moisture to the final backfill
materials in order to meet the compaction requirements.

No additional payment will be made for providing select material if the insitu material
cannot meet the compaction requirements.

106 SANITARY SEWER LINE AND ACCESSORIES

A. Existing Utilities and Obstructions —

Horizontal and Vertical Conflict: Payments for conflicts with existing utilities shall be made
only where the Owner approves additional lengths of pipe. Said payment shall be made at

the unit prices inthe Bid. No other payment will be made for any delay or extra cost
encountered by the Contractor due to protection, avoidance or relocation of existing utilities,
mains or services or changing the horizontal or vertical alignment of the sewer.

B.  Location and Grade - No separate payment shall be made for survey work performed by or for
the Contractor in the establishment of reference points, benchmarks, cut sheets, limits of right-
of-way or cascment, including their restoration, as well as centerline or baseline points.

C.  Laying and Jointing Pipe and Accessories

1. Measurement for payment at the unit price for SANITARY SEWER LINE shall be made
for the actual quantity installed. Depth of cut shall be measured from pipe invert to
ground level at pipe centerline. Cut sheets prepared by the Contractor and approved by
the Owner shall be the basis for payment.

2 No additional payment will be made for replacement of defective materials.

3. No additional payment will be made for maintaining service while placing the new water
main in service.
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SECTION 01025 MEASUREMENT AND PAYMENT

4, Payment for furnishing and installing Ductile Iron or PVC will be made at the unit
price per linear foot of pipe named in the Bid Schedule, which shall constitute
full compensation for the complete operation including, but not limited to,
providing all necessary pipe, excavation, bedding, testing, clean-up,
removal/disposal of existing pipe in trench, clearing and grubbing, as-builts,
restraints and accessories, dewatering, backfilling, compaction and all
restoration to land surface and other work that is not designated as a bid item. .

5. Payment shall be made only where authorized by the Owner for sewer to be removed
and installed.

6. Clean-up and Testing: No separate payment will be made for clean-up and testing. All
costs shall be included in the unit price bid for the item to which it pertains.

107 STEEL CASING

A. This item will be paid for at the unit price bid per linear foot of casing or each size and type of
installation. The price bid shall be full compensation for all labor, tools, equipment, and incidental
materials, including jacking, boring, excavation for bore pits and receiving pits, mucking, dewatering,
backfill and restoration necessary to install the casing and seal the ends of the casing pipe. Carrier
pipe inside the steel casing will be paid for separately. Casing spacers will included with this pay item.

108 STANDARD MANHOLE AND EXTRA DEPTH MANHOLE

A. Manholes shall be counted in place and paid at the price per size bid. Bid price shall be full
compensation for excavation, dewatering, crushed stone subgrade, precast manhole base and sections
or risers, rubber boots, steps, ring and cover, and all incidentals needed to construct the manhole as
shown on the drawings and as specified.

B. Each manhole shall be measured from the invert of the lowest pipe at the center of the manhole to the
top of the manhole ring. Standard manholes cover the range of depth from 0 to 6-feet. When the
depth of a manhole is more than 6 feet, the difference between 6-feet and 12 feet or 16 feet shall be
paid at the unit price bid per vertical foot for the Extra Depth Manhole (6° to 12” depth or 12° to 16°)
item in the Bid Proposal. As an example, for a manhole 11-feet deep, 6-feet are included in Standard
Manhole and 5-feet would be included in Extra Depth Manhole (6’ to 12” depth). Crushed stone used
for the base of each manhole shall be included in this item.

109 BY PASS PUMPING / FLOW CONTROL
A. Since this is a sewer extension project there will be no bypass pumping setup related to this project.
110 EROSION & SEDIMENATION CONTROL

A. This pay item shall include all work required to comply with the National Pollutant Discharge
Elimination System (NPDES) General Permit to discharge Storm Water Associated with Infrastructure
construction projects. This item shall include submitting Notices of Intent and Termination to EPD
and all sampling, testing, monitoring, reporting, recordkeeping and certifications required by the
Permit and the ESPCP prepared by the Engineer. It shall also include installation and maintenance of
any Best Management Practices required.
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111 MOBILIZATION

A. The Bid Proposal includes a pre-set price for this item, which is intended to partially offset the
Contractor’s expense related to mobilizing personnel, equipment, facilities, and supplies to the jobsite,
and the expense of administration, insurance and bonding throughout the project. Payment for this
item will be phased over the life of the project as follows: 50% of the bid price of this item will be
payable when in the opinion of the Engineer, the Contractor’s mobilization is sufficient to pursue the
Work to meet the Completion Date. 25% of the bid price will be made when the approval of all
material submittals has been obtained. The final 25% for the bid price will be payable when As-Built
drawings are submitted — this payment will be prorated to include partial submittals of As-Built
drawings as the work progresses.

END OF SECTION
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SECTION 01026
SCHEDULE OF VALUES
PART1 GENERAL

1.01 DESCRIPTION

A. Work Included: Provide a detailed breakdown of the agreed Contract Sum
showing values allocated to each of the various parts of the Work, as specified
herein and in other provisions of the Contract Documents.

1.02 RELATED WORK

A. Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions, Supplementary Conditions, and Sections in Division 0 and
Division 1 of these Specifications.

1.03 GENERAL
A. For accounting purposes for the Engineer's convenience and as an aid in

determining progress payments and price additions or deductions for Contract
modifications, the Contractor shall furnish to the Engineer a schedule of values

which shall be approved.

1. The schedule of values shall apportion the total amount of the Contract
price(s) for each separate item among the main features or costs that form
the completed Work.

2. The price breakdown shall be in sufficient detail to permit an analysis of

all material, labor, equipment, subcontract and overhead costs, as well as
profit, and shall cover all work involved for the properly completed item
and feature listed.

3. Any amount claimed for subcontracts shall be supported by a similar
schedule of values with the total amount shown by this price under the
Contract price stated in the bid form.

1.04 SUBMITTALS

A. Prior to first application for payment, submit a proposed Schedule of Values to the
Engineer.
1. Meet with the Engineer and determine additional data, if any, required to
be submitted.
2. Secure the Engineer’s approval of the Schedule of Values priorto
submitting first application for payment.

END OF SECTION
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SECTION 01091
CODES AND STANDARDS

PART 1 GENERAL

1.01

1.02

DESCRIPTION

Whenever reference is made to conforming to the standards of any technical society,
organization, body, code or standard, it shall be construed to mean the latest standard,
code, specification or tentative specification adopted and published at the time of
advertisement for Bids. This shall include the furnishing of materials, testing of materials,
fabrication and installation practices. In those cases where the Contractor's quality
standards establish more stringent quality requirements, the more stringent requirement
shall prevail. Such standards are made a part hereof to the extent which is indicated or
intended.

The inclusion of an organization under one category does not preclude that
organizations' standards from applying to another category.

In addition, all work shall comply with the applicable requirements of local codes,
utilities and other authorities having jurisdiction.

All material and equipment, for which a UL Standard, an AGA or NSF approval or an
ASME requirement is established, shall be so approved and labeled or stamped. The
label or stamp shall be conspicuous and not covered, painted, or otherwise obscured from
visual inspection.

The standards which apply to this Project are not necessarily restricted to those
organizations which are listed in Article 1.02.

STANDARD ORGANIZATIONS

Piping and Valves

ACPA American Concrete Pipe Association
ANSI American National Standards Institute
API American Petroleum Institute

ASME American Society of Mechanical Engineers
AWWA  American Water Works Association

CISPI Cast Iron Soil Pipe Institute

DIPRA  Ductile Iron Pipe Research Association
FCI Fluid Controls Institute
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SECTION 01091-CODE AND STANDARDS

MSS Manufacturers Standardization Society
NCPI National Clay Pipe Institute

NSF National Sanitation Foundation

PPI Plastic Pipe Institute

UPPA Uni-Bell PVC Pipe Association
B.  Materials
AASHTO American Association of State Highway and Transportation Officials
ANSI American National Standards Institute
ASTM American Society for Testing and Materials

C. Painting and Surface Preparation

NACE National Association of Corrosion Engineers
SSPC Steel Structures Painting Council

D. Electrical and Instrumentation

AFIC Association of Edison Illuminating Companies
AIEE American Institute of Electrical Engineers

EIA Electronic Industries Association

ICEA Insulated Cable Engineers Association

IEEE Institute of Electrical and Electronic Engineers
IES [lluminating Engineering Society

IPC Institute of Printed Circuits

IPCEA Insulated Power Cable Engineers Association
ISA Instrument Society of America

NEC National Electric Code
NEMA National Electrical Manufacturers Association

NFPA National Fire Protection Association
TIA Telecommunications Industries Association
UL Underwriter's Laboratories

VRCI Variable Resistive Components Institute
E. Aluminum

AA Aluminum Association
AAMA American Architectural Manufacturers Association

F. Steel and Concrete

ACI American Concrete Institute
AISC American Institute of Steel Construction, Inc.
AISI American Iron and Steel Institute
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SECTION 01091-CODE AND STANDARDS

CRSI Concrete Reinforcing Steel Institute
NRMA  National Ready-Mix Association
PCA Portland Cement Association
PCI Prestressed Concrete Institute

G.  Welding

ASME American Society of Mechanical Engineers
AWS American Welding Society

H.  Government and Technical Organizations

AIA American Institute of Architects

APHA American Public Health Association
APWA  American Public Works Association

ASA American Standards Association

ASAE American Society of Agricultural Engineers
ASCE American Society of Civil Engineers
ASQC American Society of Quality Control

ASSE American Society of Sanitary Engineers

CFR Code of Federal Regulations

CSI Construction Specifications Institute
EDA Economic Development Administration
EPA Environmental Protection Agency

FCC Federal Communications Commission
FmHA Farmers Home Administration

FS Federal Specifications

IAI International Association of Identification
ISEA Industrial Safety Lquipment Association
ISO International Organization for Standardization
ITE Institute of Traffic Engineers

NBFU National Board of Fire Underwriters

(NFPA)  National Fluid Power Association

NBS National Bureau of Standards

NISO National Information Standards Organization
OSHA Occupational Safely and Heal(h Administration

H.  Government and Technical Organizations Contd.

SI Salt Institute

SPI The Society of the Plastics Industry, Inc.
USDC United States Department of Commerce
WEF Water Environment Federation
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L General Building Construction

AHA
AHAM
AITC
APA
APA
BHMA
BIFMA
DHI

FM
HPMA
HTI
IME
ISANTA
ISDSI
IWS
MBMA
NAAMM
NAGDM
NCCLS
NFPA
NFSA
NKCA
NWMA

American Hardboard Association

Association of Home Appliance Manufacturers
American Institute of Timber Construction

American Parquet Association, Inc.

American Plywood Association

Builders Hardware Manufacturers Association
Business and Institutional Furniture Manufacturers Association
Door and Hardware Institute

Factory Mutual Fire Insurance Company

Hardwood Plywood Manufacturers Association

Hand Tools Institute

Institute of Makers of Explosives

International Staple, Nail and Tool Association
Insulated Steel Door Systems Institute

Insect Screening Weavers Association

Metal Building Manufacturers Association

National Association of Architectural Metal Manufacturers
National Association of Garage Door Manufacturers
National Committee for Clinical Laboratory Standards
National Fire Protection Association

National Fertilizer Solutions Association

National Kitchen Cabinet Association

National Woodwork Manufacturers Association

NWWDA National Wood Window and Door Association

RMA Rubber Manufacturers Association
SBC SBCC Standard Building Code
SDI Steel Door Institute
SIA Scaffold Industry Association
SMA Screen Manufacturers Association
SPRI Single-Ply Roofing Institute
TCA Tile Council of America
UBC Uniform Building Code

J. Roadways
AREA American Railway Engineering Association
DOT Department of Transportation
SSRBC  Standard Specifications for Construction of Transportation Systems,

Georgia Department of Transportation

K.  Plumbing
AGA American Gas Association
NSF National Sanitation Foundation
PDI Plumbing Drainage Institute
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SECTION 01091-CODE AND STANDARDS

SPC

SBCC Standard Plumbing Code

L. Refrigeration, Heating, and Air Conditioning

AMCA
ARI
ASHRAE

ASME
CGA
CT1
HEI
ITAR
NB
PFMA
SAE
SMACNA
SMC
TEMA

M. Equipment

Air Movement and Control Association

American Refrigeration Institute

American Society of Heating, Refrigeration, and Air Conditioning
Engineers

American Society of Mechanical Engineers

Compressed Gas Association

Cooling Tower Institute

Heat Exchange Institute

International Institute of Ammonia Refrigeration

National Board of Boilers and Pressure Vessel Inspectors

Power Fan Manufacturers Association

Society of Automotive Engineers

Sheet Metal and Air Conditioning Contractors National Association
Standard Mechanical Code

Tubular Exchangers Manufacturers Association

AFBMA  Anti-Friction Bearing Manufacturers Association, Inc.
AGMA  American Gear Manufacturers Association
ALI Automotive Lift Institute
CEMA Conveyor Equipment Manufacturers Association
CMAA  Crane Manufacturers Association of America
DEMA Diesel Engine Manufacturers Association
MMA Monorail Manufacturers Association
OPEI Outdoor Power Equipment Institute, Inc.
PTI Power Tool Institute, Inc.
RIA Robotic Industries Association
SAMA Scientific Apparatus Makers Association
END OF SECTION
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SECTION 01200- PROJECT MEETINGS

SECTION 01200
PROJECT MEETING

PART 1 GENERAL

1.1 GENERAL

A. Owner’s Project Representative will schedule physical arrangements for
meetings throughout progress of Work, prepare meeting agenda with regular
participant input and distribute with written notice of each meeting, preside at
meetings, record minutes to include significant proceedings and decisions, and
reproduce and distribute copies of minutes within 5 days after each meeting to
participants and parties affected by meeting decisions.

1.2 SUBMITTALS
A. Administrative Submittals:
1. Provide suggested agenda for pre-installation meeting and facility start-up
meeting to Owner’s Project Representative to include reviewing

conditions of installation, preparation and installation or application
procedures, and coordination with related Work and work of others.

1.3 PRECONSTRUCTION CONFERENCE
A. Be prepared to discuss the following subjects, as a minimum:
L. Required schedules.
2. Status of Bonds and insurance.
3. Sequencing of critical path work items.
4, Progress payment procedures.
5. Project changes and clarification procedures.
6. Use of site, access, office and storage areas, security and temporary

facilities.
) Major product delivery and priorities.
8. CONTRACTOR’s safety plan and representative.

B. Attendees will include:

Owner’s representatives.

CONTRACTOR’s office representative.

CONTRACTORs resident superintendent.

CONTRACTOR’s quality control representative.

Subcontractors’ representatives whom CONTRACTOR may desire
or ENGINEER may request to attend.
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SECTION 01200- PROJECT MEETINGS
6. ENGINEER'’s representatives.

7. Others as appropriate.
1.4 PRELIMINARY SCHEDULES REVIEW MEETING
A. As set forth in General Conditions and Section 01310, PROGRESS
SCHEDULES.
1.5 PROGRESS MEETINGS
A. Owner’s Project Representative will schedule regular progress meetingsat

site, conducted weekly to review Work progress, progress schedule, Shop
Drawing and Sample submissions schedule, Application for Payment,
contract modifications, and other matters that require discussion and

resolution.
B. Attendees will include:
1. Owner’s Project Representative and others, as appropriate.
2. CONTRACTOR, Subcontractors, and Suppliers, as appropriate.
3. ENGINEER’s representative(s).
4. Others as appropriate.

C. ENGINEER shall prepare agenda and distribute 48 hours prior to meeting,
preside at meetings, and prepare and distribute minutes of proceedings to
all parties.

D. CONTRACTOR shall provide data required and be prepared to discuss all
items on agenda.

E. Agenda:
1. Agenda will include but not necessarily be limited to the following:
a. Revisions and/or Corrections to Previous Minutes.
b. Unresolved Items.
c. Administrative Items.
d. New Agenda items to be discussed.
e. Change Orders and review of Change Order Log.
f. Shop Drawings and review of Shop Drawing Log.
g. Request for Information (RFI) and review of RFI Log.
h. Request for Proposal (RFP) and review of RFP Log.
i Problems, Conflicts, Observations.
J- Coordination with OWNER and other CONTRACTOR's.
k. Progress since last meeting.
1. Planned Progress for Next Meeting and milestone work.
m. Schedule Assessment / Delay.
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n. Project security and Project Safety.
0. Testing.

p. Subcontractors.

q. Work Hours.

r. Other Business and planned visitors

1.6 QUALITY CONTROL AND COORDINATION MEETINGS

A. Scheduled by Owner’s Project Representative on regular basis and as
necessary to review test and inspection reports, and other mattersrelating
to quality control of Work and work of other contractors.

C. Attendees will include:
1. CONTRACTOR.
2. CONTRACTOR s designated quality control representative.
3. Subcontractors and Suppliers, as necessary.
4. Owner’s Project Representative.
5. ENGINEER’s representative(s), as necessary.
1.7 PREINSTALLATION MEETINGS
A. When required in individual Specification sections, convene at site

prior to commencing Work of that section.

B. Require attendance of entities directly affecting, or affected by,
Work of that section.
C. Notify Owner’s Project Representative 5 business days inadvance

of meeting date.

1.8 OTHER MEETINGS
A. In accordance with Contract Documents and as may be required by
OWNER and ENGINEER.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTIONS (NOT USED)
END OF SECTION
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SECTION 01310
CONSTRUCTION SCHEDULES

PART 1 GENERAL

1.01

1.02

1.03

1.04

SCOPE

. The work under this Section includes preparing, furnishing, distributing, and periodic

updating of the construction program/schedules as specified herein.

The purpose of the schedule is to demonstrate that the Contractor can complete the
overall Project within the Contract Time, and meet all required interim milestones.

QUALITY ASSURANCE

The Project Schedule shall be developed using Microsoft Project or other approved
method/program. Coordinate with the PM/CM to insure compatibility of software and
computer systems.

SUBMITTALS

. Project Schedule

1. Submit the Project Schedule within 5 days after date of the Notice to Proceed.

2. The PM/CM will review schedule and will return the reviewed copy within 5
days after receipt.

3. Ifrequired, resubmit within five days after receipt of a returned reviewcopy.
Updating: Submit an update of the schedule with each request for payment.

Submit the number of copies required by the Contractor, plus four copies to beretained
by the PM/CM.

APPROVAL

Approval of the Contractor's construction program and revisions thereto, shall in no way
relieve the Contractor of any duties and obligations under the Contract. Such approval is
limited to the format of the schedule and does not in any way indicate approval of, or
concurrence with, the Contractor's means, methods and ability to carry out the Work.
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1.05 PRELIMINARY PROJECT SCHEDULE (PF»)

A. The Project Schedule shall be a bar chart or time scaled network diagram showing the
Contractor's proposed operations.

1.06 UPDATING

A. Written Narrative Report: Provide a written narrative report with each update including:

1.

2.

A status review of the Project.

A discussion of problem areas including current and anticipated delay factors and
their impact.

Direct action taken, or proposed, and its effect.

A description of revisions including:

a.  Their effect on the schedule due to the change of scope.
b.  Revisions in duration of activities.

c.  Other changes that may affect the schedule.

A listing of behind-schedule materials and equipment procurement activities.

A listing of any significant changes in the activities and restraints occurring since
the last update and why the changes weremade.

B. Critical Work List: Provide a listing of critical work to be performed prior to the next
Project Coordination Meeting, specifically listing what must be done during the next 30
days to stay on the critical pathschedule.

C. At each Project Coordination Meeting, the Contractor shall present for discussion the
most current update of the schedule.

END OF SECTION
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SECTION 01320
CONSTRUCTION PHOTOGRAPHS

PART 1 GENERAL

1.01

1.02

1.03

C.
Rockdale County Water Resources

SCOPE

The Contractor shall furnish all equipment and labor materials required to provide the
Owner with construction photographs of the Project.

Negatives shall become the property of the Owner and none of the photographs herein
shall be published without express permission of the Owner.

PRE AND POST CONSTRUCTION PHOTOGRAPHS

Prior to the beginning of any work, the Contractor shall take project photographs of the
work area to record existing conditions.

Following completion of the work, another recording shall be made showing the same
areas and features as in the pre-construction photographs.

All conditions which might later be subject to disagreement shall be shown in sufficient
detail to provide a basis for decisions.

The Contractor shall coordinate the taking of pre and post-construction photographs with
the PM/CM. The PM/CM shall obscrve the taking of the photographs.

The pre-construction photographs shall be submitted to the PM/CM within 20 calendar
days after the date of receipt by the Contractor of Notice to Proceed. Post-construction
photographs shall be provided prior to final acceptance of the project.

PROGRESS PHOTOGRAPHS

Photographs shall be taken to record the general progress of the Project during each pay
period. Photographs shall be representative of the primary work being performed at that
time.

The photographs shall include the date and time marking of the recording. All
photographs shall be labeled on a tab connected to the bottom of the photo to indicate
date and description of work shown.

A minimum of 10 photographs shall be submitted with each request for payment. The
01320-1
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SECTION 01320-CONSTRUCTIONS PHOTOGRAPHS

view selection will be as agreed to with the PM/CM. Two prints of each photograph
shall be submitted to the PM/CM.

1.04 SUBMITTALS
A. A CD disc is an acceptable method for submitting the photographs.

B. Construction photographs shall be submitted with each payment request. Failure to
include photographs may be cause for rejection of thepayment request.

END OF SECTION
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SECTION 01510-TEMPORARY FACILITIES

SECTION 01510
TEMPORARY FACILITIES

PART 1 GENERAL

1.01 DESCRIPTION

A. The work of this Section shall consist of providing the following temporary

facilities:

1. Water,

2. Sanitary Facilities,

3. Electrical Service
PART 2 PRODUCTS

2.01 TEMPORARY WATER

A. Drinking water shall be provided by the Contractor for his personnel and the
personnel of his sub-contractors.

1. Drinking water shall be tested and approved by the State Agency as"safe
drinking water suitable for human consumption".
28 Contractor shall furnish water for construction.

2.02 TEMPORARY SANITARY FACILITIES

A. Sanitary conveniences, properly screened from public observation, for the uscof
all persons employed on the work and beginning with the first man engaged in
preliminary operations, shall be provided and maintained by the Contractor in
sufficient numbers through the completion of the work.

B. Contractor shall be diligent in maintaining sanitary facilities; pumping weekly, or
more often as required to protect soil and water quality.
2.03 ELECTRICAL SERVICES

A. Provide the necessary temporary electrical service connections as required by the
local electrical power provider.
L. Temporary distribution wiring and boxes as needed by the construction
trades working on the site(s).
2. Temporary service to field offices.

END OF SECTION
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SECTION 01570-TRAFFIC REGULATION

SECTION 01570
TRAFFIC REGULATION
PART 1 GENERAL
1.01 DESCRIPTION
A. The work under this Section shall consist of maintaining and protecting traffic in

the project area to the satisfaction of the applicable Local Regulatory Agencies,

and the Owner.

1. Unless otherwise specified within the Contract Documents, the Contractor
must maintain pedestrian and vehicular traffic and permit access to
businesses, factories, residences, and intersecting streets

PART2 PRODUCTS
2.01 TRAFFIC SIGNS

A. The Contractor shall furnish light(s) and maintain traffic signs as may bedirected,
or may be necessary for the safe regulation, or convenience oftraffic.

L. Said signs shall be as shown or noted on the Contract Drawings or
elsewhere herein, or if not specified, they shall be adequate for the
regulation, safety and convenience of traffic and in conformance withthe
applicable requirements of the State/Federal Manual on Uniform Traffic
Control Devices.

2.02 BARRICADES

A. Suitably lighted barriers or barricades shall be furnished by the Contractor andput
up and maintained at all times during the night or daytime, around all open
ditches, trenches, excavation, or other work potentially dangerous to traffic.

1. Such barricades shall be as shown on the Contract Drawings, or if not
shown, shall be constructed of 2 inch by 8 inch rough lumber, securely
supported, braced and at least 3 feet high above the ground.

2. Barricades shall be placed on all sides and throughout the entire length and
breadth of all open ditches, trenches, excavations, or other work which
must be barred to the general public.

3. Barricades shall be properly painted to the satisfaction of the Local
Regulatory Agency in order to retain a high degree of visibility to
vehicular and pedestrian traffic.
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2.03 FLASHERS

A.

The Contractor shall furnish and securely fasten flashing units to signs, barricades,
and other objects in such numbers and for such lengths of time as are required for
the maintenance and protection of traffic.

1.

2.

The flashers shall be in operation during all hours between sunset and
sunrise, and during periods of low visibility.

Suitably lighted barricades shall be defined as barricades lit by flashersin
accordance with this Section or other lighting methods approved by the
Local Regulatory Agency in lieu thereof.

Flashers shall be placed along the entire length of the barricades at an
interval no greater than 8 feet, center to center. Flashers shall be power
operated, lens directed, enclosed light units which shall provide
intermittent light from 70 to 120 flashers per minute, with the period of
light emittance occurring not less than 25 percent of each on-off cycle,
regardless of temperature.

The emitted light shall be yellow in color and the area of light on at least
one face of the unit shall be not less than 12 square inches. The
discernible light shall be bright enough to be conspicuously visible during
the hours of darkness at a minimum distance of 800 feet from the unit
under normal atmospheric conditions.

For units which beam light in one or more directions, the foregoing
specifications shall apply 10 degrees or more to the side and 5 degreesor
more above and below the photometric axis.

2.04 TEMPORARY BRIDGING

A.

The Contractor shall include in his bid, bridging for trenches at and all street and
driveway crossings in such manner as the Local Regulatory Agency may direct for
the accommodation and safety of the traveling public, to provide facilities for
access to private driveways for vehicular use, and to prevent blocking of
intersecting traffic.

1.

He shall erect suitable barriers around the excavation to prevent accidents
to the public and shall place and maintain, during the night, sufficient
lights on or near the work.

A space of 20 feet must be left so that free access may be had at all times
to fire hydrants and proper precautions shall be taken so that the entrances
to fire hydrants and fire stations shall not be blocked or obstructed.
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2.05 DETOURS

A. Temporary detours shall be constructed on the site as proposed by the Contractor
and approved by the Applicable State and/or Local Authorities required by the
Contract Drawings or specified elsewhere herein.

L. Detours shall not have grades in excess of 10% anywhere along theirlanes
unless otherwise shown on the Contract Drawings. Detours shall be
smooth riding.

2. Suitable barricades shall be installed continuously along both sides ofa
detour where:
a. The adjacent side slope is steeper than 1 on 6 inches.
b. The Contractor's operations or equipment may operate within 20
feet of the detour.
c. Other unsafe conditions requiring them for the protection of traffic

along the line of detour.
2.06 MISCELLANEOUS

A. The Contractor may be required to employ traffic persons and/or uniform police
officers as required and take other such reasonable means or precautions as the
Local Regulatory Agency may direct, or as may be needed to prevent damage or
injury to persons, vehicles, or other property and to minimize the inconveniences
and danger to the public by his construction operations.

END OF SECTION
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PART 1

SECTION 01700
CONTRACT CLOSEOUT

GENERAL

1.01 DESCRIPTION

A.

PART 2

PART 3

The work of this Section consists of procedures and requirements for contract
closeout, such as cleaning, restoration of project site to original condition,
inspections and guarantees.

MATERIALS (Not Applicable)

EXECUTIONS

3.01 CLEANING UP

A,

During its progress, the work and the adjacent areas affected thereby shall bekept
cleaned up and all rubbish, surplus materials, and unneeded construction
equipment shall be removed and all damage repaired so that the public and
property owners will be inconvenienced as little as possible.

All local water courses, catch basins and drains discharge into the drinking water
reservoir. No material or debris shall be washed or flowed into or be placed in
watercourses, ditches, gutters, drains, catch basins, or elsewhere as a result of the
Contractor's operations, such material or debris shall be entirely removed and
legally disposed of during progress of the work, and the ditches, channels, drains,
etc., shall be protected from spillage and kept in a neat, clean and functioning
condition.

On or before the completion of the work, the Contractor shall, unless otherwise
especially directed or permitted in writing, remove all rubbish from any grounds
which he has occupied; and shall leave the roads and all parts of the premises and
adjacent property affected by his operation in a neat and satisfactory condition.

Unless otherwise specifically directed or permitted in writing, the Contractor shall
perform the following tasks:
I. Tear down and remove all temporary buildings and structures built by him.
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Remove all temporary works, tools, and machinery or other construction

equipment furnished by him.

Remove, acceptably disinfect, and cover all organic matter and material

containing organic matter in, under, and around privies, houses, and other

buildings used by him.

a. Subsequent to disinfection, remove or suitably neutralize
disinfectant residuals from treated area(s).

Remove all rubbish from any grounds which he has occupied.
Leave roads and all parts of premises and adjacent property affected by his
operations in a neat and satisfactory condition.

3.02 RESTORATION

A. The Contractor shall restore or replace, when and as directed by the Engineer, any
public or private property damaged by his work, equipment, or employees, to a
condition at least equal to that existing immediately prior to the beginning of
operations.

1.

2.

To this end, the Contractor shall do as required all necessary highway or
driveway, walk, and landscaping work.

Suitable materials, equipment and methods shall be used for such
restoration, or as required in other divisions of this Specification.

B. In restoring the disturbed areas the Contractor shall:

1.

)

Replace to an equivalent depth any loam that has been removed during the
excavation.

Remove from the property and legally dispose of in an approved fashion
all trees, brush and other items that the Contractor has cut in order to
prosecule his work.

Remove from the property upon completion of the work thereon, all
excess materials of construction such as stone, pipe, concrete block,
gravel, etc., that the

Contractor may have stockpiled for use during the course of the work.
Leave the land in a smooth, even condition. All ruts, holes or other
undesirable grading conditions which resulted from work under this
Contract shall be filled and the area so graded to eliminate ponding.

All drainage course(s) shall be restored to their pre-existing condition or
better.

Reset all public or private monuments, iron pipes or other types of
property line and geodetic markers damaged or disturbed by operations
under this Contract.

This work shall be done by a licensed land surveyor at no additional cost.
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7. Repair, reset or replace as directed all pipes, walls, utilities, fences,
railings, stone walls, etc., and ornamental or utilitarian domestic
accessories, such as, but not limited to, arbors, fireplaces, sheds and
incinerators, or other surfaces structures, or property which may have been
damaged, either directly or indirectly by his operations under this Contract.

8. Restore to a condition at least equal to that in which they were found
immediately prior to the beginning of construction all sidewalks, gutters,
driveways and curbs which have been damaged by the Contractor's
operations.

3.03 FINAL INSPECTION

A. At completion of all work, the Owner and Engineer, along with the General
Contractor and each of the subcontractors shall conduct a final inspection jointly
for "punch list" purposes and to determine the exact status of the project before
final acceptance.

3.04 GUARANTEES

A. The Contractor shall take notice of special guarantees required in the technical
Sections of these Specifications.
L. If, in the opinion of the Owner, any item requires excessive maintenance
during guarantee periods, the item shall be considered defective and the
Contractor shall correct the defects.

2. All defects so corrected shall be at the expense of the Contractor.
END OF SECTION
Rockdale County Water Resources 01700-3
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SECTION 01710
CLEANING

PART 1 GENERAL

1.01

1.02

1.03

1.04

SCOPE

This Section covers the general cleaning which the Contractor shall be required to
perform both during construction and before final acceptance of the Project unless
otherwise shown on the Drawings or specified elsewhere in these Specifications.

QUALITY ASSURANCE

. Daily, and more often if necessary to conduct inspections verifying that requirements of

cleanliness are being met.

In addition to the standards described in this Section, comply with all pertinent
requirements of governmental agencies having jurisdiction.

HAZARDOUS MATERIAL AND WASTE

. The Contractor shall handle hazardous waste and materials in accordance with applicable

local, state, and federal regulations. Waste shall also be disposed of in approved landfills
as applicable.

The Contractor shall prevent accumulation of wastes which create hazardous conditions.
Burning or burying rubhish and wastc materials on the site shall not be allowed.

Disposal of hazardous wastes or materials into sanitary or storm sewers shall not be
allowed.

DISPOSAL OF SURPLUS MATERIALS
Unless otherwise shown on the Drawings, specified or directed, the Contractor shall

legally dispose off the site all surplus materials and equipment from demolition and
shall provide suitable off-site disposal site, or utilize a site designated by the Owner.
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PART 2 PRODUCTS
2.01 CLEANING MATERIALS AND EQUIPMENT

Provide all required personnel, equipment and materials needed to maintain the
specified standard of cleanliness.

2.02 COMPATIBILITY

Use only the cleaning materials, methods and equipment which are compatible with the
surface being cleaned, as recommended by the manufacturer of the material or as

approved by the PM/CM.
PART 3 EXECUTION
3.01 PROGRESS CLEANING
A. General

1. Do not allow the accumulation of scrap, debris, waste material and other items not
required for construction of this Work.

2. Daily, completely remove all scrap, debris and waste material from the jobsite.

3. Provide adequate storage for all items awaiting removal from the job site,
observing all requirements for fire protection and protection of the environment.

1.  Daily, and more often if necessary, inspect the site and pick up all scrap, debris and
waste material. Remove all such items to the place designated for their storage.

2. Restack materials stored on site weekly.

3. At all times maintain the site in a neat and orderly condition which meets the
approval of the PM/CM.

C. Structures

1. Weekly, and more often if necessary, inspect the structures and pick up all scrap,
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3.02

debris and waste material. Remove all such items fo the place designated for
their storage.

2. Weekly, and more often if necessary, sweep all interior spaces clean. "Clean", for
the purpose of this subparagraph, shall be interpreted as meaning free from dust
and other material capable of being removed by using ahand-held broom.

3. Asrequired preparatory to installation of successive materials, clean the structures
or pertinent portions as recommended by the manufacturer of the successive
material.

4. Following the installation of finish floor materials, clean the finish floor daily.
"Clean", for the purpose of this paragraph, shall be interpreted as meaning free
from all foreign material which, in the opinion of the PM/CM, may be injurious to
the finish floor material.

5. Schedule cleaning operation so that dust and other contaminants resulting from
cleaning operations will not fall on wet, recently painted surfaces.

FINAL CLEANING

. Definitions: Unless otherwise specifically specified, "clean" for the purpose of this

Article shall be interpreted as the level of cleanliness generally provided by commercial
building maintenance subcontractors using commercial quality building maintenance
equipment and materials.

General: Prior to completion of the Work, remove from the job site all tools, surplus
materials, equipment, scrap, debris and waste. Conduct final progress cleaning as
described in 3.01 above.

Site: Unless otherwise specifically directed by the PM/CM, hose down all paved areas
on the site and all public sidewalks directly adjacent to the site; rake clean other surfaces
of the grounds. Completely remove all resultant debris.

Structures

1. Remove all traces of soil, waste material, splashed material, and other foreign
matter to provide a uniform degree of exterior cleanliness. Visually inspect all
exterior surfaces and remove all traces of soil, waste material, and other foreign
matter. Remove all traces of splashed materials from adjacent surfaces. If necessary
to achieve a uniform degree of exterior cleanliness, hose down the exterior of the
structure. In the event of stubborn stains not removable with water, the PM/CM
may require light sandblasting or other cleaning at no additional cost to the Owner.
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3.03

s Visually inspect all interior surfaces and remove all traces of soil, waste material,
smudges and other foreign matter. Remove all paint droppings, spots, stains and
dirt from finished surfaces.

3.  Clean all glass inside and outside.

4.  Polish all surfaces requiring the routine application of buffed polish. Provide and
apply polish as recommended by the manufacturer of the material being polished.

Post-Construction Cleanup: All evidence of temporary construction facilities, haul roads,
work areas, structures, foundations of temporary structures, stockpiles of excess or waste
materials, or any other evidence of construction, shall be removed as directed by the
PM/CM.

Restoration of Landscape Damage: Any landscape feature damaged by the Contractor
shall be restored as nearly as possible to its original condition at the Contractor's
expense. The PM/CM will decide what method of restoration shall be used.

Timing: Schedule final cleaning as approved by the PM/CM to enable the Owner to
accept the Project.

CLEANING DURING OWNER'S OCCUPANCY

Should the Owner occupy the Work or any portion thereof prior to its completion by
the Contractor and acceptance by the Owner, responsibilities for interim and final
cleaning of the occupied spaces shall be as determined by the PM/CM in accordance
with the Supplementary Conditions of the Contract Documents.

END OF SECTION
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SECTION 01720
PRODUCT HANDLING

PART1 GENERAL

1.01 DESCRIPTION

A. Work included: Protect products scheduled for use in the Work by means

including, but not necessarily limited to, those described in this Section.
1.02 QUALITY ASSURANCE

A. Include within the Contractor’s quality assurance program such procedures asare

required to assure full protection of work and materials.
1.03 MANUFACTURER’S RECOMMENDATIONS

A. Comply with manufacturers’ recommendations on product handling, storageand

protection.
1.04 PACKAGING

A. Deliver products to the job site in their manufacturer’s original container(s), with
labels intact and legible.

1. Maintain packaged materials with seals unbroken and labels intact until
time of use.

s Promptly remove damaged material and unsuitable items from the job site,
and promptly replace with material meeting the specified requirements, at
no additional cost to the Owner.

B. The Engineer may reject as non-complying such material and products that donot
bear identification satisfactory to the Engineer as to manufacturer, grade, quality
and other pertinent information.

1.05 PROTECTION

A. Mechanical equipment subject to damage by the atmosphere if stored outdoors,
shall be stored in a building with a controlled environment. The building may be
a temporary structure on the site or a building off the site.

B. PVC pipe shall be covered to protect it from UV degradation.
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1.06 REPAIRS AND REPLACEMENTS

A. In event of damage, promptly make replacements and repairs to the approval of
the Engineer at no additional cost to the Owner.
B. Additional time required to secure replacements and to make repairs will not be
considered by the Engineer to justify an extension in the Contract Time of
Completion.
END OF SECTION
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SECTION 01730
PROJECT RECORD DOCUMENTS
PART 1 GENERAL
1.01 SCOPE
A. The work under this Section includes, but is not necessarily limited to, the maintenance,

recording and submittal of project record documents as herein specified.

B. Maintain at the site for the Owner one record copy of:
I Drawings,
2. Specifications,
3. Change orders and other modifications to the Contract,
4, Engineer field orders or written instructions,
5. Reviewed shop drawings, product data and samples,
6. Field test records.
1.02 MAINTENANCE OF DOCUMENTS AND SAMPLES
A. Storage
1. Store documents and samples apart from documents used for construction.
2. Provide files and racks for storage of documents.
3. Provide locked cabinet or secure storage space for storage of samples.
B. File documents and samples in accordance with format of these Specifications.
C. Maintenance
l. Maintain documents in a clean, dry, legible condition and in good order.
2. Do not use record documents for construction purposes.
D. Make documents and samples available at all times for inspection by Engineer.
1.03 RECORDING
A. Label each document "PROJECT RECORD" in neat, large printed letters.
B. Recording
1. Record information concurrently with construction progress.
2. Do not conceal any work until required information is recorded.
Rockdale County Water Resources 1730-1
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E

Drawings: Record (or As-built) CADD drawings shall be as required per Rockdale Water
and Wastewater Standards and Specifications Section 1.04. The Caddd files need to be in
state plane coordinates

Include the following:

1. Depths of various elements of foundation in relation to finish first floor datum.
Horizontal and vertical locations of underground utilities and appurtenances,
referenced to permanent surface improvements(Rim and inverte elevations).

cH Location of internal utilities and appurtenances concealed in the construction,
referenced to visible and accessible features of the structure.

4 Field changes of dimension and detail.

5. Changes made by Requests for Information (RFI), field order or by changeorder.

6. Details not on original Contract Drawings.

Specifications: Legibly mark each section to record:

I Manufacturer, trade name, catalog number, and supplier of each product and item
of equipment actually installed.

2. Changes made by Requests for Information (RFI), field order or by change order.

New sewer must be televised per Rockdale County Water and Sewer Standards. The contractor

must submit the CCTV database compatible with Granite Software.

1.04 SUBMITTAL
A. At Contract closeout, deliver record documents to Engineer for the Owner.
B. Accompany submittal with transmittal letter, in duplicate, containing:
1. Date,
2. Project title and number,
3. Contractor's name and address,
4. Title and number of each record document,
5. Signature of Contractor or Contractor's authorized representative.
END OF SECTION
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SECTION 01740 WARRANTIES AND BONDS

SECTION 01740
PROJECT WARRANTIES
AND BONDS

GENERAL

1.1

PROJECT MAINTENANCE AND WARRANTY

A. Maintain and keep in good repair the Work covered by these Drawings and Specifications
until acceptance by the OWNER.

B. The CONTRACTOR shall warrant for a period of one year, or for the period as specified
in the technical specifications of these Contract Documents, from the date of OWNER's
written acceptance of the Work, or portions of the Work, as defined in the Contract
Documents, that the completed Work is free from all defects due to faulty products or
workmanship and the CONTRACTOR shall promptly make such corrections as may be
necessary by reason of such defects. The OWNER will give notice of observed defects with
reasonable promptness. In the event that the CONTRACTOR should fail to make such
repairs, adjustments or other work that may be made necessary by such defects, the OWNER
may do so and charge the CONTRACTOR the cost thereby incurred. The Performance Bond
shall remain in full force and effect throughout the warranty period.

C. The CONTRACTOR shall not be obligated to make replacements which become necessary
because of ordinary wear and tear, or as a result of improper operation or maintenance, or as a

result of improper work or damage by another CONTRACTOR or the OWNER, or to perform
any work which is normally performed by a maintenance crew during operation.

D. The CONTRACTOR shall, at CONTRACTOR's own expense, furnish all labor. materials.
tools and equipment required and shall make such repairs and removals and shall perform such
work or reconstruction as may be made necessary by any structural or functional defect or
failure resulting from neglect, faulty workmanship or faulty materials, in any part of the Work
performed by the CONTRACTOR. Such repair shall also include refilling of trenches,
excavations or embankments which show settlement or erosion after backfilling or placement.

** END OF SECTION **

Rockdale County Water Resources 01740-1
Ga Highway 138 Sewer Extension
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SECTION 02100
EROSION AND SEDIMENTATION
CONTROL
PART 1 GENERAL
1.01 SCOPE
A.  Submittals and Permits
1. The Designer shall prepare a description, drawings and schedule for proposed

temporary and permanent erosion and sedimentation controls. The description and
drawings shall meet the requirements of the Georgia Erosion and Sedimentation
Act of 1975 as amended in 1989 and local soil erosion and sedimentation control
ordinances. The Owner will acquire Land Disturbance Permits from the
appropriate authority and shall pay any fees for said permits. All fines imposed for
improper erosion and the Contractor shall pay sedimentation control.

2 Land disturbance activity shall not commence until the Land Disturbance Permit
is issued.

B.  Basic Principles

1. Conduct the earthwork and excavation activities in such a manner to fit the
topography, soil type and condition.

2 Minimize the disturbed area and the duration of exposure to erosion elements.
3. Stabilize disturbed areas immediately.

4, Safely convey run-off from the site to an outlet such that erosion will not be
increased off site.

5. Retain sediment on site that was generated on site.

6.  Minimize encroachment upon watercourses.
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Implementation

L. The Contractor is solely responsible for the control of erosion within the
Project site and the prevention of sedimentation from leaving the Project site or entering
waterways.

2 The Contractor shall install temporary and permanent erosion and sedimentation
controls, which will ensure that runoff from the disturbed area of the Project site,
shall pass through a filter system before exiting the Projectsite.

3. The Contractor shall provide temporary and permanent erosion and sedimentation
control measures to prevent silt and sediment form entering the waerways.

4. The Contractor shall limit land disturbance activity to those areas shown on the
Drawings.

5. The Contractor shall maintain the disturbed area on the entire site until acceptance
of the Project at no additional cost to the Owner. Maintenance shall include
mulching, re-seeding, clean-out of sediment barriers and sediment ponds,
replacement of washed-out or undermined rip rap and erosion control materials. to
the satisfaction of the Engineer.

6. All fines imposed for improper erosion and the Contractor shall pay sedimentation
control.

Temporary Erosion and Sedimentation Control: In general, temporary erosion and
sedimentation control procedures shall be directed toward:

L Preventing soil erosion at the source.

2 Preventing silt and sediment [rom entering any waterway if soil erosion cannot be
prevented.

3. Preventing silt and sediment from migrating downstream in the event it cannot be
prevented from entering the waterway.

Permanent Erosion Control: Permanent erosion control measures shall be implemented
to prevent sedimentation of the waterways and to prevent erosion of the Project site.

1.02 QUALITY ASSURANCE
General: Perform all work under this Section in accordance with all pertinent rules and
regulations including, but not necessarily limited to, those stated herein and these
Specifications.
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B.

Conilicts: Where provisions of pertinent rules and regulations conflict with these
Specifications, the more stringent provisions shall govern.

PART 2 PRODUCTS

2.01

TEMPORARY EROSION AND SEDIMENTATION CONTROL MATERIALS

Silt Fence: Silt fence shall meet the requirements of Section 171 - Temporary Silt Fence
of the Department of Transportation, State of Georgia, Standard Specification, latest
edition. Silt fence fabric must be on the Georgia DOT Qualified Product List.

Hay bales shall be clean, seed free cereal haytype.

Netting shall be 1/2-inch, galvanized steel, chicken wire mesh.

Filter stone shall be crushed stone conforming to Georgia Department of Transportation
Table 800.01H, Size Number 3.

PART 3 EXECUTION

3.01

3.02

GENERAL

Standards: Provide all materials and promptly take all actions necessary to achieve
offective erosion and sedimentation control in accordance with the Georgia Erosion and
Sedimentation Act of 1975 as amended in 1989, local enforcing agency guidelines and
these Specifications.

TEMPORARY EROSION AND SEDIMENTATION CONTROL

A. Temporary erosion and sedimentation control procedures should be initially directed toward

preventing silt and sediment from entering the creeks. The preferred method is to provide
an undisturbed natural buffer, extending a minimal 25 feet from the top of the bank, to filter
the run-off. Should this buffer prove infeasible due to construction activities being too close
to the creek, or if the amount of sediment overwhelms the buffer, the Contractor shall place
silt fences to filter the run-off and, ifnecessary, place

permanent rip rap to stabilize the creek banks. When excavation activities disturb the
previously stated preventative measures, or if they are not maintained, or whenever the
construction activities cross the creeks, the check dams shall be installed downstream and
within 200 feet of the affected area.
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3.03

St dams, silt fences, traps, barriers, check dams, appurtenances and other temporary
measures and devices shall be installed as indicated on the approved plans and working
drawings, shall be maintained until no longer needed, and shall then be removed.
Deteriorated hay bales and dislodged filter stone shall be replaced with new materials.

Where permanent grassing is not appropriate, and where the Contractor's temporary
erosion and sedimentation control practices are inadequate, the Engineer may direct the
Contractor to provide temporary vegetative cover with fast growing seedlings. Such
temporary vegetative cover shall be provided by the Contractor in compliance with the
Manual for Erosion and Sedimentation Control in Georgia, specifically in the selection
of species, planting dates and application rates for seeding, fertilizer and mulching, with
the exception that kudzu shall not be permitted.

All erosion and sedimentation control devices, including check dams, shall be inspected
by the Contractor at least daily and afier each rainfall occurrence and cleaned out and
repaired by the Contractor asnecessary.

Temporary erosion and sedimentation control devices shall be installed and maintained
from the initial land disturbance activity until the satisfactory completion and
establishment of permanent erosion control measures. At that time, temporary devices
shall be removed.

PERMANENT EROSION CONTROL
Permanent erosion control shall include:

1. Restoring the work site to its original contours, unless shown otherwise on the
Drawings or directed by the Engineer.

o]

Permanent vegelative cover shall be performed in accordance witlt Article 3.04 of
this Section and Section 02936 of these Specifications.

3. Permanent stabilization of steep slopes and creeks shall be performed in
accordance with Article 3.05 of this Section.

Permanent erosion control measures shall be implemented as soon as practical after the
completion of pipe installation or land disturbance for each segment of the Project. Inno
event shall implementation be postponed when no further construction activities will
impact that portion or segment of the Project. Partial payment requests may be withheld
for those portions of the Project not complying with this requirement.

Rockdale County Water Resources 02100-4
Ga Highway 138 Sewer Extension




SECTION 02100 EROSION AND SEDIMENTATION CONTROL

3.04 GRASSING
A. General

1. All references to grassing, unless noted otherwise, shall relate to establishing
permanent vegetative cover.

2. When final grade has been established, all bare soil, unless otherwise required by
the Contract Documents, shall be seeded, fertilized and mulched in an effort to
restore to a protected condition. Critical areas shall be sodded as approved or
directed by the Engineer.

3. Specified permanent grassing shall be performed at the first appropriate season
following establishment of final grading in each section of thesite.

4,  Permanent grassing shall be of a perennial species.

B. Replant grass removed or damaged in residential areas using the same variety of grass
and at the first appropriate season. Where sod is removed or damaged, replant such areas
using sod of the same species of grass at the first appropriate season. Outside of
residential or landscaped areas, grass the entire area disturbed by the work on
completion of work in any area. In all areas, promptly establish successful stands of
grass.

C.  Where permanent vegetative cover (grassing) cannot be immediately established (due to
season or other circumstances) the Contractor shall provide temporary vegetative cover.
The Contractor must return to the site (at the appropriate season) to install permanent
vegetation in areas that have received temporary vegetative cover.

END OF SECTION 02100
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SECTION 02110
CLEARING AND GRUBBING
PART 1 GENERAL
1.1  DESCRIPTION

A. Work included: Clear and grub to the limits required by the Contract Documents.
Clear and grub the areas to be occupied by the facilities to be constructed
including all areas to be excavated, filled, paved or planted as shown on the
Drawings and as specified herein.

1.2 RELATED WORK

A. Documents affecting work of this Section include, but are not necessarily limited
to, General Conditions, Supplementary Conditions, and Sections in Division 1 of
these Specifications.

1.3  DEFINITIONS

A. Clearing: Clearing shall consist of the cutting and felling of trees and vegetation
as per Section 3.03 of this Technical Specification and the satisfactory disposal of
trees, limbs, rubbish, structures and other vegetation.

B. Grubbing: Grubbing shall consist of the removal and disposal of roots, root mat,
stumps, logs, footings, slabs, and other objectionable matter which could affect
the-quality of the subgrade or borrow material.

C. Topsoil: Topsoil material is defined in Section 02210 - Site Grading,.

D. Disposal: Disposal of cleared and grubbed material shall be performed as
indicated in 3.5 of this Technical Specification.

14  QUALITY ASSURANCE

A. Use adequate numbers of skilled workmen who are thoroughly trained and
experienced in the necessary crafts and who are completely familiar with the
specified requirements and the methods needed for proper performance of the
work of this Section.

15 Use equi