

BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN

Sherri L. Washington, Commissioner Post I

Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE
MARK LEWIS, FINANCE DIRECTOR
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

Addendum No. 1

RFP No. 21-08
STANDBY CONTRACT: DEBRIS REMOVAL FOR EMA

August 3, 2021

RFP #21-08 is hereby amended as follows:

1. Below are questions received and corresponding answers:

A. Question: Can you please confirm if the debris resulting from cutting Hazardous Trees and Dangerous hanging Limbs are to be placed in the ROW for collection under line item 1 as vegetative debris? If the Scope of work dictates that the debris resulting from the removal of hazardous trees and hanging limbs is to include hauling the resulting debris to DMS or final disposal site then the contractor would need dedicated collection trucks to follow the tree removal crews and ONLY pick up debris from their work, thereby skipping piles of debris and leaving it on the street to be picked up by another collection truck. If there is a major event, collection trucks will be more efficiently used if they could travel the ROW and pick up ALL debris rather than skipping piles and only following the tree crew. ALSO, the proposed rates will be higher to include the transport and disposal of debris. The typical method is to price hazardous trees and hanging limbs as a cut only rate and to place the resulting debris in the ROW for collection as vegetative debris. This method frees up collection trucks and expedites the collection process.

Answer: Yes. We are open to reviewing proposed options. See the attached, revised Proposal Fee Form.

B. Question: Can the County confirm that construction and demolition debris is to be taken to a final disposal and not the TDSRS?

Answer: Final Disposal and TDSRS are both options, depending on circumstance. See the attached, revised Proposal Fee Form.

C. Question: If construction and demolition debris is to be hauled to the TDSRS for reduction, Will the county consider adding the following line items?

- Reduction of C&D through compaction/Cubic Yard
- Haul out of reduced C&D to final disposal/Cubic Yard

BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE
MARK LEWIS, FINANCE DIRECTOR
TELEPHONE: 770-278-7555
FACSIMILE: 770-278-8910

Answer: See the attached, revised Proposal Fee Form.

2. All other conditions remain in full force and effect.

3. If a proposal has been submitted and anything in this Addendum causes the bidder to change the item offered or to increase or decrease the proposal price, the new price and/or changes will be inserted below:

4. All bidders under this Request for Proposal are kindly requested to acknowledge receipt of this Addendum on page 30 of the Proposal Form.

Tina Malone

Tina Malone, CPPB CPPO
Procurement Officer
Department of Finance, Purchasing Division

FEE SCHEDULE

Directions: Contractor submitting proposal should complete the fee schedule below.

1	Vegetative storm debris picked up at the designated work zone, or right of way, hauled to and dumped at a Temporary Debris Storage and Reduction Site (TDSRS)		
1a	Mileage Radius: 0-15 Miles	\$	/cu.yd.
1b	16-30 miles	\$	/cu.yd.
1.1	Vegetative storm debris picked up at the designated work zone, or right of way, hauled to an approved final disposal site or landfill.		
1.1a	Mileage Radius: 0-15 Miles	\$	/cu.yd.
1.1b	16-30 miles	\$	/cu.yd.
1.1c	Reduction of Reduction of Vegetative Debris by grinding at Temporary Debris Storage and Reduction Site (TDSRS)	\$	/cu.yd.
1.1d	Haul out of reduced vegetative to approved final disposal site		
	Mileage Radius: 0-15 Miles	\$	/cu.yd.
	16-30 miles	\$	/cu.yd.
2	Construction and Demolition debris hauled to and dumped at a County Temporary Debris Storage and Reduction Site (TDSRS).		
2a	Mileage Radius: 0-15 Miles	\$	/cu.yd.
2b	16-30 Miles	\$	/cu.yd.
2.1	Construction and Demolition debris hauled to and dumped at an approved final disposal site or landfill.		
2.1a	0-15 Miles	\$	/cu.yd.
2.1b	16-30 Miles	\$	/cu.yd.
2.2	Reduction of C&D through compaction	\$	/cu.yd.
2.3	Haul out of reduced C&D to approved final disposal site	\$	/cu.yd.
3	Validated load hauled tickets from the TDSRS for final processed vegetative debris at a county approved recycling facility.		
3a	Mileage Radius: 0-20 Miles	\$	/cu.yd.
3b	21-40 Miles	\$	/cu.yd.
3c	41-70 Miles	\$	/cu.yd.
4	Tipping fees/disposal costs at landfills shall be paid by CONTRACTOR and actual incurred cost shall be invoiced to the County for reimbursement.		
5	Management, Processing and Loading of all eligible debris and/or residue at the TDSRS Including locating, leasing (if required), preparing and layout of site; management maintenance and operation of the TDSRS; the receiving, sorting, segregation, processing and reduction of vegetative debris (chipping or grinding or burning as directed by the county); furnishing materials, supplies, labor, tools and equipment necessary to perform services; maintenance of internal roadways, providing traffic control, dust control, erosion control, inspection towers(s), lighting, hazardous/toxic waste (HTW) containment areas, fire protection, all required permits, environmental monitoring, and safety measures; loading reduced/stored debris and initiating load tickets for final disposition: and Closure and remediation of the TDSRS	\$	/cu.yd.
6	Pick up and dispose of hazardous materials	\$	/lb
7	Dead Animal Collection, Transportation & Disposal	\$	/lb
8	<u>Hazardous Trees</u> - Trees will be evaluated by the County and be designated to be cut down and hauled to the TDSRS for reduction. Trees will be measured 2' above the ground.		
	Trees with branches remaining- FEE ONLY TO CUT TREE		
8a	6"-12" Diameter	\$	/tree
8b	13"-24" Diameter	\$	/tree
8c	25"-48" Diameter	\$	/tree
8d	> 48" Diameter	\$	/tree
9	Stumps up to 24" in diameter (requires County approval)		

	Stumps over 24" in diameter (requires County approval)	
10	<u>Hangers</u> - Hangers will be considered any hanging/damaged remaining in the tree(s) above the ROW of 2" or greater diameter. The Contractor, at the direction of the County, will remove hangers for a unit price per hanger	
10a	2"-4" Hanger	\$ /hanger
10b	5"-12" Hanger	\$ /hanger
10c	> 12" Hanger	\$ /hanger
11	<u>Private Property Demolition and Debris Removal</u> - The CONTRACTOR shall operate beyond the public Right-of-Way (ROW) only as identified and directed by the County. Operations beyond the ROW on private property shall be only as necessary to abate imminent and significant threats to the public health and safety of the community and shall include, but is not limited to, the demolition of structures and the removal and relocation of the debris to the public ROW	\$ per sq.ft.
12	<u>Tipping fees/disposal costs for C&D debris shall be paid by the County</u>	
13	<u>Fallen Trees</u> - The CONTRACTOR shall cut a fallen tree, which extends onto the ROW from private property, at the point where it enters the ROW. Vegetative debris will be placed on the ROW for collection.	Price Included
14	<u>Fill Dirt</u> - As identified and directed by the County, the CONTRACTOR shall place compatible fill dirt in ruts created by equipment and vehicles, holes created by removal of hazardous stumps and other areas that pose an imminent and significant threat to public health and safety	\$ /cu.yd.
15	<u>White Goods</u> - The CONTRACTOR shall recycle all eligible white goods in accordance with all federal, state and local rules, regulations, and laws	\$ /unit
16	<u>Freon Recovery</u> - The CONTRACTOR SHALL REMOVE AND RECOVER Freon from any white goods, such as refrigerators, freezers or air conditioners, at the TDSRS or final disposition site in accordance with all federal, state and local rules, regulations and laws	\$ /unit
17	<u>Training and Assistance</u> Sessions shall be for all key County personnel and assistance in all disaster debris recovery planning efforts as requested	Price Included
18	<u>Preliminary Damage Assessment</u> - Determining the impact and magnitude of the disaster event before federal assistance is requested, identifying damaged locations and facilities, distinguishing between pre-disaster damage and disaster - generated damage, documenting eligible costs and describing the physical and financial impact of the disaster.	Price Included
19	<u>Mobilization and Demobilization</u> - All arrangements necessary to mobilize and demobilize the CONTRACTOR's labor force and machinery needed to perform the Scope of Services contained herein shall be made by the CONTRACTOR	Price Included
20	<u>Temporary Storage of Documents</u> - The CONTRACTOR shall provide storage of daily or disaster-related documents and reports for protection during the disaster event	Price Included
21	<u>Debris Planning Efforts</u> - The CONTRACTOR shall assist in all disaster debris recovery planning efforts as requested by the County. These planning efforts shall include, but are not limited to, development of a <i>debris management</i> plan, identification of adequate temporary debris storage and reduction sites, estimation of debris quantities, and emergency action plans for debris clearance <u>following</u> a disaster event	Price Included
22	<u>Closure and Remediation of the TDSRS</u> - The CONTRACTOR shall remove all the CONTRACTOR equipment and temporary structures and shall dispose of all residual debris from the TDSRS at an approved final disposition site. The CONTRACTOR is responsible for the reclamation and remediation of the TDSRS site to its original state prior to use of the CONTRACTOR.	Price Included
23	<u>Reporting and Documentation</u> - The CONTRACTOR shall provide and submit to the County all reports and documents as may be necessary to <u>adequately</u> document the <u>Debris Recovery Services</u> in accordance with FEMA/SC requirements	Price Included