


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE
MARK LEWIS, FINANCE DIRECTOR
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

Addendum No. 3

**RFP No. 23-02
Mental Health Ward Renovations at RC Jail**

March 30, 2023

RFP #23-02 is hereby amended as follows:

1. Below are questions received and corresponding answers:

A. Question: What is the completion time frame for this project?

Answer: The completion time for this job is 10 – 12 months dependent upon the schedule submitted by General Contractor.

- 2.** All other conditions remain in full force and effect.
- 3.** If a proposal has been submitted and anything in this Addendum causes the contractor to change the item offered or to increase or decrease the proposal price, the new price and/or changes will be inserted below:

- 4.** All contractors under this Request for Proposal are kindly requested to acknowledge receipt of this Addendum on the Proposal Form, page 13 of this RFP.

Tina Malone

Tina Malone, CPPB CPPO
Purchasing & Procurement Manager
Department of Finance, Purchasing Division