


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE

MICHELLE IRIZARRY, CFO
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

Addendum No. 1

**RFP No. 23-27
PURCHASE AND INSTALLATION OF A
PEDESTRIAN BRIDGE AT COSTLEY MILL**

January 26, 2024

RFP #23-27 is hereby amended as follows:

1. Below are questions received and corresponding answers:

A. Question: Does the above RFP currently have an estimated date for when work must begin or be completed by?

Answer: No

B. Question: The samples pictures on pages 12 and 13 of the RFP show 3 different bridge designs. Does the county have a preference?

Answer: No

C. Question: Do Davis Bacon or DBE requirements apply?

Answer: No

D. Question: Does the county have a hard deadline for construction?


Answer: No

2. All other conditions remain in full force and effect.

3. If a proposal has been submitted and anything in this Addendum causes the contractor to change the item offered or to increase or decrease the proposal price, the new price and/or changes will be inserted below:

BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE

MICHELLE IRIZARRY, CFO
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

4. All contractors under this Request for Proposal are kindly requested to acknowledge receipt of this Addendum on the Proposal Form, page 14 of this RFP.

Tina Malone

Tina Malone, CPPB CPPO
Purchasing & Procurement Manager
Department of Finance, Purchasing Division