


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN  
Sherri L. Washington, Commissioner Post I  
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE  
MICHELLE IRIZARRY, CFO  
TELEPHONE: 770-278-7555  
FACSIMILE: 770- 278-8910

**Addendum No. 4**

**ITB No. 23-17  
WHEELER PARK SITE CONSTRUCTION SERVICES**

**April 22, 2024**

**ITB #23-17** is hereby amended as follows:

1. **THIS ITB IS HEREBY EXTENDED TO MAY 9, 2024, AT 2:00 PM.**
2. **DEADLINE FOR QUESTIONS HAS BEEN EXTENDED TO MAY 2, 2024, AT 2:00 PM.**
3. **The updated Civil Drawings have been finalized and are uploaded to the website as Exhibit #6.**
4. **The Forced Main Drawings are uploaded to the website as Exhibit #7. Liberty Pumps is not a required manufacturer, we will accept comparable pumps/products.**
5. All other conditions remain in full force and effect.
6. If a bid has been submitted and anything in this Addendum causes the bidder to change the item offered or to increase or decrease the bid price, the new price and/or changes will be inserted below:  

---

---
7. All bidders under this Invitation to Bid are kindly requested to acknowledge receipt of this Addendum on page 12 of the Bid Package.

***Tina Malone***

Tina Malone, CPPB CPPO  
Procurement Manager  
Department of Finance, Purchasing Division