


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE

MICHELLE IRIZARRY, CFO
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

Addendum No. 3

**ITB No. 23-17
WHEELER PARK SITE CONSTRUCTION SERVICES**

April 2, 2024

ITB #23-17 is hereby amended as follows:

1. **Below are questions received and corresponding answers:**

- A. **Question:** On Addendum 2 for this project the plans attached were not very legible. I was reaching out to see if we could request a clearer set.

Answer: No, not at this time. Drawings are being updated and final documents will be uploaded to our website as soon as they are received.

2. All other conditions remain in full force and effect.
3. If a bid has been submitted and anything in this Addendum causes the bidder to change the item offered or to increase or decrease the bid price, the new price and/or changes will be inserted below:
-
-
4. All bidders under this Invitation to Bid are kindly requested to acknowledge receipt of this Addendum on page 12 of the Bid Package.

Tina Malone

Tina Malone, CPPB CPPO
Procurement Manager
Department of Finance, Purchasing Division