


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN  
Sherri L. Washington, Commissioner Post I  
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE  
MICHELLE IRIZARRY, CFO  
TELEPHONE: 770-278-7555  
FACSIMILE: 770- 278-8910

**Addendum No. 2**

**ITB No. 24-14**

**ROCKDALE COUNTY WHEELER PARK SITE CONSTRUCTION (REBID)**

**October 2, 2024**

**ITB #24-14** is hereby amended as follows:

- 1. DUE TO UNFORESEEN CIRCUMSTANCES, THIS ITB IS HEREBY EXTENDED TO OCTOBER 24, 2024, AT 2:00 P.M.**
- 2. DEADLINE FOR QUESTIONS IS EXTENDED TO OCTOBER 17, 2024, AT 2:00 P.M.**
- 3. MANDATORY PRE-BID IS RESCHEDULED FOR TUESDAY, OCTOBER 8, 2024, AT 2:00 P.M.**

4. All other conditions remain in full force and effect.

5. If a bid has been submitted and anything in this Addendum causes the bidder to change the item offered or to increase or decrease the bid price, the new price and/or changes will be inserted below:

---

---

6. All bidders under this Invitation to Bid are kindly requested to acknowledge receipt of this Addendum on page 13 of the Bid Package.

*Tina Malone*

---

Tina Malone, CPPB CPPO  
Procurement Manager  
Department of Finance, Purchasing Division