


BOARD OF COMMISSIONERS

OSBORN NESBITT, SR., CHAIRMAN
Sherri L. Washington, Commissioner Post I
Dr. Doreen Williams, Commissioner Post II



DEPARTMENT OF FINANCE

MICHELLE IRIZARRY, CFO
TELEPHONE: 770-278-7555
FACSIMILE: 770- 278-8910

Addendum No. 1
RFP No. 24-25
DESIGN-BUILD CONSTRUCTION OF FIRE TRAINING CENTER
December 6, 2024

RFP #24-25 is hereby amended as follows:

1. Below are questions received and corresponding answers:

A. Question: Can you confirm if the burn building is to be a prefabricated unit, or will it be designed and constructed per the county's needs? Can you elaborate if the building is to be configured for controlled burning utilizing a flammable gas or is the intent to use incendiaries such as hay bales and not having the building designed with a gas system?

Answer: Burn Building is a prefab unit already purchased and to be installed by others.
Designed to operate with Propane.

B. Question: Are there more documents from Jericho that show more detail on the building(s) intended for the center?

Answer: No

C. Question: Are there RFPs for the Burn Building and the Pavilion/Restroom active or will those be in the future?

Answer: No, there aren't any active or future RFP's for these.

2. All other conditions remain in full force and effect.

3. If a proposal has been submitted and anything in this Addendum causes the contractor to change the item offered or to increase or decrease the proposal price, the new price and/or changes will be inserted below:

4. All contractors under this Request for Proposal are kindly requested to acknowledge receipt of this Addendum on the Proposal Form, page 14 of this RFP.

Tina Malone

Tina Malone, CPPB CPPO
Purchasing & Procurement Manager
Department of Finance, Purchasing Division